
FED AID NO IMS-40-3(93)207, NHF-1241(9) JUL 15 2003 C200526

WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.

GREENSBORO WESTERN LOOP FROM I-40 TO NORTH OF SR-2147 (WEST FRIENDLY AVE).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

JUL 17, 2003 10:15 AM

TIP NO I-2201G, U-2524BA 10:00AM 1 /  18 001

GUILFORD

34154.3.14,  34820.3.17

8.T491607, 8.U492108

3.909 KM

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3831000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 825000.00   CONSTRUCTION SURVEYING

0003 0001000000-M 200 Lump Sum 6605000.00   CLEARING & GRUBBING

0004 0008000000-M 200 1.6 HA  20000.00 32000.00   SUPP CLEARING & GRUBBING

0005 0015000000-N 205  4 EA  1500.00 6000.00   SEALING ABANDONED WELLS

0006 0022000000-M 225  337,000 M3  6.00 2022000.00   UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 29000.00   REINF BRG APPR **********
(109+13.980 -LNB-)

0008 0029000000-N SP  Lump Sum 24000.00   REINF BRG APPR **********
(11+73.750 -RPAC-)

0009 0029000000-N SP  Lump Sum 37000.00   REINF BRG APPR **********
(110+65.100 -LNB-)

0010 0029000000-N SP  Lump Sum 32000.00   REINF BRG APPR **********
(115+44.630 -LNB-)

0011 0029000000-N SP  Lump Sum 41000.00   REINF BRG APPR **********
(120+42.070 -L- SB)

0012 0029000000-N SP  Lump Sum 38000.00   REINF BRG APPR **********
(120+48.520 -L- NB)

0013 0029000000-N SP  Lump Sum 67000.00   REINF BRG APPR **********
(135+87.160 -L- NB)

0014 0029000000-N SP  Lump Sum 81000.00   REINF BRG APPR **********
(135+87.160 -L- SB)

0015 0029000000-N SP  Lump Sum 24000.00   REINF BRG APPR **********
(18+45.710 -RPAC-)

0016 0029000000-N SP  Lump Sum 23000.00   REINF BRG APPR **********
(18+65.880 -LSB-)

0017 0029000000-N SP  Lump Sum 50000.00   REINF BRG APPR **********
(20+45.630 -LSB-)

0018 0029000000-N SP  Lump Sum 29000.00   REINF BRG APPR **********
(22+41.650 -LSB-)

0019 0029000000-N SP  Lump Sum 31000.00   REINF BRG APPR **********
(25+57.240 -LSB-)

0020 0029000000-N SP  Lump Sum 35000.00   REINF BRG APPR **********
(39+59.890 -I40EB-)

0021 0036000000-M 225  24,500 M3  5.25 128625.00   UNDERCUT EXCAVATION

0022 0080000000-M SP   1,600 MTN 16.00 25600.00   CLASS IV SUBGRD STABILIZATION

0023 0106000000-M 230  2,619,000 M3  5.00 13095000.00   BORROW EXCAVATION

0024 0127000000-N SP   4 EA  1200.00 4800.00   EMBM'T SETTLEMENT GAUGE

0025 0134000000-M 240  53,000 M3  7.00 371000.00   DRAINAGE DITCH EXCAVATION

0026 0156000000-M 250  17,500 M2  2.00 35000.00   REMOVAL OF EXT ASPHALT PVM'T

0027 0163000000-M 250  1,300 M2  6.50 8450.00   REMOVAL OF EXT CONC PVM'T

0028 0177000000-M 250  250 M2  2.00 500.00   BREAKING OF EXT ASPH PVMT

0029 0192000000-N 260  50 HR  230.00 11500.00   PROOF ROLLING



FED AID NO IMS-40-3(93)207, NHF-1241(9) JUL 15 2003 C200526

WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.

GREENSBORO WESTERN LOOP FROM I-40 TO NORTH OF SR-2147 (WEST FRIENDLY AVE).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

JUL 17, 2003 10:15 AM

TIP NO I-2201G, U-2524BA 10:00AM 2 /  18 001

GUILFORD

34154.3.14,  34820.3.17

8.T491607, 8.U492108

3.909 KM

0030 0195000000-M 265  7,000 M3  32.00 224000.00   SELECT GRANULAR MATERIAL

0031 0196000000-M 270  5,000 M2  2.00 10000.00   SOIL STABILIZATION FABRIC

0032 0206000000-M SP   75 M2  300.00 22500.00   TEMP SHORING - BARR SUPPORTED

0033 0241000000-M SP   1,086 M2  40.00 43440.00   GENERIC GRADING ITEM (M2)
ROCK PLATING

0034 0300000000-M 300  16,800 MTN 18.50 310800.00   SELECT MATERIAL II

0035 0306000000-M 300  8,850 MTN 19.00 168150.00   SELECT MATERAIL III

0036 0312000000-M 300  2,600 MTN 18.50 48100.00   SELECT MATERIAL IV

0037 0318000000-M 300  3,780 MTN 21.50 81270.00   FND CONDIT MAT'L MIN STR

0038 0343000000-M 310 244.8 M   60.00 14688.00   375MM SIDE DRAIN PIPE

0039 0344000000-M 310 43.2 M   70.00 3024.00   450MM SIDE DRAIN PIPE

0040 0345000000-M 310  24 M   85.00 2040.00   600MM SIDE DRAIN PIPE

0041 0360000000-M 310  204 M   55.00 11220.00   300MM RCP CULV CLASS III

0042 0366000000-M 310 4,389.2 M   60.00 263352.00   375MM RCP CULV CLASS III

0043 0372000000-M 310 1,316.4 M   70.00 92148.00   450MM RCP CULV CLASS III

0044 0378000000-M 310 1,461.6 M   85.00 124236.00   600MM RCP CULV CLASS III

0045 0384000000-M 310 619.2 M   110.00 68112.00   750MM RCP CULV CLASS III

0046 0390000000-M 310 225.6 M   150.00 33840.00   900MM RCP CULV CLASS III

0047 0396000000-M 310 370.8 M   175.00 64890.00   1050MM RCP CULV CLASS III

0048 0402000000-M 310 494.4 M   200.00 98880.00   1200MM RCP CULV CLASS III

0049 0408000000-M 310  72 M   250.00 18000.00   1350MM RCP CULV CLASS III

0050 0414000000-M 310 181.2 M   350.00 63420.00   1500MM RCP CULV CLASS III

0051 0448000000-M 310 411.6 M   225.00 92610.00   ***MM RCP CULV CLASS IV
(1050MM)

0052 0448000000-M 310 80.4 M   300.00 24120.00   ***MM RCP CULV CLASS IV
(1350MM)

0053 0448000000-M 310 205.2 M   400.00 82080.00   ***MM RCP CULV CLASS IV
(1500MM)

0054 0448000000-M 310 100.8 M   85.00 8568.00   ***MM RCP CULV CLASS IV
(450MM)

0055 0448000000-M 310 86.4 M   100.00 8640.00   ***MM RCP CULV CLASS IV
(600MM)

0056 0448000000-M 310 230.4 M   150.00 34560.00   ***MM RCP CULV CLASS IV
(750MM)

0057 0448000000-M 310 117.6 M   200.00 23520.00   ***MM RCP CULV CLASS IV
(900MM)

0058 0708000000-M 310 892.8 M   60.00 53568.00   400MM BCCSP B 1.63

0059 0714000000-M 310 176.4 M   65.00 11466.00   450MM BCCSP B 1.63

0060 0720000000-M 310 80.4 M   80.00 6432.00   600MM BCCSP B 1.63

0061 0726000000-M 310 40.8 M   105.00 4284.00   800MM BCCSP B 2.01

0062 0806000000-M 310  84 EA  235.00 19740.00   400MM BCCSP ELB B 1.63
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0063 0807000000-M 310  14 EA  300.00 4200.00   450MM BCCSP ELB B 1.63

0064 0808000000-M 310  6 EA  325.00 1950.00   600MM BCCSP ELB B 1.63

0065 0809000000-M 310  1 EA  350.00 350.00   800MM BCCSP ELB B 2.01

0066 0980000000-M SP  22.8 M   1875.00 42750.00   ****MM WS PIPE **** B, B&J
(1650MM, 22MM)

0067 0980000000-M SP  45.6 M   725.00 33060.00   ****MM WS PIPE **** B, B&J
(600MM, 12.7MM)

0068 0995000000-M 340  3,506 M   32.00 112192.00   PIPE REMOVAL

0069 1000000000-M 462  425 M2  50.00 21250.00   150MM SLOPE PROTECTION

0070 1011000000-N 500 Lump Sum 450000.00   FINE GRADING

0071 1044000000-M 501  93,250 M2  2.00 186500.00   LIME TRTD SOIL (SLURRY)

0072 1066000000-M 501  1,030 MTN 145.00 149350.00   LIME FOR LIME TRTD SOIL

0073 1121000000-M 520  64,800 MTN 16.00 1036800.00   AGGREGATE BASE COURSE

0074 1176000000-M 542  62,200 M2  1.80 111960.00   ***MM SOIL CEMENT BASE
(180MM)

0075 1187000000-M 542  1,870 MTN 103.00 192610.00   PC FOR SOIL CEMENT BASE

0076 1198000000-M SP   630 MTN 12.70 8001.00   AGGREGATE FOR SOIL CEM B

0077 1209000000-M 543  14,000 L   0.50 7000.00   ASPHALT CURING SEAL

0078 1220000000-M 545  500 MTN 50.00 25000.00   INCIDENTAL STONE BASE

0079 1297000000-M 607  1,950 M2  5.00 9750.00   MILL ASP PVMT ****MM DTH
(30MM)

0080 1489000000-M 610  18,100 MTN 31.00 561100.00   ASP CONC BASE CRS B25.0B

0081 1491000000-M 610  20,000 MTN 31.00 620000.00   ASP CONC BASE CRS B25.0C

0082 1498000000-M 610  20,000 MTN 32.00 640000.00   ASP CONC INTR CRS I19.0B

0083 1503000000-M 610  4,600 MTN 32.00 147200.00   ASP CONC INTR CRS I19.0C

0084 1508000000-M 610  9,300 MTN 32.00 297600.00   ASP CONC INTR CRS I19.0D

0085 1514000000-M 610  1,320 MTN 31.00 40920.00   ASP CONC SURF CRS S9.5A

0086 1519000000-M 610  25,000 MTN 31.00 775000.00   ASP CONC SURF CRS S9.5B

0087 1523000000-M 610  3,600 MTN 31.00 111600.00   ASP CONC SURF CRS S9.5C

0088 1550000000-M 610  5,900 MTN 30.00 177000.00   ASP CONC SURF CRS S12.5D

0089 1560000000-M 620  4,978 MTN 263.00 1309214.00   ASP FOR PLANT MIX  PG64-22

0090 1565000000-M 620  672 MTN 295.00 198240.00   ASP FOR PLANT MIX  PG70-22

0091 1570000000-M 620  325 MTN 400.00 130000.00   ASP FOR PLANT MIX, PG 76-22

0092 1671000000-M 652  15,725 MTN 34.50 542512.50   ASPH DRAINAGE CO, P-78M

0093 1693000000-M 654  725 MTN 85.00 61625.00   ASPH PLT MIX PVMT REPAIR

0094 1847000000-M 710  82,500 M2  37.57 3099525.00   ***MM PCC PVMT THRU LNS
(280MM)

0095 1847000000-M 710  7,850 M2  52.64 413224.00   ***MM PCC PVMT THRU LNS
(360MM)

0096 1902000000-N 710 Lump Sum 8000.00   SURF TEST CONC PAVEMENT
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0097 1913000000-M 720  450 M2  78.84 35478.00   CONC SHDRS ADJ ***MM PVM
(280MM)

0098 1924000000-N 725 Lump Sum 13500.00   FIELD LAB RENTAL, PCCP

0099 2022000000-M 815  850 M3  6.25 5312.50   SUBDRAIN EXCAVATION

0100 2033000000-M 815  425 M3  36.19 15380.75   SUBDR FINE AGGREGATE

0101 2044000000-M 815  1,000 M   10.25 10250.00   150MM PERF SUBDR PIPE

0102 2055000000-M 815  34 EA  20.00 680.00   150MM SUBDR PIPE Y,T,&L'S

0103 2066000000-N 815  7 EA  135.00 945.00   CONC PAD SUBDRN OUTLET

0104 2077000000-M 815  14 M   31.25 437.50   150MM OUTLET PIPE (SD)

0105 2099000000-M 816  6,382 M   9.00 57438.00   SHLDR DRAINS

0106 2110000000-M 816  6,382 M   4.00 25528.00   100MM SHLDR DRAINS PIPE

0107 2121000000-M 816  243 M   19.00 4617.00   100MM OUTLET PIPE (SH DRN

0108 2132000000-N 816  19 EA  125.00 2375.00   CONC PAD SHLDR DRN OUTLET

0109 2143000000-M 818  50 MTN 18.00 900.00   BLOTTING SAND

0110 2209000000-M 838 24.8 M3  600.00 14880.00   ENDWALLS

0111 2220000000-M 838 16.2 M3  750.00 12150.00   REINFORCED ENDWALLS

0112 2253000000-M 840 2.7 M3  500.00 1350.00   PIPE COLLARS

0113 2264000000-M 840 0.15 M3  500.00 75.00   PIPE PLUGS

0114 2286000000-N 840  328 EA  1350.00 442800.00   MASNRY DRAINAGE STRUCT

0115 2297000000-M 840  27 M3  800.00 21600.00   MASONRY DRAINAGE STRS

0116 2308000000-M 840 38.04 M   400.00 15216.00   MASONRY DRAINAGE STRS

0117 2354000000-N 840  1 EA  155.00 155.00   FRAME W/GRATE 840.22 STD

0118 2363000000-N 840  81 EA  204.00 16524.00   FRAME W/2GRTS 840.***** STD
(840.20)

0119 2364000000-N 840  20 EA  240.00 4800.00   FRAME W/2GRTS 840.16 STD

0120 2365000000-N 840  86 EA  204.00 17544.00   FRAME W/2GRTS 840.22 STD

0121 2366000000-N 840  9 EA  204.00 1836.00   FRAME W/2GRTS 840.24 STD

0122 2367000000-N 840  8 EA  204.00 1632.00   FRAME W/2GRTS 840.29 STD

0123 2374000000-N 840  6 EA  260.00 1560.00   FRAME-GRT-HD 840.03 **
(E)

0124 2374000000-N 840  24 EA  260.00 6240.00   FRAME-GRT-HD 840.03 **
(F)

0125 2374000000-N 840  31 EA  260.00 8060.00   FRAME-GRT-HD 840.03 **
(G)

0126 2396000000-N 840  16 EA  175.00 2800.00   FRAME W/COVER STD 840.54

0127 2407000000-N 840  2 EA  645.00 1290.00   STL FRAM W/ 2 GTR, STD 840.37

0128 2549000000-M 846  5,200 M   31.25 162500.00   750MM CONC CURB & GUTTER

0129 2556000000-M 846  200 M   42.71 8542.00   SHLDR BERM GUTTER

0130 2570000000-N SP   1 EA  500.00 500.00   MODIFIED CONCRETE FLUME

0131 2577000000-M 846  4,700 M   44.30 208210.00   CONC XPRESSWAY GUTTER

0132 2591000000-M 848  3,550 M2  27.50 97625.00   100MM CONC SIDEWALK
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0133 2598000000-M 848  175 M2  54.00 9450.00   CONC WHEELCHAIR RAMPS

0134 2619000000-M 850  220 M2  47.85 10527.00   100MM CONC PAVED DITCH

0135 2647000000-M 852  700 M2  45.50 31850.00   125MM MONOLITHIC CONC ISL (SURF MTD)

0136 2703000000-M 854  170 M   625.00 106250.00   CONC BARRIER TYPE ******
(T2)

0137 2724000000-M 857  1,950 M   135.00 263250.00   PC REINF BARRIER SNGL FC

0138 2738000000-M SP   1,080 M2  27.50 29700.00   GENERIC PAVING ITEM (M2)
100MM CONCRETE COVER

0139 2738000000-M SP   10,500 M2  27.50 288750.00   GENERIC PAVING ITEM (M2)
150MM CONCRETE COVER

0140 2830000000-N 858  11 EA  475.00 5225.00   ADJ MANHOLES

0141 2845000000-N 858  41 EA  400.00 16400.00   ADJ METER OR VALVE BOXES

0142 3000000000-N SP   3 EA  12500.00 37500.00   IMPACT ATTEN TYPE 350

0143 3030000000-M 862 12,508.23 M   29.55 369618.20   STL BM GRDRAIL

0144 3210000000-N 862  16 EA  400.00 6400.00   GR ANCHOR TYPE CAT-1

0145 3215000000-N 862  29 EA  1000.00 29000.00   GR ANCHOR TYPE III

0146 3270000000-N SP   25 EA  1700.00 42500.00   GR ANCHOR TYPE 350

0147 3315000000-N 862  13 EA  1100.00 14300.00   GR ANCHOR TYPE XI (MOD)

0148 3360000000-M 863  1,025 M   1.00 1025.00   REMOVE GUARDRAIL

0149 3380000000-M 862 118.11 M   19.11 2257.08   TEMP STL BM GUARDRAIL

0150 3387000000-N 862  1 EA  300.00 300.00   GDRL ANCH UNITS ****** TEMP
(CAT-1)

0151 3389100000-N SP   1 EA  1400.00 1400.00   GDRL ANCH UNITS 350 TEMP

0152 3536000000-M 866  9,900 M   8.20 81180.00   CL FENCE 1200MM FABRIC

0153 3542000000-M 866  2,710 EA  18.50 50135.00   LINE POST FOR 1200MM CL F

0154 3548000000-M 866  130 EA  70.00 9100.00   TERM POST FOR 1200MM CL

0155 3551000000-M 866  2 EA  70.00 140.00   M GATE POST ****MM CL F
(1200MM)

0156 3564000000-M 866  1 EA  400.00 400.00   SGL GATE **HIGH, **WIDE, **OPEN
(1200MM, 4500MM, 4500MM)

0157 3628000000-M 876  775 MTN 30.00 23250.00   PLN RIP RAP CL I

0158 3649000000-M 876  3,450 MTN 28.00 96600.00   PLN RIP RAP, CLASS B

0159 3656000000-M 876  13,200 M2  1.75 23100.00   FILTER FABRIC FOR DRAINGE

0160 3980000000-M SP   1,400 M3  35.00 49000.00   GENERIC WALL ITEM (M3)
SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL

0161 3984000000-M SP   5,000 M2  6.50 32500.00   GENERIC WALL ITEM (M2)
FABRIC FOR TEMPORARY FABRIC WALL

0162 4048000000-M 902  4 M3  792.00 3168.00   RC SIGN FOOTINGS

0163 4054000000-M 902  1 M3  1236.00 1236.00   PLN CONC SIGN FOOTINGS

0164 4060000000-M 903  1,611 KG  4.15 6685.65   SUPPORT, BRKWY STL BEAM

0165 4066000000-M 903  599 KG  2.10 1257.90   SIMPLE STL BEAM SIGN SUPP
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0166 4072000000-M 903 532.6 M   20.05 10678.63   SUPPORT, 4.5KG STEEL U-CHNL

0167 4096000000-N 904  2 EA  155.00 310.00   SIGN ERECTION, TYPE D

0168 4102000000-N 904  95 EA  51.60 4902.00   SIGN ERECTION, TYPE E

0169 4108000000-N 904  5 EA  103.00 515.00   SIGN ERECTION, TYPE F

0170 4109000000-N 904  5 EA  619.00 3095.00   SIGN ERECTION, TYPE *** (OVRHD)
(A)

0171 4109000000-N 904  3 EA  155.00 465.00   SIGN ERECTION, TYPE *** (OVRHD)
(B)

0172 4110000000-N 904  9 EA  310.00 2790.00   SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0173 4110000000-N 904  1 EA  206.00 206.00   SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0174 4152000000-N 907  3 EA  516.00 1548.00   DISPOSE SIGN SYST STL BM

0175 4155000000-N 907  12 EA  52.00 624.00   DISPOSE SIGN SYST U-CHAN

0176 4234000000-N 907  6 EA  310.00 1860.00   DISPOSE SIGN, A OR B (OVRHD)

0177 4370000000-N SP  Lump Sum 1032.00   GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN BENCH    TEST UNIT

0178 4370000000-N SP  Lump Sum 6463.00   GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN MAINTE- NANCE TRAINING

0179 4370000000-N SP  Lump Sum 120.00   GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0180 4370000000-N SP  Lump Sum 5830.00   GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0181 4370000000-N SP  Lump Sum 3830.00   GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0182 4370000000-N SP  Lump Sum 69077.00   GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-1"

0183 4370000000-N SP  Lump Sum 69077.00   GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-2"

0184 4370000000-N SP  Lump Sum 7248.00   GENERIC SIGNING ITEM (LS)
INTEGRATION INTO EXT DMS SYS- TEM

0185 4370000000-N SP  Lump Sum 23072.00   GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR PEDESTAL SIGN ASSEMBLY "L"

0186 4370000000-N SP  Lump Sum 24070.00   GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM WITHOUT WALK- WAY FOR ASSEMBLY
"DMS-1",    SIGN 15

0187 4370000000-N SP  Lump Sum 19570.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0188 4370000000-N SP  Lump Sum 21600.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"
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0189 4370000000-N SP  Lump Sum 13180.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0190 4370000000-N SP  Lump Sum 20110.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0191 4370000000-N SP  Lump Sum 21315.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0192 4370000000-N SP  Lump Sum 13622.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0193 4370000000-N SP  Lump Sum 19192.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0194 4370000000-N SP  Lump Sum 11224.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0195 4370000000-N SP  Lump Sum 17827.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0196 4370000000-N SP  Lump Sum 21025.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0197 4370000000-N SP  Lump Sum 19760.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0198 4370000000-N SP  Lump Sum 20770.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"

0199 4370000000-N SP  Lump Sum 19540.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0200 4370000000-N SP  Lump Sum 21755.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0201 4370000000-N SP  Lump Sum 14765.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"

0202 4370000000-N SP  Lump Sum 24185.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"

0203 4370000000-N SP  Lump Sum 15200.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"

0204 4370000000-N SP  Lump Sum 13055.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"

0205 4370000000-N SP  Lump Sum 13875.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "T"

0206 4370000000-N SP  Lump Sum 103980.00   GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

0207 4370000000-N SP  Lump Sum 42107.00   GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-2"

0208 4370000000-N SP  Lump Sum 74611.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0209 4370000000-N SP  Lump Sum 54950.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0210 4370000000-N SP  Lump Sum 24250.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"
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0211 4370000000-N SP  Lump Sum 62926.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0212 4370000000-N SP  Lump Sum 53597.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0213 4370000000-N SP  Lump Sum 31290.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0214 4370000000-N SP  Lump Sum 44967.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"

0215 4370000000-N SP  Lump Sum 24110.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"

0216 4370000000-N SP  Lump Sum 50532.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"

0217 4370000000-N SP  Lump Sum 63710.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"

0218 4370000000-N SP  Lump Sum 40875.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"

0219 4370000000-N SP  Lump Sum 25045.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "L"

0220 4370000000-N SP  Lump Sum 60122.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "M"

0221 4370000000-N SP  Lump Sum 39412.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "N"

0222 4370000000-N SP  Lump Sum 70552.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "O"

0223 4370000000-N SP  Lump Sum 34247.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "P"

0224 4370000000-N SP  Lump Sum 72102.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "Q"

0225 4370000000-N SP  Lump Sum 40275.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "R"

0226 4370000000-N SP  Lump Sum 36815.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "S"

0227 4370000000-N SP  Lump Sum 34296.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "T"

0228 4400000000-M 1110  106 M2  100.00 10600.00   WORK ZONE SIGNS (STAT)

0229 4405000000-M 1110  91 M2  50.00 4550.00   WORK ZONE SIGNS (PORT)

0230 4410000000-M 1110  16 M2  50.00 800.00   WORK ZONE SIGNS (BARRICAD

0231 4415000000-N 1115  4 EA  7500.00 30000.00   FLASHING ARROW PNL TYPE C

0232 4420000000-N 1120  2 EA  20000.00 40000.00   CHANGEABLE MESSAGE SIGNS

0233 4425000000-N 1125  29 EA  10.00 290.00   WARNING FLAG SETS

0234 4430000000-N 1130  1,800 EA  35.00 63000.00   DRUMS

0235 4435000000-N 1135  100 EA  16.00 1600.00   CONES

0236 4445000000-M 1145  146 M   40.00 5840.00   BARRICADES (TYPE III)
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0237 4450000000-N 1150  2,800 HR  16.56 46368.00   FLAGGER

0238 4460000000-N 1155  8 EA  100.00 800.00   WARNING LIGHTS (TYPE B)

0239 4465000000-N 1160  6 EA  10000.00 60000.00   TEMPORARY CRASH CUSHIONS

0240 4470000000-N 1160  3 EA  2000.00 6000.00   RESET CRASH CUSHION

0241 4475000000-N 1165  2 EA  27000.00 54000.00   TRUCK MTD IMP ATTN 45 MPH

0242 4480000000-N 1165  4 EA  18000.00 72000.00   TRUCK MTD IMP ATTN 60 MPH

0243 4485000000-M 1170  2,400 M   65.00 156000.00   PORTABLE BARRIER

0244 4495000000-M 1170  1,000 M   65.00 65000.00   PORT BARRIER, DRAINAGE

0245 4500000000-M 1170  3,700 M   14.00 51800.00   RESET PORTABLE BARRIER

0246 4520000000-N 1266  267 EA  35.00 9345.00   TUBULAR MARKERS (FIXED)

0247 4615000000-M 1205  600 M   3.94 2364.00   REM TAPE LINES 100MM

0248 4650000000-N 1251  1,110 EA  5.00 5550.00   TEMP RAISED PVMT MRKS

0249 4685000000-M 1205  23,200 M   1.43 33176.00   100MM THERMO MKG, 2.3MMTK

0250 4686000000-M 1205  13,017 M   1.58 20566.86   100MM THERMO MKG, 3.1MMTK

0251 4695000000-M 1205  850 M   2.86 2431.00   200MM THERMO MKG 2.3MM TK

0252 4697000000-M 1205  510 M   3.30 1683.00   200MM THERMO MKG 3.1MM TK

0253 4705000000-M 1205  60 M   6.60 396.00   400MM THERMO MKG 3.1MM TK

0254 4710000000-M 1205  622 M   13.12 8160.64   600MM THERMO MKG 3.1MM TK

0255 4721000000-M 1205  8 EA  70.00 560.00   THERMO PVT MKG CHARACTER 3.1

0256 4725000000-M 1205  116 EA  90.00 10440.00   THERMO PVT MKG SYMB 2.3MM

0257 4810000000-M 1205  101,623 M   0.54 54876.42   PAINT PVT MKG LINES 100MM

0258 4815000000-M 1205  4,260 M   0.58 2470.80   PAINT PVT MKG LINES 150MM

0259 4820000000-M 1205  300 M   1.08 324.00   PAINT PVT MKG LINES 200MM

0260 4835000000-M 1205  580 M   6.56 3804.80   PAINT PVT MKG LINES 600MM

0261 4845000000-N 1205  59 EA  35.00 2065.00   PAINT PVT MKG SYMBOL

0262 4850000000-M 1205  5,625 M   1.48 8325.00   REMVL OF 100MM LINES

0263 4870000000-M 1205  150 M   2.21 331.50   REMVL OF 600MM LINES

0264 4890000000-M SP   17,877 M   4.10 73295.70   GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING LINES (150MM)

0265 4890000000-M SP   1,270 M   8.20 10414.00   GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING LINES (200MM)

0266 4895000000-N SP   9 EA  150.00 1350.00   GENERIC PAVEMENT MARKING ITEM (EA)
POLYUREA PAVEMENT MARKING SYMBOL

0267 4900000000-N 1252  517 EA  5.00 2585.00   PERM RAISED PVMT MARKERS

0268 4905000000-N 1253  1,573 EA  28.00 44044.00   SNOWPLB RAISED PVMT MRKER

0269 4915000000-M 1264  15 EA  50.00 750.00   2.1M U-CHANNEL POSTS

0270 4935000000-N 1267  235 EA  35.00 8225.00   FLEX DELINATR (CRYSTAL)

0271 4940000000-N 1267  125 EA  35.00 4375.00   FLEX DELINATR (YELLOW)

0272 4945000000-N 1267  10 EA  35.00 350.00   FLEX DELINATR (CRY & RED)

0273 4950000000-N 1267  10 EA  35.00 350.00   FLEX DELINATR (YEL & RED)
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0274 4955000000-N 1264  15 EA  80.00 1200.00   OBJECT MARKERS (END OF RD

0275 5010000000-M 1401  20 EA  9490.00 189800.00   30.5M HIGH MOUNT STANDARD

0276 5020000000-N 1401  2 EA  2696.00 5392.00   PORTABLE DRIVE UNIT

0277 5025000000-M 1402  84 M3  669.00 56196.00   HIGH MOUNT FOUNDATIONS

0278 5030000000-N 1403  80 EA  540.00 43200.00   HM LUMINAIRE ************
(1KW HPS)

0279 5050000000-N 1404  132 EA  1376.50 181698.00   LIT STD MTLT ************
(13.7M SA 4.6M)

0280 5050000000-N 1404  169 EA  1827.50 308847.50   LIT STD MTLT ************
(13.7M TA 4.6M)

0281 5050000000-N 1404  12 EA  1896.00 22752.00   LIT STD MTLT ************
(13.7M TWIN ARM 4.6M ON BREAK-AWAY BASE)

0282 5070000000-N 1405  115 EA  465.00 53475.00   STD FOUNDAT ***********
(TYPE R1)

0283 5070000000-N 1405  29 EA  476.00 13804.00   STD FOUNDAT ***********
(TYPE R2)

0284 5085000000-N 1406  7 EA  250.00 1750.00   LITE STD LUM RDW 250W HPS

0285 5090000000-N 1406  494 EA  250.00 123500.00   LITE STD LUM RDW 400W HPS

0286 5120000000-N 1407  20 EA  1030.00 20600.00   SERVICE POLE ************
(9.1M CLASS 4)

0287 5125000000-M 1407  456 M   31.75 14478.00   SERV LATERAL ************
(3 #1/0 USE)

0288 5145000000-N 1408  2 EA  2830.00 5660.00   LITE CNTRL RW************
(120/240 VOLT)

0289 5145000000-N 1408  20 EA  2793.00 55860.00   LITE CNTRL RW************
(240/480 VOLT)

0290 5155000000-M 1409  316 M   18.80 5940.80   ELEC DUCT TYP BD SIZ ****
(TS2)

0291 5155000000-M 1409  191 M   21.45 4096.95   ELEC DUCT TYP BD SIZ ****
(TS3)

0292 5160000000-M 1409  194 M   68.90 13366.60   ELEC DUCT TYP JA SIZ ****
(TS2)

0293 5160000000-M 1409  433 M   81.65 35354.45   ELEC DUCT TYP JA SIZ ****
(TS3)

0294 5160000000-M 1409  20 M   123.00 2460.00   ELEC DUCT TYP JA SIZ ****
(TS4)

0295 5170000000-M 1410  98 M   6.20 607.60   **#8 W/G FEEDER CIRCUIT
(2)

0296 5175000000-M 1410  1,335 M   3.80 5073.00   **#6 W/G FEEDER CIRCUIT
(2)

0297 5180000000-M 1410  10,980 M   8.30 91134.00   **#4 W/G FEEDER CIRCUIT
(2)

0298 5185000000-M 1410  1,289 M   10.20 13147.80   **#2 W/G FEEDER CIRCUIT
(2)
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0299 5205000000-M 1410  1,645 M   23.00 37835.00   **#8 W/G FDR CIR * CNDUIT
(2, TS1.5)

0300 5210000000-M 1410  4,992 M   24.00 119808.00   **#6 W/G FDR CIR * CNDUIT
(2, TS1.5)

0301 5215000000-M 1410  7,715 M   25.20 194418.00   **#4 W/G FDR CIR * CNDUIT
(2, TS1.5)

0302 5220000000-M 1410  2,810 M   27.25 76572.50   **#2 W/G FDR CIR *** CNDUIT
(2,TS1.5)

0303 5240000000-N 1411  1 EA  1691.00 1691.00   ELEC JB ************
(BR18)

0304 5240000000-N 1411  32 EA  405.00 12960.00   ELEC JB ************
(PC18)

0305 5252000000-N 1412  37 EA  275.00 10175.00   UNDERPASS LUMINARIES *****
(TYPE WM 150W HPS)

0306 5253000000-N 1412 Lump Sum 1916.00   UNDERPASS CIRCUITRY *************
(STA 136+20)

0307 5253000000-N 1412 Lump Sum 1818.00   UNDERPASS CIRCUITRY *************
(STA 43+70 L)

0308 5253000000-N 1412 Lump Sum 2618.00   UNDERPASS CIRCUITRY *************
(STA 45+74 L)

0309 5253000000-N 1412 Lump Sum 5965.00   UNDERPASS CIRCUITRY *************
(STA 60+29 L)

0310 5255000000-N 1413 Lump Sum 325000.00   PORTABLE LIGHTING

0311 5270000000-N SP   10 EA  494.00 4940.00   GENERIC LIGHTING ITEM (EA)
FOUNDATION COVER

0312 5270000000-N SP   7 EA  527.00 3689.00   GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD

0313 5300000000-M 1505  901 MTN 35.00 31535.00   FND CONDIT MAT'L ********
(VI)

0314 5318000000-M 1505  95 MTN 150.00 14250.00   PVMT REP FOR UTILITY WORK

0315 5324000000-M 1510  137 M   175.00 23975.00   ***MM DI WP CL***********
(400MM, 53, 2.41MPA)

0316 5360000000-M 1510  87 M   150.00 13050.00   150MM DI H2O PIPE 2.41MPA

0317 5366000000-M 1510  913 M   165.00 150645.00   200MM DI H2O PIPE 2.41MPA

0318 5378000000-M 1510  368 M   175.00 64400.00   300MM DI H2O PIPE 2.41MPA

0319 5384000000-M 1510  31 M   185.00 5735.00   400MM DI H2O PIPE ****MPA
(2.41MPA)

0320 5408000000-M 1510  80 M   70.00 5600.00   ***MM CU WATER PIPE TYPE K
(50MM)

0321 5414000000-M 1510  91 M   50.00 4550.00   20MM CU WATER PIPE TYPE K

0322 5480000000-M 1510  5,921 KG  8.00 47368.00   DI H2O FITTINGS 1.72MPA

0323 5510000000-M 1510  1 EA  125.00 125.00   20MM CORPORATION STOP

0324 5528000000-M 1510  1 EA  200.00 200.00   50MM CORPORATION STOP
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0325 5534000000-M 1510  2 EA  4500.00 9000.00   ***MM GATE V & V BX
(400MM, 1.38MPA)

0326 5534000000-M 1510  1 EA  7500.00 7500.00   ***MM GATE V & V BX
(500MM, 1.38MPA)

0327 5540000000-M 1510  13 EA  800.00 10400.00   150MM GATE V & V BX

0328 5546000000-M 1510  4 EA  1000.00 4000.00   200MM GATE V & V BX **** MPA WP
(1.38MPA)

0329 5558000000-M 1510  2 EA  1500.00 3000.00   300MM GATE V & V BX
(1.38MPA)

0330 5576000000-M 1510  1 EA  2000.00 2000.00   *** X ***MM TAPN SLV V BX
(300MM X 150MM, 1.38MPA)

0331 5576000000-M 1510  1 EA  2500.00 2500.00   *** X ***MM TAPN SLV V BX
(300MM X 200MM, 1.38MPA)

0332 5576000000-M 1510  3 EA  3500.00 10500.00   *** X ***MM TAPN SLV V BX
(300MM X 300MM, 1.38MPA)

0333 5582000000-M 1510  1 EA  250.00 250.00   *** X ***MM TAPPING SADDL
(300MM X 50MM)

0334 5582000000-M 1510  1 EA  400.00 400.00   *** X ***MM TAPPING SADDL
(400MM X 20MM)

0335 5648000000-N 1510  8 EA  500.00 4000.00   RELOCATE EXIST WAT METER

0336 5666000000-M 1510  9 EA  2500.00 22500.00   FIRE HYDRANT, ****MPA WP
(1.38MPA)

0337 5672000000-N 1510  5 EA  1300.00 6500.00   RELOCATE EXIST FIRE HYD

0338 5690000000-M 1520  75 M   65.00 4875.00   ***MM PVC SS PIPE SDR 35
(100MM)

0339 5714000000-M 1520  231 M   136.00 31416.00   ***MM DI SS PIPE CL ****
(300MM, 53)

0340 5726000000-M 1520  1,388 M   110.00 152680.00   200MM DI SS PIPE PC 2.41

0341 5738000000-M 1520  868 M   194.00 168392.00   300MM DI SS PIPE PC 2.41

0342 5750000000-M 1520  896 M   158.00 141568.00   ***MM DI FRC MN SS P ****
(300MM, 2.41MPA)

0343 5750000000-M 1520  85 M   259.00 22015.00   ***MM DI FRC MN SS P ****
(500MM, 2.41MPA)

0344 5756000000-M 1520  2,548 KG  5.50 14014.00   DI SS PIPE FITTINGS

0345 5768000000-N 1520  10 EA  250.00 2500.00   SANITARY SEWER CLEAN-OUT

0346 5774000000-M 1525  38 EA  2500.00 95000.00   STD ****MM DIA PC MH 0-1.8M
(1200MM)

0347 5780000000-M 1525 93.3 M   1000.00 93300.00   STD PC MH WALL ****MM 1.8+
(1200MM)

0348 5786000000-M 1525  2 M   900.00 1800.00   SS MH OS DROP ASSEMBLY

0349 5816000000-N 1530  28 EA  1500.00 42000.00   BRK DN,PLUG & FILL UT MH

0350 5822000000-N 1530  2 EA  3000.00 6000.00   BREAK DOWN & REBUILD MH
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0351 5870000000-M SP   137 M   600.00 82200.00   600MM STL NCAS PIPE****BJ
(9.53MM)

0352 5882000000-N SP   14 EA  50.00 700.00   GENERIC UTILITY ITEM (EA)
150MM RESTRAINED RETAINER GLAND, 1.72MPA WP

0353 5882000000-N SP   20 EA  65.00 1300.00   GENERIC UTILITY ITEM (EA)
200MM RESTRAINED RETAINER GLAND, 1.72MPA WP

0354 5882000000-N SP   1 EA  7500.00 7500.00   GENERIC UTILITY ITEM (EA)
300MM LINE STOP ASSEMBLY

0355 5882000000-N SP   50 EA  100.00 5000.00   GENERIC UTILITY ITEM (EA)
300MM RESTRAINED RETAINER GLAND, 1.72MPA WP

0356 5882000000-N SP   22 EA  200.00 4400.00   GENERIC UTILITY ITEM (EA)
400MM RESTRAINED RETAINER GLAND, 1.72MPA WP

0357 5888000000-M SP   85 M   100.00 8500.00   GENERIC UTILITY ITEM (M)
3.66M GRAVEL ACCESS ROAD

0358 5888000000-M SP   60 M   35.00 2100.00   GENERIC UTILITY ITEM (M)
REMOVE EXISTING SEWER PIPE FROM CULVERT

0359 5900000000-M SP   901 MTN 30.00 27030.00   GENERIC UTILITY ITEM (MTN)
#67 BEDDING STONE

0360 6000000000-M 1605  6,500 M   6.00 39000.00   TEMPORARY SILT FENCE

0361 6006000000-M 1610  2,020 MTN 25.00 50500.00   EROS CONTRL STONE CL A

0362 6009000000-M 1610  23,410 MTN 27.50 643775.00   EROS CONTRL STONE CL B

0363 6012000000-M 1610  11,400 MTN 22.50 256500.00   SEDIMENT CONTROL STONE

0364 6015000000-M 1615 49.5 HA  864.00 42768.00   TEMPORARY MULCHING

0365 6018000000-M 1620  5,100 KG  2.21 11271.00   SEED FOR TEMP SEEDING

0366 6021000000-M 1620  41 MTN 606.00 24846.00   FERT FOR TEMP SEEDING

0367 6024000000-M 1622  2,380 M   25.00 59500.00   TEMPORARY SLOPE DRAINS

0368 6027000000-N 1622  135 EA  125.00 16875.00   INLET PROTCN @ SLOPE DRNS

0369 6030000000-M 1630  81,240 M3  0.01 812.40   SILT EXCAVATION

0370 6033000000-M 1631  4,000 M2  2.00 8000.00   SYNTHETIC ROVING

0371 6036000000-M 1631  2,600 M2  2.00 5200.00   MATTING FOR EROS CONTROL

0372 6038000000-M SP   520 M2  9.57 4976.40   PERM SOIL REINF MAT

0373 6042000000-M 1632  2,440 M   15.10 36844.00   6.4MM HARDWARE CLOTH

0374 6045000000-M SP   80 M   60.00 4800.00   ***MM TEMPORARY PIPE
(450MM)

0375 6057000000-M 1637  1 EA  1495.25 1495.25   *** X *** X *** PERF TEE
(800MM X 800MM X 800MM)

0376 6069000000-M 1638  350 M3  22.50 7875.00   STILLING BASINS

0377 6084000000-M 1660  149 HA  2260.00 336740.00   SEEDING & MULCHING

0378 6087000000-M 1660 23.5 HA  94.00 2209.00   MOWING

0379 6090000000-M 1661  500 KG  13.00 6500.00   SEED FOR REPAIR SEEDING

0380 6093000000-M 1661 1.75 MTN 828.00 1449.00   FERT FOR REPAIR SEEDING

0381 6096000000-M 1662  3,400 KG  2.98 10132.00   SEED FOR SUPP SEEDING
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0382 6108000000-M 1665 203.75 MTN 308.00 62755.00   FERTILIZER TOPDRESSING

0383 6109000000-M SP  1.5 HA  15455.00 23182.50   SPECIAL SEED UND GR FESCUE/BLGRS

0384 6111000000-M SP   50 M   50.00 2500.00   IMPERVIOUS DIKE

0385 6114000000-N SP   81 HR  38.00 3078.00   SPECIALIZED HAND MOWING

0386 6117000000-N 1675  32 EA  1.00 32.00   RESPONSE FOR EROS CONTROL

0387 6120000000-M SP   320 M3  20.00 6400.00   CULVERT DIVERSION CHANNEL

0388 6123000000-M 1670  3 HA  1483.00 4449.00   REFORESTATION

0389 6126000000-M SP  1.62 HA  3400.00 5508.00   STREAMBANK REFORESTATION

0390 6132000000-N SP   80 EA  120.00 9600.00   GENERIC EROSION CONTROL ITEM (EA)
ROOTWADS

0391 6141000000-M SP   1,650 M2  3.85 6352.50   GENERIC EROSION CONTROL ITEM (M2)
COIR FIBER MATTING

0392 6147000000-M SP   200 M   5.56 1112.00   GENERIC EROSION CONTROL ITEM (M)
TREE PROTECTION FENCE

0393 7060000000-M 1705  1,560 M   4.90 7644.00   SIGNAL CABLE

0394 7120000000-M 1705  42 EA  677.00 28434.00   VEHICLE SIGNAL HD (300MM, 3 SECT)

0395 7144000000-M 1705  5 EA  1105.00 5525.00   VEHICLE SIGNAL HD (300MM, 5 SECT)

0396 7204000000-N SP   8 EA  146.00 1168.00   LOUVER

0397 7264000000-M 1710  595 M   8.15 4849.25   MESSENGER CABLE (9.52MM)

0398 7279000000-M 1715  4,500 M   1.55 6975.00   TRACER WIRE

0399 7288000000-M 1715  1,445 M   62.40 90168.00   TRENCHING (PAVED)

0400 7300000000-M 1715  910 M   17.40 15834.00   TRENCHING (UNPAVED)

0401 7303000000-M SP   650 M   68.55 44557.50   DIR DRILL OUT-DUCT CONDUIT, 125MM

0402 7306000000-M SP   13,000 M   21.40 278200.00   TRENCH MULTI-DUCT, 31.75MM ** COND
(4)

0403 7307000000-M SP   2,600 M   19.26 50076.00   MULTI-DUCT, 31.75MM OUT-DUCT ** COND
(4)

0404 7324000000-N 1716  27 EA  226.00 6102.00   JUNCTION BOX (STANDARD SIZE)

0405 7336000000-N 1716  36 EA  463.00 16668.00   JUNCTION BOX (OVER-SIZED)

0406 7360000000-N 1720  21 EA  633.00 13293.00   WOOD POLE

0407 7372000000-N 1721  34 EA  330.00 11220.00   GUY ASSEMBLY

0408 7420000000-M 1722  20 EA  355.00 7100.00   50MM RISER W/ WEATHERHEAD

0409 7444000000-M 1725  2,029 M   14.60 29623.40   INDUCTIVE LOOP SAWCUT

0410 7456000000-M 1726  6,530 M   3.40 22202.00   LEAD-IN CABLE

0411 7504000000-M SP   150 M   7.90 1185.00   COMMUN CABLE ** TWST PR
(3)

0412 7516000000-M 1730  3,900 M   4.73 18447.00   COMMUNICATIONS CABLE (** FIBER)
(14)

0413 7528000000-M 1730  1,200 M   3.25 3900.00   DROP CABLE

0414 7540000000-N 1731  4 EA  1567.50 6270.00   AERIAL SPLICE ENCLOSURE

0415 7552000000-N 1731  3 EA  10846.00 32538.00   INTERCONNECT CENTER
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0416 7566000000-N 1733  54 EA  93.50 5049.00   DELINEATOR MARKER

0417 7636000000-N 1745  5 EA  344.00 1720.00   SIGN FOR SIGNALS

0418 7684000000-N 1750  3 EA  1737.00 5211.00   SIGNAL CABINET FOUNDATION

0419 7792000000-N SP   3 EA  12047.00 36141.00   CONTRLR W/ CBNT, NEMA TS-1 BASE MTD

0420 7816000000-N SP   50 EA  101.52 5076.00   DETECTOR CHANNEL (NEMA TS-1)

0421 7936000000-N SP   2 EA  8590.00 17180.00   CENTRAL COMPUTER

0422 7942000000-N SP   1 EA  4723.00 4723.00   PRINTER

0423 7980000000-N SP   6 EA  5085.00 30510.00   GENERIC SIGNAL ITEM (EA)
BASE MOUNT CCTV CABINET

0424 7980000000-N SP   2 EA  7155.00 14310.00   GENERIC SIGNAL ITEM (EA)
BASE MOUNT SPLICE CABINET

0425 7980000000-N SP   6 EA  7540.00 45240.00   GENERIC SIGNAL ITEM (EA)
CCTV ASSEMBLY

0426 7980000000-N SP   1 EA  2112.47 2112.47   GENERIC SIGNAL ITEM (EA)
CCTV JOYSTICK

0427 7980000000-N SP   6 EA  7100.00 42600.00   GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0428 7980000000-N SP   6 EA  2010.00 12060.00   GENERIC SIGNAL ITEM (EA)
COLOR VIDEO MONITOR

0429 7980000000-N SP   8 EA  1000.00 8000.00   GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET FOUNDATION

0430 7980000000-N SP   1 EA  735.00 735.00   GENERIC SIGNAL ITEM (EA)
FIBER OPTIC DATA TRANSCEIVER (IN CABINET)

0431 7980000000-N SP   1 EA  703.00 703.00   GENERIC SIGNAL ITEM (EA)
FIBER OPTIC DATA TRANSCEIVER (IN RACK)

0432 7980000000-N SP   6 EA  1257.00 7542.00   GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO TRANSCEIVER (IN CABINET)

0433 7980000000-N SP   6 EA  1137.00 6822.00   GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO TRANSCEIVER (IN RACK)

0434 7980000000-N SP   3 EA  2320.00 6960.00   GENERIC SIGNAL ITEM (EA)
RCU TERMINATION PANEL

0435 7980000000-N SP   3 EA  2112.00 6336.00   GENERIC SIGNAL ITEM (EA)
RCU UNIT

0436 7990000000-M SP   2,400 M   18.70 44880.00   GENERIC SIGNAL ITEM (M)
MULTI-DUCT (31.75MM)

0496 2473000000-N SP   1 EA  3320.97 3320.97   GENERIC DRAINAGE ITEM (EA)
CONCRETE FLASHBOARD RISER

CULVERT ITEMS

0437 8126000000-N 414 Lump Sum 150000.00   CULV EXCAV @ ************
(102+16.500 -L-)

0438 8126000000-N 414 Lump Sum 50000.00   CULV EXCAV @ ************
(85+89.214 -I40 EX-)

0439 8133000000-M 414 666.7 MTN 25.00 16667.50   FND COND MATL BOX CULV



FED AID NO IMS-40-3(93)207, NHF-1241(9) JUL 15 2003 C200526

WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.

GREENSBORO WESTERN LOOP FROM I-40 TO NORTH OF SR-2147 (WEST FRIENDLY AVE).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

JUL 17, 2003 10:15 AM

TIP NO I-2201G, U-2524BA 10:00AM 16 /  18 001

GUILFORD

34154.3.14,  34820.3.17

8.T491607, 8.U492108

3.909 KM

0440 8196000000-M 420  958 M3  318.50 305123.00   CL A CONC, CULVERT

0441 8245000000-M 425  87,643 KG  0.93 81507.99   REINF STL CULV

WALL ITEMS

0442 8800000000-N SP  Lump Sum 1000000.00   MSE RET WALL STA *********
(0+05.622 -RPD-)

0443 8800000000-N SP  Lump Sum 50000.00   MSE RET WALL STA *********
(107+98.00 -L2LT-)

0444 8800000000-N SP  Lump Sum 170000.00   MSE RET WALL STA *********
(118+64.684 -L-)

0445 8800000000-N SP  Lump Sum 600000.00   MSE RET WALL STA *********
(132+62.302 -L-)

0446 8800000000-N SP  Lump Sum 625000.00   MSE RET WALL STA *********
(132+96.639 -L-)

0447 8800000000-N SP  Lump Sum 700000.00   MSE RET WALL STA *********
(136+30.660 -L-LT)

0448 8800000000-N SP  Lump Sum 500000.00   MSE RET WALL STA *********
(136+30.660 -L-RT)

0449 8800000000-N SP  Lump Sum 50000.00   MSE RET WALL STA *********
(14+40.00 -RPAC-)

0450 8800000000-N SP  Lump Sum 50000.00   MSE RET WALL STA *********
(15+10.00 -RPAC-)

0451 8800000000-N SP  Lump Sum 125000.00   MSE RET WALL STA *********
(4+90.960 -Y28-)

0452 8800000000-N SP  Lump Sum 90000.00   MSE RET WALL STA *********
(5+00.810 -Y28-)

0453 8800000000-N SP  Lump Sum 70000.00   MSE RET WALL STA *********
(83+67.500 -I40WB-)

STRUCTURE ITEMS

0454 8014000000-N SP  Lump Sum 100000.00   TEMP RR SHORING ***,*****
(1,120+49.924 -L-LT)

0455 8014000000-N SP  Lump Sum 100000.00   TEMP RR SHORING ***,*****
(1,120+49.924 -L-RT)

0456 8091000000-N 410 Lump Sum 20000.00   FND EXCAV B** STA *******
(1,110+26.064 -L NB-)

0457 8091000000-N 410 Lump Sum 15000.00   FND EXCAV B** STA *******
(1,120+49.924 -L-LT)

0458 8091000000-N 410 Lump Sum 15000.00   FND EXCAV B** STA *******
(1,120+49.924 -L-RT)

0459 8091000000-N 410 Lump Sum 10000.00   FND EXCAV B** STA *******
(1,18+08.293 -RP AC-)

0460 8091000000-N 410 Lump Sum 10000.00   FND EXCAV B** STA *******
(1,18+86.874 -L SB-)



FED AID NO IMS-40-3(93)207, NHF-1241(9) JUL 15 2003 C200526

WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.

GREENSBORO WESTERN LOOP FROM I-40 TO NORTH OF SR-2147 (WEST FRIENDLY AVE).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

JUL 17, 2003 10:15 AM

TIP NO I-2201G, U-2524BA 10:00AM 17 /  18 001

GUILFORD

34154.3.14,  34820.3.17

8.T491607, 8.U492108

3.909 KM

0461 8091000000-N 410 Lump Sum 20000.00   FND EXCAV B** STA *******
(2,110+26.064 -L NB-)

0462 8091000000-N 410 Lump Sum 10000.00   FND EXCAV B** STA *******
(2,18+08.293 -RP AC-)

0463 8091000000-N 410 Lump Sum 10000.00   FND EXCAV B** STA *******
(2,18+86.874 -L SB-)

0464 8091000000-N 410 Lump Sum 8000.00   FND EXCAV B** STA *******
(3,18+86.874 -L SB-)

0465 8105500000-M SP  18.2 M   850.00 15470.00   ****MM DRILLD PIER IN SOIL
(1372MM)

0466 8105600000-M SP  14.8 M   4800.00 71040.00   ****MM DRILLD PIER NO SOIL
(1372MM)

0467 8147000000-M 420 22,752.2 M2  150.00 3412830.00   REINF CONC DECK SLAB

0468 8161000000-M 420 21,828.2 M2  3.00 65484.60   GROOVING BRIDGE FLOORS

0469 8182000000-M 420  2,971 M3  550.00 1634050.00   CL A CONC, BRIDGE

0470 8210000000-N 422 Lump Sum 26000.00   BRG APPR SLAB ***********
(109+17.439 -L NB-)

0471 8210000000-N 422 Lump Sum 18000.00   BRG APPR SLAB ***********
(11+74.251 -RP AC-)

0472 8210000000-N 422 Lump Sum 31000.00   BRG APPR SLAB ***********
(110+26.064 -L NB-)

0473 8210000000-N 422 Lump Sum 29000.00   BRG APPR SLAB ***********
(115+44.291 -L NB-)

0474 8210000000-N 422 Lump Sum 28000.00   BRG APPR SLAB ***********
(120+49.924 -L-LT)

0475 8210000000-N 422 Lump Sum 27000.00   BRG APPR SLAB ***********
(120+49.924 -L-RT)

0476 8210000000-N 422 Lump Sum 23000.00   BRG APPR SLAB ***********
(135+86.839 -L-LT)

0477 8210000000-N 422 Lump Sum 27000.00   BRG APPR SLAB ***********
(135+86.839 -L-RT)

0478 8210000000-N 422 Lump Sum 23000.00   BRG APPR SLAB ***********
(18+08.293 -RP AC-)

0479 8210000000-N 422 Lump Sum 23000.00   BRG APPR SLAB ***********
(18+86.874 -L SB-)

0480 8210000000-N 422 Lump Sum 24000.00   BRG APPR SLAB ***********
(20+39.866 -L SB-)

0481 8210000000-N 422 Lump Sum 18000.00   BRG APPR SLAB ***********
(22+36.639 -L SB-)

0482 8210000000-N 422 Lump Sum 22000.00   BRG APPR SLAB ***********
(25+57.061 -L SB-)

0483 8210000000-N 422 Lump Sum 38000.00   BRG APPR SLAB ***********
(39+65.118 -I40 EB-)

0484 8217000000-M 425  297,416 KG  1.10 327157.60   REINF STEEL (BRIDGE)
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0485 8238000000-M 425  8,546 KG  1.75 14955.50   SPIRAL COL REINF STL STR

0486 8280000000-M 440 Lump Sum 9986000.00   STRUCTURAL STEEL

0487 8364000000-M 450 10,813.7 M   60.00 648822.00   HP310X79 STL PILE

0488 8384000000-M 450  1,764 M   75.00 132300.00   HP360X108 STL PILE

0489 8503000000-M 460 2,448.967 M   110.00 269386.37   CONC BARRIER RAIL

0490 8531000000-M 462 12,825.4 M2  38.00 487365.20   100MM SLOPE PROTECTION

0491 8650000000-N SP  Lump Sum 500000.00   POT BEARINGS

0492 8657000000-N 430 Lump Sum 20000.00   ELASTOMERIC BEARINGS

0493 8692000000-N SP  Lump Sum 200000.00   EVAZOTE JOINT SEALS

0494 8706000000-N SP  Lump Sum 40000.00   EXPANSION JOINT SEALS

0495 8713000000-N SP  Lump Sum 125000.00   MODULAR EXP JOINT SEALS

 

    TOTAL 76103732.03   CONTRACT TOTAL

 

    SUB-TOTAL 52845572.27   ROADWAY ITEMS

    SUB-TOTAL 603298.49   CULVERT ITEMS

    SUB-TOTAL 4030000.00   WALL ITEMS

    SUB-TOTAL 18624861.27   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  76103732.03   BLYTHE CONSTRUCTION, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1900000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 550000.00   CONSTRUCTION SURVEYING

0003 0001000000-M 200 Lump Sum 2450000.00   CLEARING & GRUBBING

0004 0008000000-M 200 1.2 HA  16250.00 19500.00   SUPP CLEARING & GRUBBING

0005 0022000000-M 225  1,705,000 M3  4.00 6820000.00   UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 18000.00   REINF BRG APPR **********
(13+33 -Y5-)

0007 0029000000-N SP  Lump Sum 20000.00   REINF BRG APPR **********
(16+03 -RPBD-)

0008 0029000000-N SP  Lump Sum 18000.00   REINF BRG APPR **********
(19+60 -RPBD-)

0009 0029000000-N SP  Lump Sum 14000.00   REINF BRG APPR **********
(19+83 -RPCA-)

0010 0029000000-N SP  Lump Sum 13000.00   REINF BRG APPR **********
(22+91 -RPCA-)

0011 0029000000-N SP  Lump Sum 20000.00   REINF BRG APPR **********
(23+92 -Y6-/-Y7- LEFT)

0012 0029000000-N SP  Lump Sum 20000.00   REINF BRG APPR **********
(23+92 -Y6-/-Y7- RIGHT)

0013 0029000000-N SP  Lump Sum 37000.00   REINF BRG APPR **********
(55+18 -L- LEFT)

0014 0029000000-N SP  Lump Sum 35000.00   REINF BRG APPR **********
(55+30 -L- RIGHT)

0015 0036000000-M 225  21,000 M3  7.25 152250.00   UNDERCUT EXCAVATION

0016 0134000000-M 240  9,637 M3  5.50 53003.50   DRAINAGE DITCH EXCAVATION

0017 0141000000-M 240  850 M   10.00 8500.00   BERM DITCH CONSTRUCTION

0018 0156000000-M 250  10,500 M2  2.50 26250.00   REMOVAL OF EXT ASPHALT PVM'T

0019 0192000000-N 260  32 HR  250.00 8000.00   PROOF ROLLING

0020 0195000000-M 265  12,450 M3  32.00 398400.00   SELECT GRANULAR MATERIAL

0021 0196000000-M 270  6,810 M2  1.50 10215.00   SOIL STABILIZATION FABRIC

0022 0199000000-M SP   2,835 M2  300.00 850500.00   TEMPORARY SHORING

0023 0234000000-M SP   815 M3  15.00 12225.00   GENERIC GRADING ITEM (M3)
CONTAMINATED SOILS EXCAVATION

0024 0241000000-M SP   2,800 M2  20.00 56000.00   GENERIC GRADING ITEM (M2)
ROCK PLATING

0025 0318000000-M 300  2,150 MTN 25.00 53750.00   FND CONDIT MAT'L MIN STR

0026 0343000000-M 310  36 M   60.00 2160.00   375MM SIDE DRAIN PIPE

0027 0366000000-M 310  1,944 M   60.00 116640.00   375MM RCP CULV CLASS III

0028 0372000000-M 310  822 M   70.00 57540.00   450MM RCP CULV CLASS III

0029 0378000000-M 310 1,316.4 M   85.00 111894.00   600MM RCP CULV CLASS III

0030 0384000000-M 310 295.2 M   125.00 36900.00   750MM RCP CULV CLASS III

0031 0390000000-M 310 603.6 M   150.00 90540.00   900MM RCP CULV CLASS III
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0032 0396000000-M 310 316.8 M   175.00 55440.00   1050MM RCP CULV CLASS III

0033 0402000000-M 310  42 M   225.00 9450.00   1200MM RCP CULV CLASS III

0034 0408000000-M 310 34.8 M   250.00 8700.00   1350MM RCP CULV CLASS III

0035 0414000000-M 310 109.2 M   300.00 32760.00   1500MM RCP CULV CLASS III

0036 0448000000-M 310 82.8 M   250.00 20700.00   ***MM RCP CULV CLASS IV
(1050MM)

0037 0448000000-M 310 106.8 M   325.00 34710.00   ***MM RCP CULV CLASS IV
(1200MM)

0038 0448000000-M 310 121.2 M   550.00 66660.00   ***MM RCP CULV CLASS IV
(1650MM)

0039 0453000000-M 310  6 EA  800.00 4800.00   ***MM PIPE END SECTION
(375MM)

0040 0576000000-M 310 52.8 M   50.00 2640.00   ***MM CS PIPE CULV ****MM
(300MM, 1.63MM)

0041 0582000000-M 310 25.2 M   55.00 1386.00   400MM CS PIPE CULV 1.63MM

0042 0588000000-M 310 86.4 M   60.00 5184.00   450MM CS PIPE CULV 1.63MM

0043 0636000000-M 310  2 EA  175.00 350.00   ***MM CSP ELB ****MM
(300MM, 1.63MM)

0044 0636000000-M 310  2 EA  200.00 400.00   ***MM CSP ELB ****MM
(450MM, 1.63MM)

0045 0708000000-M 310 622.8 M   60.00 37368.00   400MM BCCSP B 1.63

0046 0714000000-M 310 109.2 M   65.00 7098.00   450MM BCCSP B 1.63

0047 0720000000-M 310 39.6 M   105.00 4158.00   600MM BCCSP B 1.63

0048 0726000000-M 310 52.8 M   115.00 6072.00   800MM BCCSP B 2.01

0049 0732000000-M 310 8.4 M   150.00 1260.00   900MM BCCSP B 2.01

0050 0738000000-M 310 13.2 M   225.00 2970.00   1000MM BCCSP B 2.77

0051 0804000000-M 310  1 EA  200.00 200.00   ***MM BCCSP ELB B ****
(300MM, 1.63MM)

0052 0806000000-M 310  47 EA  200.00 9400.00   400MM BCCSP ELB B 1.63

0053 0807000000-M 310  8 EA  275.00 2200.00   450MM BCCSP ELB B 1.63

0054 0808000000-M 310  1 EA  550.00 550.00   600MM BCCSP ELB B 1.63

0055 0809000000-M 310  3 EA  400.00 1200.00   800MM BCCSP ELB B 2.01

0056 0986000000-M SP   93 M   600.00 55800.00   GENERIC PIPE ITEM (M)
300MM POLYMER DRAIN LINE

0057 0995000000-M 340 1,419.8 M   33.50 47563.30   PIPE REMOVAL

0058 1000000000-M 462  5,312 M2  1.00 5312.00   150MM SLOPE PROTECTION

0059 1011000000-N 500 Lump Sum 300000.00   FINE GRADING

0060 1044000000-M 501  86,155 M2  2.00 172310.00   LIME TRTD SOIL (SLURRY)

0061 1066000000-M 501  948 MTN 145.00 137460.00   LIME FOR LIME TRTD SOIL

0062 1110000000-M 510  500 MTN 14.14 7070.00   STABILIZER AGGREGATE

0063 1121000000-M 520  31,965 MTN 16.00 511440.00   AGGREGATE BASE COURSE
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0064 1176000000-M 542  57,437 M2  1.90 109130.30   ***MM SOIL CEMENT BASE
(180MM)

0065 1187000000-M 542  1,723 MTN 103.00 177469.00   PC FOR SOIL CEMENT BASE

0066 1198000000-M SP   388 MTN 17.03 6607.64   AGGREGATE FOR SOIL CEM B

0067 1209000000-M 543  97,700 L   0.50 48850.00   ASPHALT CURING SEAL

0068 1220000000-M 545  500 MTN 50.00 25000.00   INCIDENTAL STONE BASE

0069 1231000000-M 560  17,864 M3  0.01 178.64   SHOULDER BORROW

0070 1275000000-M 600  7,700 L   0.50 3850.00   PRIME COAT

0071 1489000000-M 610  16,729 MTN 30.00 501870.00   ASP CONC BASE CRS B25.0B

0072 1491000000-M 610  22,679 MTN 31.00 703049.00   ASP CONC BASE CRS B25.0C

0073 1498000000-M 610  15,641 MTN 33.00 516153.00   ASP CONC INTR CRS I19.0B

0074 1503000000-M 610  16,078 MTN 32.50 522535.00   ASP CONC INTR CRS I19.0C

0075 1519000000-M 610  11,811 MTN 32.50 383857.50   ASP CONC SURF CRS S9.5B

0076 1523000000-M 610  2,126 MTN 32.50 69095.00   ASP CONC SURF CRS S9.5C

0077 1539000000-M 610  23,037 MTN 32.00 737184.00   ASP CONC SURF CRS S12.5C

0078 1560000000-M 620  3,953 MTN 264.00 1043592.00   ASP FOR PLANT MIX  PG64-22

0079 1565000000-M 620  1,406 MTN 295.00 414770.00   ASP FOR PLANT MIX  PG70-22

0080 1693000000-M 654  100 MTN 125.00 12500.00   ASPH PLT MIX PVMT REPAIR

0081 1847000000-M 710  39,344 M2  32.00 1259008.00   ***MM PCC PVMT THRU LNS
(270MM)

0082 1902000000-N 710 Lump Sum 4000.00   SURF TEST CONC PAVEMENT

0083 1924000000-N 725 Lump Sum 6500.00   FIELD LAB RENTAL, PCCP

0084 2022000000-M 815  1,656 M3  6.75 11178.00   SUBDRAIN EXCAVATION

0085 2033000000-M 815  828 M3  33.00 27324.00   SUBDR FINE AGGREGATE

0086 2044000000-M 815  2,000 M   5.75 11500.00   150MM PERF SUBDR PIPE

0087 2055000000-M 815  200 EA  9.50 1900.00   150MM SUBDR PIPE Y,T,&L'S

0088 2066000000-N 815  14 EA  150.00 2100.00   CONC PAD SUBDRN OUTLET

0089 2077000000-M 815  28 M   14.00 392.00   150MM OUTLET PIPE (SD)

0090 2099000000-M 816  2,961 M   9.00 26649.00   SHLDR DRAINS

0091 2110000000-M 816  2,961 M   4.00 11844.00   100MM SHLDR DRAINS PIPE

0092 2121000000-M 816  66 M   19.00 1254.00   100MM OUTLET PIPE (SH DRN

0093 2132000000-N 816  19 EA  125.00 2375.00   CONC PAD SHLDR DRN OUTLET

0094 2143000000-M 818  10 MTN 22.00 220.00   BLOTTING SAND

0095 2209000000-M 838 32.6 M3  600.00 19560.00   ENDWALLS

0096 2220000000-M 838 8.6 M3  750.00 6450.00   REINFORCED ENDWALLS

0097 2253000000-M 840  8 M3  500.00 4000.00   PIPE COLLARS

0098 2264000000-M 840  2 M3  500.00 1000.00   PIPE PLUGS

0099 2286000000-N 840  197 EA  1350.00 265950.00   MASNRY DRAINAGE STRUCT

0100 2297000000-M 840 3.2 M3  1200.00 3840.00   MASONRY DRAINAGE STRS

0101 2308000000-M 840 34.72 M   385.00 13367.20   MASONRY DRAINAGE STRS
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0102 2352000000-N 840  1 EA  155.00 155.00   FRAME W/GRATE 840.***** STD
(840.24)

0103 2354000000-N 840  4 EA  155.00 620.00   FRAME W/GRATE 840.22 STD

0104 2363000000-N 840  1 EA  204.00 204.00   FRAME W/2GRTS 840.***** STD
(840.20)

0105 2364000000-N 840  5 EA  240.00 1200.00   FRAME W/2GRTS 840.16 STD

0106 2365000000-N 840  152 EA  204.00 31008.00   FRAME W/2GRTS 840.22 STD

0107 2366000000-N 840  14 EA  204.00 2856.00   FRAME W/2GRTS 840.24 STD

0108 2374000000-N 840  2 EA  260.00 520.00   FRAME-GRT-HD 840.03 **
(E)

0109 2374000000-N 840  8 EA  260.00 2080.00   FRAME-GRT-HD 840.03 **
(F)

0110 2374000000-N 840  11 EA  260.00 2860.00   FRAME-GRT-HD 840.03 **
(G)

0111 2396000000-N 840  4 EA  300.00 1200.00   FRAME W/COVER STD 840.54

0112 2407000000-N 840  1 EA  645.00 645.00   STL FRAM W/ 2 GTR, STD 840.37

0113 2500000000-M 842  123 M3  300.00 36900.00   CONC RETAINING WALLS

0114 2549000000-M 846  1,405 M   31.25 43906.25   750MM CONC CURB & GUTTER

0115 2556000000-M 846  150 M   42.71 6406.50   SHLDR BERM GUTTER

0116 2570000000-N SP   1 EA  500.00 500.00   MODIFIED CONCRETE FLUME

0117 2577000000-M 846  1,955 M   44.30 86606.50   CONC XPRESSWAY GUTTER

0118 2598000000-M 848  12 M2  54.00 648.00   CONC WHEELCHAIR RAMPS

0119 2619000000-M 850  217 M2  47.85 10383.45   100MM CONC PAVED DITCH

0120 2724000000-M 857  480 M   125.00 60000.00   PC REINF BARRIER SNGL FC

0121 2815000000-N 858  9 EA  450.00 4050.00   ADJ DROP INLETS

0122 2845000000-N 858  10 EA  425.00 4250.00   ADJ METER OR VALVE BOXES

0123 3030000000-M 862 12,900.66 M   27.85 359283.38   STL BM GRDRAIL

0124 3105000000-N 862  2 EA  50.00 100.00   SBGR TERM SECT

0125 3150000000-N 862  10 EA  20.00 200.00   ADDIT GUARDRAIL POSTS

0126 3210000000-N 862  23 EA  400.00 9200.00   GR ANCHOR TYPE CAT-1

0127 3215000000-N 862  26 EA  1000.00 26000.00   GR ANCHOR TYPE III

0128 3270000000-N SP   38 EA  1700.00 64600.00   GR ANCHOR TYPE 350

0129 3285000000-N SP   4 EA  1500.00 6000.00   GR ANCHOR TYPE M-350

0130 3315000000-N 862  19 EA  1100.00 20900.00   GR ANCHOR TYPE XI (MOD)

0131 3360000000-M 863 1,262.3 M   3.28 4140.34   REMOVE GUARDRAIL

0132 3380000000-M 862 495.3 M   19.11 9465.18   TEMP STL BM GUARDRAIL

0133 3387000000-N 862  2 EA  300.00 600.00   GDRL ANCH UNITS ****** TEMP
(CAT-1)

0134 3389100000-N SP   4 EA  1400.00 5600.00   GDRL ANCH UNITS 350 TEMP

0135 3536000000-M 866  7,316 M   8.20 59991.20   CL FENCE 1200MM FABRIC

0136 3542000000-M 866  2,011 EA  18.50 37203.50   LINE POST FOR 1200MM CL F
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0137 3548000000-M 866  106 EA  70.00 7420.00   TERM POST FOR 1200MM CL

0138 3628000000-M 876  1,360 MTN 28.00 38080.00   PLN RIP RAP CL I

0139 3635000000-M 876  195 MTN 35.00 6825.00   PLN RIP RAP CL II

0140 3642000000-M 876  64 MTN 30.00 1920.00   PLN RIP RAP, CLASS A

0141 3649000000-M 876  1,920 MTN 27.50 52800.00   PLN RIP RAP, CLASS B

0142 3656000000-M 876  10,960 M2  1.50 16440.00   FILTER FABRIC FOR DRAINGE

0143 3984000000-M SP   119 M2  900.00 107100.00   GENERIC WALL ITEM (M2)
PILE / PANEL RETAINING WALL

0144 4048000000-M 902  1 M3  1382.00 1382.00   RC SIGN FOOTINGS

0145 4054000000-M 902  1 M3  1236.00 1236.00   PLN CONC SIGN FOOTINGS

0146 4060000000-M 903  389 KG  6.45 2509.05   SUPPORT, BRKWY STL BEAM

0147 4066000000-M 903  490 KG  5.30 2597.00   SIMPLE STL BEAM SIGN SUPP

0148 4072000000-M 903  370 M   25.65 9490.50   SUPPORT, 4.5KG STEEL U-CHNL

0149 4102000000-N 904  50 EA  51.60 2580.00   SIGN ERECTION, TYPE E

0150 4110000000-N 904  7 EA  310.00 2170.00   SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0151 4138000000-N 907  12 EA  515.00 6180.00   DISPOSE SUPPORT, STL BM

0152 4155000000-N 907  57 EA  51.00 2907.00   DISPOSE SIGN SYST U-CHAN

0153 4360000000-N SP   1 EA  4400.00 4400.00   GENERIC SIGNING ITEM (EA)
DMS SYSTEM CLIENT COMPUTER

0154 4360000000-N SP   1 EA  7000.00 7000.00   GENERIC SIGNING ITEM (EA)
DMS SYSTEM CONTROL SOFTWARE

0155 4360000000-N SP   1 EA  3055.00 3055.00   GENERIC SIGNING ITEM (EA)
DMS SYSTEM LAPTOP COMPUTER

0156 4360000000-N SP   1 EA  4400.00 4400.00   GENERIC SIGNING ITEM (EA)
DMS SYSTEM SERVER COMPUTER

0157 4370000000-N SP  Lump Sum 5600.00   GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN MAINTENANCE TRAINING

0158 4370000000-N SP  Lump Sum 1032.00   GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN BENCH TEST UNIT

0159 4370000000-N SP  Lump Sum 71900.00   GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"

0160 4370000000-N SP  Lump Sum 120.00   GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0161 4370000000-N SP  Lump Sum 3400.00   GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0162 4370000000-N SP  Lump Sum 3830.00   GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0163 4370000000-N SP  Lump Sum 13921.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
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0164 4370000000-N SP  Lump Sum 14643.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0165 4370000000-N SP  Lump Sum 12533.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0166 4370000000-N SP  Lump Sum 18915.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0167 4370000000-N SP  Lump Sum 13225.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0168 4370000000-N SP  Lump Sum 12785.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0169 4370000000-N SP  Lump Sum 19325.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0170 4370000000-N SP  Lump Sum 19762.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0171 4370000000-N SP  Lump Sum 15333.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0172 4370000000-N SP  Lump Sum 21310.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0173 4370000000-N SP  Lump Sum 20327.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0174 4370000000-N SP  Lump Sum 40692.00   GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

0175 4370000000-N SP  Lump Sum 35795.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0176 4370000000-N SP  Lump Sum 36745.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0177 4370000000-N SP  Lump Sum 24755.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0178 4370000000-N SP  Lump Sum 50210.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0179 4370000000-N SP  Lump Sum 23690.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0180 4370000000-N SP  Lump Sum 24030.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0181 4370000000-N SP  Lump Sum 44300.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"

0182 4370000000-N SP  Lump Sum 43700.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"

0183 4370000000-N SP  Lump Sum 38935.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"

0184 4370000000-N SP  Lump Sum 58810.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"

0185 4370000000-N SP  Lump Sum 44720.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"
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0186 4400000000-M 1110  66 M2  100.00 6600.00   WORK ZONE SIGNS (STAT)

0187 4405000000-M 1110  93 M2  50.00 4650.00   WORK ZONE SIGNS (PORT)

0188 4410000000-M 1110  107 M2  50.00 5350.00   WORK ZONE SIGNS (BARRICAD

0189 4415000000-N 1115  6 EA  6500.00 39000.00   FLASHING ARROW PNL TYPE C

0190 4420000000-N 1120  4 EA  20000.00 80000.00   CHANGEABLE MESSAGE SIGNS

0191 4425000000-N 1125  10 EA  10.00 100.00   WARNING FLAG SETS

0192 4430000000-N 1130  512 EA  36.00 18432.00   DRUMS

0193 4435000000-N 1135  50 EA  16.00 800.00   CONES

0194 4445000000-M 1145  342 M   40.00 13680.00   BARRICADES (TYPE III)

0195 4450000000-N 1150  1,600 HR  16.56 26496.00   FLAGGER

0196 4460000000-N 1155  4 EA  100.00 400.00   WARNING LIGHTS (TYPE B)

0197 4465000000-N 1160  8 EA  10000.00 80000.00   TEMPORARY CRASH CUSHIONS

0198 4470000000-N 1160  4 EA  2000.00 8000.00   RESET CRASH CUSHION

0199 4480000000-N 1165  2 EA  26500.00 53000.00   TRUCK MTD IMP ATTN 60 MPH

0200 4485000000-M 1170  340 M   65.00 22100.00   PORTABLE BARRIER

0201 4495000000-M 1170  340 M   65.00 22100.00   PORT BARRIER, DRAINAGE

0202 4520000000-N 1266  243 EA  35.00 8505.00   TUBULAR MARKERS (FIXED)

0203 4615000000-M 1205  1,562 M   3.94 6154.28   REM TAPE LINES 100MM

0204 4645000000-N 1205  1 EA  150.00 150.00   REM TAPE PVT MKG SYMBOL

0205 4650000000-N 1251  311 EA  5.00 1555.00   TEMP RAISED PVMT MRKS

0206 4685000000-M 1205  25,588 M   1.43 36590.84   100MM THERMO MKG, 2.3MMTK

0207 4686000000-M 1205  8,647 M   1.58 13662.26   100MM THERMO MKG, 3.1MMTK

0208 4695000000-M 1205  3,211 M   2.86 9183.46   200MM THERMO MKG 2.3MM TK

0209 4710000000-M 1205  34 M   13.12 446.08   600MM THERMO MKG 3.1MM TK

0210 4721000000-M 1205  8 EA  70.00 560.00   THERMO PVT MKG CHARACTER 3.1

0211 4725000000-M 1205  31 EA  90.00 2790.00   THERMO PVT MKG SYMB 2.3MM

0212 4770000000-M 1205  1,252 M   3.94 4932.88   COLD APP PLAS LINES 100MM

0213 4780000000-M 1205  4 M   7.88 31.52   COLD APP PLAS LINES 200MM

0214 4805000000-N 1205  3 EA  150.00 450.00   COLD APPL PLASTIC SYMBOL

0215 4810000000-M 1205  39,122 M   0.60 23473.20   PAINT PVT MKG LINES 100MM

0216 4815000000-M 1205  10,050 M   0.63 6331.50   PAINT PVT MKG LINES 150MM

0217 4820000000-M 1205  318 M   1.20 381.60   PAINT PVT MKG LINES 200MM

0218 4835000000-M 1205  68 M   6.56 446.08   PAINT PVT MKG LINES 600MM

0219 4845000000-N 1205  39 EA  35.00 1365.00   PAINT PVT MKG SYMBOL

0220 4890000000-M SP   3,596 M   5.07 18231.72   GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING LINES (150MM)

0221 4900000000-N 1252  1,349 EA  4.00 5396.00   PERM RAISED PVMT MARKERS

0222 4935000000-N 1267  73 EA  35.00 2555.00   FLEX DELINATR (CRYSTAL)

0223 4940000000-N 1267  24 EA  35.00 840.00   FLEX DELINATR (YELLOW)
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0224 5300000000-M 1505  138 MTN 25.50 3519.00   FND CONDIT MAT'L ********
(VI)

0225 5318000000-M 1505  5 MTN 175.00 875.00   PVMT REP FOR UTILITY WORK

0226 5378000000-M 1510  251 M   105.30 26430.30   300MM DI H2O PIPE 2.41MPA

0227 5384000000-M 1510  330 M   124.67 41141.10   400MM DI H2O PIPE ****MPA
(2.41MPA)

0228 5480000000-M 1510  1,074 KG  10.25 11008.50   DI H2O FITTINGS 1.72MPA

0229 5534000000-M 1510  1 EA  5236.00 5236.00   ***MM GATE V & V BX
(400MM, 1.38MPA)

0230 5558000000-M 1510  3 EA  1952.00 5856.00   300MM GATE V & V BX
(1.38MPA)

0231 5690000000-M 1520  10 M   112.96 1129.60   ***MM PVC SS PIPE SDR 35
(100MM)

0232 5714000000-M 1520  186 M   132.91 24721.26   ***MM DI SS PIPE CL ****
(200MM, 53)

0233 5714000000-M 1520  136 M   168.36 22896.96   ***MM DI SS PIPE CL ****
(400MM, 53)

0234 5720000000-M 1520  76 M   138.50 10526.00   ***MM DI SS PIPE PC ****
(400MM, 2.41MPA)

0235 5768000000-N 1520  2 EA  250.00 500.00   SANITARY SEWER CLEAN-OUT

0236 5774000000-M 1525  6 EA  1580.00 9480.00   STD ****MM DIA PC MH 0-1.8M
(1200MM)

0237 5780000000-M 1525 11.7 M   925.00 10822.50   STD PC MH WALL ****MM 1.8+
(1200MM)

0238 5816000000-N 1530  1 EA  1050.00 1050.00   BRK DN,PLUG & FILL UT MH

0239 5882000000-N SP   8 EA  250.00 2000.00   GENERIC UTILITY ITEM (EA)
400MM RESTRAINED RETAINER GLAND, 1.72MPA WP

0240 5900000000-M SP   138 MTN 28.00 3864.00   GENERIC UTILITY ITEM (MTN)
#67 BEDDING STONE

0241 6000000000-M 1605  1,605 M   6.00 9630.00   TEMPORARY SILT FENCE

0242 6006000000-M 1610  1,590 MTN 25.00 39750.00   EROS CONTRL STONE CL A

0243 6009000000-M 1610  10,030 MTN 27.50 275825.00   EROS CONTRL STONE CL B

0244 6012000000-M 1610  6,850 MTN 22.50 154125.00   SEDIMENT CONTROL STONE

0245 6015000000-M 1615  11 HA  864.00 9504.00   TEMPORARY MULCHING

0246 6018000000-M 1620  1,400 KG  2.21 3094.00   SEED FOR TEMP SEEDING

0247 6021000000-M 1620 11.25 MTN 606.00 6817.50   FERT FOR TEMP SEEDING

0248 6024000000-M 1622  250 M   25.00 6250.00   TEMPORARY SLOPE DRAINS

0249 6027000000-N 1622  16 EA  200.00 3200.00   INLET PROTCN @ SLOPE DRNS

0250 6030000000-M 1630  46,931 M3  0.01 469.31   SILT EXCAVATION

0251 6033000000-M 1631  3,025 M2  1.62 4900.50   SYNTHETIC ROVING

0252 6036000000-M 1631  1,525 M2  1.62 2470.50   MATTING FOR EROS CONTROL

0253 6042000000-M 1632  1,450 M   13.18 19111.00   6.4MM HARDWARE CLOTH
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0254 6045000000-M SP   50 M   60.00 3000.00   ***MM TEMPORARY PIPE
(450MM)

0255 6069000000-M 1638  830 M3  25.00 20750.00   STILLING BASINS

0256 6084000000-M 1660 33.5 HA  2260.00 75710.00   SEEDING & MULCHING

0257 6087000000-M 1660 4.5 HA  94.00 423.00   MOWING

0258 6090000000-M 1661  100 KG  13.00 1300.00   SEED FOR REPAIR SEEDING

0259 6093000000-M 1661 0.25 MTN 828.00 207.00   FERT FOR REPAIR SEEDING

0260 6096000000-M 1662  925 KG  2.98 2756.50   SEED FOR SUPP SEEDING

0261 6108000000-M 1665  56 MTN 308.00 17248.00   FERTILIZER TOPDRESSING

0262 6109000000-M SP  1.8 HA  15455.00 27819.00   SPECIAL SEED UND GR FESCUE/BLGRS

0263 6111000000-M SP   150 M   50.00 7500.00   IMPERVIOUS DIKE

0264 6114000000-N SP   96 HR  38.00 3648.00   SPECIALIZED HAND MOWING

0265 6117000000-N 1675  28 EA  1.00 28.00   RESPONSE FOR EROS CONTROL

0266 6120000000-M SP   1,800 M3  25.00 45000.00   CULVERT DIVERSION CHANNEL

0267 6123000000-M 1670  3 HA  1483.00 4449.00   REFORESTATION

0268 6126000000-M SP  0.38 HA  5100.00 1938.00   STREAMBANK REFORESTATION

0269 7240000000-M 1710  215 M   6.55 1408.25   MESSENGER CABLE (*****MM)
(6MM)

0270 7279000000-M 1715  3,000 M   1.86 5580.00   TRACER WIRE

0271 7303000000-M SP   300 M   70.60 21180.00   DIR DRILL OUT-DUCT CONDUIT, 125MM

0272 7306000000-M SP   10,500 M   6.66 69930.00   TRENCH MULTI-DUCT, 31.75MM ** COND
(4)

0273 7307000000-M SP   1,200 M   4.63 5556.00   MULTI-DUCT, 31.75MM OUT-DUCT ** COND
(4)

0274 7336000000-N 1716  27 EA  464.00 12528.00   JUNCTION BOX (OVER-SIZED)

0275 7360000000-N 1720  8 EA  864.00 6912.00   WOOD POLE

0276 7372000000-N 1721  10 EA  138.00 1380.00   GUY ASSEMBLY

0277 7384000000-M 1722  6 EA  409.00 2454.00   *****MM RISER WITH ***********
(2", HEAT SHRINK TUBING)

0278 7516000000-M 1730  3,500 M   13.70 47950.00   COMMUNICATIONS CABLE (** FIBER)
(144)

0279 7528000000-M 1730  40 M   3.25 130.00   DROP CABLE

0280 7540000000-N 1731  4 EA  1567.50 6270.00   AERIAL SPLICE ENCLOSURE

0281 7552000000-N 1731  2 EA  10846.00 21692.00   INTERCONNECT CENTER

0282 7566000000-N 1733  39 EA  94.00 3666.00   DELINEATOR MARKER

0283 7568000000-N SP   1 EA  1295.20 1295.20   FURN FIB-OPT RESTORAT KIT

0284 7570000000-N SP   1 EA  1375.00 1375.00   FURN FIB-OPT POWER METER

0285 7572000000-N SP   1 EA  3550.00 3550.00   FURN OPTIC LIGHT GENERATOR

0286 7574000000-N SP   1 EA  1250.00 1250.00   FURN FIB-OPT TRANSCEIVER

0287 7938000000-N SP   1 EA  4696.00 4696.00   NOTEBOOK COMPUTER

0288 7948000000-N SP   2 EA  2064.00 4128.00   TRAFFIC SIGNAL REMOVAL
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0289 7980000000-N SP   3 EA  4920.00 14760.00   GENERIC SIGNAL ITEM (EA)
BASE MOUNT CCTV CABINET

0290 7980000000-N SP   2 EA  7000.00 14000.00   GENERIC SIGNAL ITEM (EA)
BASE MOUNT SPLICE CABINET

0291 7980000000-N SP   3 EA  6840.00 20520.00   GENERIC SIGNAL ITEM (EA)
CCTV ASSEMBLY

0292 7980000000-N SP   1 EA  1843.00 1843.00   GENERIC SIGNAL ITEM (EA)
CCTV JOYSTICK

0293 7980000000-N SP   3 EA  7120.00 21360.00   GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0294 7980000000-N SP   1 EA  1186.00 1186.00   GENERIC SIGNAL ITEM (EA)
CCTV TEST MONITOR

0295 7980000000-N SP   3 EA  2100.00 6300.00   GENERIC SIGNAL ITEM (EA)
COLOR VIDEO MONITOR

0296 7980000000-N SP   5 EA  1000.00 5000.00   GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET FOUNDATION

0297 7980000000-N SP   2 EA  730.00 1460.00   GENERIC SIGNAL ITEM (EA)
FIBER OPTIC DATA TRANSCEIVER (IN CABINET)

0298 7980000000-N SP   1 EA  700.00 700.00   GENERIC SIGNAL ITEM (EA)
FIBER OPTIC DATA TRANSCEIVER (IN RACK)

0299 7980000000-N SP   3 EA  1250.00 3750.00   GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO TRANSCEIVER (IN CABINET)

0300 7980000000-N SP   3 EA  1130.00 3390.00   GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO TRANSCEIVER (IN RACK)

0301 7985000000-N SP  Lump Sum 34500.00   GENERIC SIGNAL ITEM (LS)
CCTV CENTRAL SOFTWARE

0302 7985000000-N SP  Lump Sum 5364.00   GENERIC SIGNAL ITEM (LS)
TRAINING

0303 7990000000-M SP   100 M   26.87 2687.00   GENERIC SIGNAL ITEM (M)
MULTI-DUCT (31.75MM)

0304 8035000000-N 402 Lump Sum 20000.00   REMV EXIST STR **********
(9+83.00-Y2-)

CULVERT ITEMS

0305 8126000000-N 414 Lump Sum 60000.00   CULV EXCAV @ ************
(18+27.000-RP CA-)

0306 8126000000-N 414 Lump Sum 80000.00   CULV EXCAV @ ************
(25+07.000-RMP CA-)

0307 8126000000-N 414 Lump Sum 150000.00   CULV EXCAV @ ************
(54+14.714-L-)

0308 8126000000-N 414 Lump Sum 30000.00   CULV EXCAV @ ************
(59+78.290-L-)

0309 8126000000-N 414 Lump Sum 10000.00   CULV EXCAV @ ************
(73+42.563-L-)
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0310 8133000000-M 414  2,260 MTN 25.00 56500.00   FND COND MATL BOX CULV

0311 8196000000-M 420 4,946.4 M3  217.00 1073368.80   CL A CONC, CULVERT

0312 8245000000-M 425  362,219 KG  1.10 398440.90   REINF STL CULV

0313 8818000000-M SP  99.3 MTN 35.00 3475.50   GENERIC CULVERT ITEM (MTN)
CLASS I RIP RAP

0314 8821000000-M SP  101.3 M2  12.50 1266.25   GENERIC CULVERT ITEM (M2)
FILTER FABRIC

WALL ITEMS

0315 8800000000-N SP  Lump Sum 200000.00   MSE RET WALL STA *********
(13+03.000 -RAMPC-)

0316 8800000000-N SP  Lump Sum 150000.00   MSE RET WALL STA *********
(17+00 -RPCA-)

0317 8800000000-N SP  Lump Sum 150000.00   MSE RET WALL STA *********
(17+00 -RPD-)

0318 8800000000-N SP  Lump Sum 350000.00   MSE RET WALL STA *********
(19+00 -RPD-)

STRUCTURE ITEMS

0319 8091000000-N 410 Lump Sum 10000.00   FND EXCAV B** STA *******
(1,16+02.423 -RPBD-)

0320 8091000000-N 410 Lump Sum 8000.00   FND EXCAV B** STA *******
(1,19+61.051 -RPCA-)

0321 8091000000-N 410 Lump Sum 8000.00   FND EXCAV B** STA *******
(1,19+85.137 -RPBD-)

0322 8091000000-N 410 Lump Sum 8000.00   FND EXCAV B** STA *******
(1,22+94.604 -RPCA-)

0323 8091000000-N 410 Lump Sum 8000.00   FND EXCAV B** STA *******
(1,67+72.110 -L-)

0324 8091000000-N 410 Lump Sum 5000.00   FND EXCAV B** STA *******
(1,73+34.540 -L- RT)

0325 8091000000-N 410 Lump Sum 5000.00   FND EXCAV B** STA *******
(1,73+48.544 -L- LT)

0326 8091000000-N 410 Lump Sum 8000.00   FND EXCAV B** STA *******
(2,19+61.051 -RPCA-)

0327 8091000000-N 410 Lump Sum 8000.00   FND EXCAV B** STA *******
(2,19+85.137 -RPBD-)

0328 8091000000-N 410 Lump Sum 10000.00   FND EXCAV B** STA *******
(2,22+94.604 -RPCA-)

0329 8091000000-N 410 Lump Sum 8000.00   FND EXCAV B** STA *******
(2,67+72.110 -L-)

0330 8091000000-N 410 Lump Sum 5000.00   FND EXCAV B** STA *******
(2,73+34.540 -L- RT)
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0331 8091000000-N 410 Lump Sum 5000.00   FND EXCAV B** STA *******
(2,73+48.544 -L- LT)

0332 8091000000-N 410 Lump Sum 10000.00   FND EXCAV B** STA *******
(3,22+94.604 -RPCA-)

0333 8091000000-N 410 Lump Sum 8000.00   FND EXCAV B** STA *******
(3,67+72.110 -L-)

0334 8091000000-N 410 Lump Sum 8000.00   FND EXCAV B** STA *******
(4,67+72.110 -L-)

0335 8147000000-M 420 13,457.7 M2  150.00 2018655.00   REINF CONC DECK SLAB

0336 8161000000-M 420 11,794.5 M2  2.50 29486.25   GROOVING BRIDGE FLOORS

0337 8182000000-M 420 2,717.5 M3  450.00 1222875.00   CL A CONC, BRIDGE

0338 8210000000-N 422 Lump Sum 24000.00   BRG APPR SLAB ***********
(16+02.423 -RPBD-)

0339 8210000000-N 422 Lump Sum 24000.00   BRG APPR SLAB ***********
(19+61.051 -RPCA-)

0340 8210000000-N 422 Lump Sum 24000.00   BRG APPR SLAB ***********
(19+85.137 -RPBD-)

0341 8210000000-N 422 Lump Sum 24000.00   BRG APPR SLAB ***********
(22+94.604 -RPCA-)

0342 8210000000-N 422 Lump Sum 26000.00   BRG APPR SLAB ***********
(55+23.974 -L- LT)

0343 8210000000-N 422 Lump Sum 30000.00   BRG APPR SLAB ***********
(55+23.974 -L- RT)

0344 8210000000-N 422 Lump Sum 32000.00   BRG APPR SLAB ***********
(67+72.110 -L-)

0345 8210000000-N 422 Lump Sum 20000.00   BRG APPR SLAB ***********
(73+34.540 -L- RT)

0346 8210000000-N 422 Lump Sum 20000.00   BRG APPR SLAB ***********
(73+48.544 -L- LT)

0347 8217000000-M 425  243,743 KG  1.05 255930.15   REINF STEEL (BRIDGE)

0348 8238000000-M 425  7,317 KG  1.75 12804.75   SPIRAL COL REINF STL STR

0349 8280000000-M 440 Lump Sum 4452600.00   STRUCTURAL STEEL

0350 8364000000-M 450  8,357 M   62.00 518134.00   HP310X79 STL PILE

0351 8384000000-M 450  330 M   80.00 26400.00   HP360X108 STL PILE

0352 8391000000-N 450  42 EA  150.00 6300.00   STEEL PILE POINTS

0353 8482000000-M 460 159.645 M   325.00 51884.63   THREE BAR METAL RAIL

0354 8503000000-M 460 1,600.775 M   110.00 176085.25   CONC BARRIER RAIL

0355 8531000000-M 462  5,312 M2  35.00 185920.00   100MM SLOPE PROTECTION

0356 8650000000-N SP  Lump Sum 400000.00   POT BEARINGS

0357 8657000000-N 430 Lump Sum 30000.00   ELASTOMERIC BEARINGS

0358 8692000000-N SP  Lump Sum 100000.00   EVAZOTE JOINT SEALS

0359 8706000000-N SP  Lump Sum 50000.00   EXPANSION JOINT SEALS
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0360 8713000000-N SP  Lump Sum 40000.00   MODULAR EXP JOINT SEALS

 

    TOTAL 38871693.81   CONTRACT TOTAL

 

    SUB-TOTAL 26235567.33   ROADWAY ITEMS

    SUB-TOTAL 1863051.45   CULVERT ITEMS

    SUB-TOTAL 850000.00   WALL ITEMS

    SUB-TOTAL 9923075.03   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  38871693.81   BLYTHE CONSTRUCTION, INC.



FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11) JUL 15 2003 C200734

WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.

GREENSBORO WESTERN LOOP FROM I-40 TO NORTH OF BRYAN BOULEVARD.

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

ARCHER WESTERN
CONTRACTORS, LTD.

VECELLIO & GROGAN, INC.

GREENSBORO,  NC ATLANTA,  GA BECKLEY,  WV

JUL 17, 2003 10:15 AM

TIP NO I-2201G, U-2524BA, U-2524BB 10:00AM 1 /  66 003

GUILFORD

34154.3.14,  34820.3.17,  34820.3.18

8.T491607, 8.U492108, 8.U492110

6.921 KM

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 5000000.00 5000000.00  4869000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 625260.00 1600000.00  1350000.00CONSTRUCTION SURVEYING

0003 0001000000-M 200 Lump Sum 6100000.00 4700000.00  3900000.00CLEARING & GRUBBING

0004 0008000000-M 200 2.8 HA  7650.00 21420.00 7500.00 21000.00 15570.00  43596.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  4 EA  1530.00 6120.00 750.00 3000.00 820.00  3280.00SEALING ABANDONED WELLS

0006 0022000000-M 225  2,042,000 M3  2.55 5207100.00 4.00 8168000.00 3.50  7147000.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 19788.00 35000.00  25650.00REINF BRG APPR **********
(109+13.980 -LNB-)

0008 0029000000-N SP  Lump Sum 13260.00 35000.00  17670.00REINF BRG APPR **********
(11+73.750 -RPAC-)

0009 0029000000-N SP  Lump Sum 23868.00 40000.00  35340.00REINF BRG APPR **********
(110+65.100 -LNB-)

0010 0029000000-N SP  Lump Sum 22236.00 40000.00  28500.00REINF BRG APPR **********
(115+44.630 -LNB-)

0011 0029000000-N SP  Lump Sum 21420.00 45000.00  31920.00REINF BRG APPR **********
(120+42.070 -L- SB)

0012 0029000000-N SP  Lump Sum 20910.00 45000.00  28500.00REINF BRG APPR **********
(120+48.520 -L- NB)

0013 0029000000-N SP  Lump Sum 22995.00 52000.00  12540.00REINF BRG APPR **********
(13+33 -Y5-)

0014 0029000000-N SP  Lump Sum 20298.00 52000.00  36480.00REINF BRG APPR **********
(135+87.160 -L- NB)

0015 0029000000-N SP  Lump Sum 17034.00 60000.00  43320.00REINF BRG APPR **********
(135+87.160 -L- SB)

0016 0029000000-N SP  Lump Sum 18706.00 22000.00  18810.00REINF BRG APPR **********
(16+03 -RPBD-)

0017 0029000000-N SP  Lump Sum 17034.00 30000.00  21090.00REINF BRG APPR **********
(18+45.710 -RPAC-)

0018 0029000000-N SP  Lump Sum 17646.00 30000.00  21550.00REINF BRG APPR **********
(18+65.880 -LSB-)

0019 0029000000-N SP  Lump Sum 21166.00 30000.00  19150.00REINF BRG APPR **********
(19+60 -RPBD-)

0020 0029000000-N SP  Lump Sum 19976.00 22000.00  17100.00REINF BRG APPR **********
(19+83 -RPCA-)

0021 0029000000-N SP  Lump Sum 18156.00 48000.00  31920.00REINF BRG APPR **********
(20+45.630 -LSB-)

0022 0029000000-N SP  Lump Sum 13770.00 28000.00  21090.00REINF BRG APPR **********
(22+41.650 -LSB-)

0023 0029000000-N SP  Lump Sum 19976.00 22000.00  15960.00REINF BRG APPR **********
(22+91 -RPCA-)

0024 0029000000-N SP  Lump Sum 19976.00 27000.00  20520.00REINF BRG APPR **********
(23+92 -Y6-/-Y7- LEFT)

0025 0029000000-N SP  Lump Sum 19976.00 30000.00  19950.00REINF BRG APPR **********
(23+92 -Y6-/-Y7- RIGHT)
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0026 0029000000-N SP  Lump Sum 16524.00 35000.00  21780.00REINF BRG APPR **********
(25+57.240 -LSB-)

0027 0029000000-N SP  Lump Sum 28968.00 27000.00  34200.00REINF BRG APPR **********
(39+59.890 -I40EB-)

0028 0029000000-N SP  Lump Sum 35057.00 44000.00  30210.00REINF BRG APPR **********
(55+18 -L- LEFT)

0029 0029000000-N SP  Lump Sum 36801.00 40000.00  30780.00REINF BRG APPR **********
(55+30 -L- RIGHT)

0030 0036000000-M 225  45,500 M3  6.65 302575.00 8.46 384930.00 5.00  227500.00UNDERCUT EXCAVATION

0031 0080000000-M SP   1,600 MTN 15.30 24480.00 16.00 25600.00 12.00  19200.00CLASS IV SUBGRD STABILIZATION

0032 0106000000-M 230  2,159,400 M3  3.31 7147614.00 6.26 13517844.00 4.35  9393390.00BORROW EXCAVATION

0033 0127000000-N SP   4 EA  1020.00 4080.00 750.00 3000.00 875.00  3500.00EMBM'T SETTLEMENT GAUGE

0034 0134000000-M 240  62,637 M3  5.10 319448.70 7.20 450986.40 6.50  407140.50DRAINAGE DITCH EXCAVATION

0035 0141000000-M 240  850 M   7.15 6077.50 8.00 6800.00 3.00  2550.00BERM DITCH CONSTRUCTION

0036 0156000000-M 250  28,000 M2  2.55 71400.00 3.00 84000.00 2.30  64400.00REMOVAL OF EXT ASPHALT PVM'T

0037 0163000000-M 250  1,300 M2  6.10 7930.00 40.00 52000.00 3.50  4550.00REMOVAL OF EXT CONC PVM'T

0038 0177000000-M 250  250 M2  2.05 512.50 6.50 1625.00 0.35  87.50BREAKING OF EXT ASPH PVMT

0039 0192000000-N 260  82 HR  204.00 16728.00 175.00 14350.00 90.00  7380.00PROOF ROLLING

0040 0195000000-M 265  19,450 M3  8.15 158517.50 13.50 262575.00 29.00  564050.00SELECT GRANULAR MATERIAL

0041 0196000000-M 270  11,810 M2  2.05 24210.50 1.80 21258.00 1.40  16534.00SOIL STABILIZATION FABRIC

0042 0199000000-M SP   2,835 M2  204.00 578340.00 212.00 601020.00 234.00  663390.00TEMPORARY SHORING

0043 0206000000-M SP   75 M2  330.50 24787.50 225.00 16875.00 234.00  17550.00TEMP SHORING - BARR SUPPORTED

0044 0234000000-M SP   815 M3  10.20 8313.00 175.00 142625.00 26.00  21190.00GENERIC GRADING ITEM (M3)
CONTAMINATED SOILS EXCAVATION

0045 0241000000-M SP   3,886 M2  45.90 178367.40 37.00 143782.00 67.00  260362.00GENERIC GRADING ITEM (M2)
ROCK PLATING

0046 0300000000-M 300  16,800 MTN 10.20 171360.00 17.00 285600.00 17.00  285600.00SELECT MATERIAL II

0047 0306000000-M 300  8,850 MTN 18.85 166822.50 11.25 99562.50 14.00  123900.00SELECT MATERAIL III

0048 0312000000-M 300  2,600 MTN 19.40 50440.00 11.00 28600.00 13.00  33800.00SELECT MATERIAL IV

0049 0318000000-M 300  5,930 MTN 23.50 139355.00 15.25 90432.50 1.00  5930.00FND CONDIT MAT'L MIN STR

0050 0343000000-M 310 280.8 M   73.45 20624.76 58.00 16286.40 83.00  23306.40375MM SIDE DRAIN PIPE

0051 0344000000-M 310 43.2 M   86.70 3745.44 70.00 3024.00 100.00  4320.00450MM SIDE DRAIN PIPE

0052 0345000000-M 310  24 M   127.50 3060.00 80.00 1920.00 130.00  3120.00600MM SIDE DRAIN PIPE

0053 0360000000-M 310  204 M   69.35 14147.40 57.00 11628.00 100.00  20400.00300MM RCP CULV CLASS III

0054 0366000000-M 310 6,333.2 M   69.00 436990.80 61.00 386325.20 103.00  652319.60375MM RCP CULV CLASS III

0055 0372000000-M 310 2,138.4 M   76.15 162839.16 61.00 130442.40 107.00  228808.80450MM RCP CULV CLASS III

0056 0378000000-M 310  2,778 M   95.75 265993.50 73.00 202794.00 125.00  347250.00600MM RCP CULV CLASS III

0057 0384000000-M 310 914.4 M   129.45 118369.08 123.00 112471.20 155.00  141732.00750MM RCP CULV CLASS III

0058 0390000000-M 310 829.2 M   138.50 114844.20 212.00 175790.40 190.00  157548.00900MM RCP CULV CLASS III

0059 0396000000-M 310 687.6 M   194.90 134013.24 208.00 143020.80 135.00  92826.001050MM RCP CULV CLASS III

0060 0402000000-M 310 536.4 M   263.80 141502.32 420.00 225288.00 265.00  142146.001200MM RCP CULV CLASS III
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0061 0408000000-M 310 106.8 M   325.00 34710.00 324.00 34603.20 330.00  35244.001350MM RCP CULV CLASS III

0062 0414000000-M 310 290.4 M   359.35 104355.24 420.00 121968.00 425.00  123420.001500MM RCP CULV CLASS III

0063 0448000000-M 310 494.4 M   242.75 120015.60 257.00 127060.80 290.00  143376.00***MM RCP CULV CLASS IV
(1050MM)

0064 0448000000-M 310 106.8 M   209.40 22363.92 268.00 28622.40 325.00  34710.00***MM RCP CULV CLASS IV
(1200MM)

0065 0448000000-M 310 80.4 M   392.70 31573.08 386.00 31034.40 395.00  31758.00***MM RCP CULV CLASS IV
(1350MM)

0066 0448000000-M 310 205.2 M   448.80 92093.76 485.00 99522.00 505.00  103626.00***MM RCP CULV CLASS IV
(1500MM)

0067 0448000000-M 310 121.2 M   415.24 50327.09 772.00 93566.40 650.00  78780.00***MM RCP CULV CLASS IV
(1650MM)

0068 0448000000-M 310 100.8 M   86.70 8739.36 66.00 6652.80 155.00  15624.00***MM RCP CULV CLASS IV
(450MM)

0069 0448000000-M 310 86.4 M   112.20 9694.08 88.00 7603.20 160.00  13824.00***MM RCP CULV CLASS IV
(600MM)

0070 0448000000-M 310 230.4 M   158.10 36426.24 235.00 54144.00 195.00  44928.00***MM RCP CULV CLASS IV
(750MM)

0071 0448000000-M 310 117.6 M   198.90 23390.64 330.00 38808.00 240.00  28224.00***MM RCP CULV CLASS IV
(900MM)

0072 0453000000-M 310  6 EA  735.90 4415.40 112.00 672.00 720.00  4320.00***MM PIPE END SECTION
(375MM)

0073 0576000000-M 310 52.8 M   70.90 3743.52 50.00 2640.00 95.00  5016.00***MM CS PIPE CULV ****MM
(300MM, 1.63MM)

0074 0582000000-M 310 25.2 M   73.50 1852.20 95.00 2394.00 105.00  2646.00400MM CS PIPE CULV 1.63MM

0075 0588000000-M 310 86.4 M   77.15 6665.76 85.00 7344.00 110.00  9504.00450MM CS PIPE CULV 1.63MM

0076 0636000000-M 310  2 EA  215.00 430.00 185.00 370.00 340.00  680.00***MM CSP ELB ****MM
(300MM, 1.63MM)

0077 0636000000-M 310  2 EA  239.00 478.00 141.00 282.00 375.00  750.00***MM CSP ELB ****MM
(450MM, 1.63MM)

0078 0708000000-M 310 1,515.6 M   75.65 114655.14 88.00 133372.80 115.00  174294.00400MM BCCSP B 1.63

0079 0714000000-M 310 285.6 M   82.50 23562.00 110.00 31416.00 120.00  34272.00450MM BCCSP B 1.63

0080 0720000000-M 310  120 M   100.30 12036.00 93.00 11160.00 140.00  16800.00600MM BCCSP B 1.63

0081 0726000000-M 310 93.6 M   123.10 11522.16 300.00 28080.00 165.00  15444.00800MM BCCSP B 2.01

0082 0732000000-M 310 8.4 M   128.40 1078.56 203.00 1705.20 185.00  1554.00900MM BCCSP B 2.01

0083 0738000000-M 310 13.2 M   164.60 2172.72 158.00 2085.60 235.00  3102.001000MM BCCSP B 2.77

0084 0804000000-M 310  1 EA  221.00 221.00 149.00 149.00 350.00  350.00***MM BCCSP ELB B ****
(300MM, 1.63MM)

0085 0806000000-M 310  131 EA  214.40 28086.40 194.00 25414.00 370.00  48470.00400MM BCCSP ELB B 1.63

0086 0807000000-M 310  22 EA  228.60 5029.20 158.00 3476.00 385.00  8470.00450MM BCCSP ELB B 1.63

0087 0808000000-M 310  7 EA  258.70 1810.90 191.00 1337.00 440.00  3080.00600MM BCCSP ELB B 1.63

0088 0809000000-M 310  4 EA  346.00 1384.00 209.00 836.00 535.00  2140.00800MM BCCSP ELB B 2.01
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0089 0980000000-M SP  22.8 M   2652.00 60465.60 800.00 18240.00 3610.00  82308.00****MM WS PIPE **** B, B&J
(1650MM, 22MM)

0090 0980000000-M SP  45.6 M   612.00 27907.20 300.00 13680.00 1120.00  51072.00****MM WS PIPE **** B, B&J
(600MM, 12.7MM)

0091 0986000000-M SP   93 M   333.55 31020.15 109.00 10137.00 345.00  32085.00GENERIC PIPE ITEM (M)
300MM POLYMER DRAIN LINE

0092 0995000000-M 340 4,925.8 M   31.15 153438.67 23.00 113293.40 26.00  128070.80PIPE REMOVAL

0093 1000000000-M 462  5,737 M2  48.80 279965.60 56.30 322993.10 62.00  355694.00150MM SLOPE PROTECTION

0094 1011000000-N 500 Lump Sum 102000.00 600000.00  970000.00FINE GRADING

0095 1044000000-M 501  179,405 M2  1.52 272695.60 1.49 267313.45 1.56  279871.80LIME TRTD SOIL (SLURRY)

0096 1066000000-M 501  1,978 MTN 160.15 316776.70 157.00 310546.00 165.00  326370.00LIME FOR LIME TRTD SOIL

0097 1110000000-M 510  500 MTN 22.45 11225.00 20.00 10000.00 14.00  7000.00STABILIZER AGGREGATE

0098 1121000000-M 520  96,765 MTN 16.10 1557916.50 15.90 1538563.50 19.00  1838535.00AGGREGATE BASE COURSE

0099 1176000000-M 542  119,637 M2  1.52 181848.24 1.49 178259.13 1.56  186633.72***MM SOIL CEMENT BASE
(180MM)

0100 1187000000-M 542  3,593 MTN 102.00 366486.00 100.00 359300.00 105.00  377265.00PC FOR SOIL CEMENT BASE

0101 1198000000-M SP   1,018 MTN 22.45 22854.10 20.00 20360.00 14.00  14252.00AGGREGATE FOR SOIL CEM B

0102 1209000000-M 543  111,700 L   0.35 39095.00 0.33 36861.00 0.41  45797.00ASPHALT CURING SEAL

0103 1220000000-M 545  1,000 MTN 20.40 20400.00 22.00 22000.00 15.00  15000.00INCIDENTAL STONE BASE

0104 1275000000-M 600  7,700 L   0.40 3080.00 0.40 3080.00 0.20  1540.00PRIME COAT

0105 1297000000-M 607  1,950 M2  3.15 6142.50 1.25 2437.50 3.50  6825.00MILL ASP PVMT ****MM DTH
(30MM)

0106 1489000000-M 610  34,829 MTN 26.00 905554.00 26.00 905554.00 31.00  1079699.00ASP CONC BASE CRS B25.0B

0107 1491000000-M 610  42,679 MTN 26.40 1126725.60 26.40 1126725.60 31.00  1323049.00ASP CONC BASE CRS B25.0C

0108 1498000000-M 610  35,641 MTN 26.80 955178.80 26.80 955178.80 32.50  1158332.50ASP CONC INTR CRS I19.0B

0109 1503000000-M 610  20,678 MTN 27.20 562441.60 27.20 562441.60 32.50  672035.00ASP CONC INTR CRS I19.0C

0110 1508000000-M 610  9,300 MTN 27.40 254820.00 27.40 254820.00 32.50  302250.00ASP CONC INTR CRS I19.0D

0111 1514000000-M 610  1,320 MTN 27.70 36564.00 27.70 36564.00 33.00  43560.00ASP CONC SURF CRS S9.5A

0112 1519000000-M 610  36,811 MTN 27.65 1017824.15 27.65 1017824.15 33.00  1214763.00ASP CONC SURF CRS S9.5B

0113 1523000000-M 610  5,726 MTN 29.90 171207.40 29.90 171207.40 33.00  188958.00ASP CONC SURF CRS S9.5C

0114 1539000000-M 610  23,037 MTN 29.60 681895.20 29.60 681895.20 34.00  783258.00ASP CONC SURF CRS S12.5C

0115 1550000000-M 610  5,900 MTN 30.10 177590.00 30.10 177590.00 34.00  200600.00ASP CONC SURF CRS S12.5D

0116 1560000000-M 620  8,931 MTN 279.60 2497107.60 279.60 2497107.60 284.00  2536404.00ASP FOR PLANT MIX  PG64-22

0117 1565000000-M 620  2,078 MTN 296.45 616023.10 296.45 616023.10 296.00  615088.00ASP FOR PLANT MIX  PG70-22

0118 1570000000-M 620  325 MTN 439.00 142675.00 439.00 142675.00 408.00  132600.00ASP FOR PLANT MIX, PG 76-22

0119 1671000000-M 652  15,725 MTN 27.00 424575.00 27.00 424575.00 33.40  525215.00ASPH DRAINAGE CO, P-78M

0120 1693000000-M 654  825 MTN 90.00 74250.00 220.00 181500.00 150.00  123750.00ASPH PLT MIX PVMT REPAIR

0121 1847000000-M 710  39,344 M2  36.36 1430547.84 44.00 1731136.00 36.63  1441170.72***MM PCC PVMT THRU LNS
(270MM)

0122 1847000000-M 710  82,500 M2  37.57 3099525.00 37.00 3052500.00 38.35  3163875.00***MM PCC PVMT THRU LNS
(280MM)
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0123 1847000000-M 710  7,850 M2  52.64 413224.00 50.00 392500.00 49.79  390851.50***MM PCC PVMT THRU LNS
(360MM)

0124 1902000000-N 710 Lump Sum 12000.00 167000.00  13736.41SURF TEST CONC PAVEMENT

0125 1913000000-M 720  450 M2  78.84 35478.00 54.00 24300.00 68.68  30906.00CONC SHDRS ADJ ***MM PVM
(280MM)

0126 1924000000-N 725 Lump Sum 20000.00 20000.00  22894.02FIELD LAB RENTAL, PCCP

0127 2022000000-M 815  2,506 M3  9.70 24308.20 8.00 20048.00 9.00  22554.00SUBDRAIN EXCAVATION

0128 2033000000-M 815  1,253 M3  34.70 43479.10 33.50 41975.50 40.00  50120.00SUBDR FINE AGGREGATE

0129 2044000000-M 815  3,000 M   14.80 44400.00 16.70 50100.00 6.00  18000.00150MM PERF SUBDR PIPE

0130 2055000000-M 815  234 EA  0.50 117.00 12.30 2878.20 17.00  3978.00150MM SUBDR PIPE Y,T,&L'S

0131 2066000000-N 815  21 EA  153.00 3213.00 156.00 3276.00 220.00  4620.00CONC PAD SUBDRN OUTLET

0132 2077000000-M 815  42 M   14.80 621.60 23.00 966.00 26.00  1092.00150MM OUTLET PIPE (SD)

0133 2099000000-M 816  9,343 M   9.20 85955.60 16.00 149488.00 9.45  88291.35SHLDR DRAINS

0134 2110000000-M 816  9,343 M   3.55 33167.65 24.00 224232.00 3.65  34101.95100MM SHLDR DRAINS PIPE

0135 2121000000-M 816  309 M   19.40 5994.60 31.90 9857.10 20.00  6180.00100MM OUTLET PIPE (SH DRN

0136 2132000000-N 816  38 EA  127.50 4845.00 223.80 8504.40 130.00  4940.00CONC PAD SHLDR DRN OUTLET

0137 2143000000-M 818  60 MTN 24.65 1479.00 35.00 2100.00 62.00  3720.00BLOTTING SAND

0138 2209000000-M 838 57.4 M3  1242.35 71310.89 850.00 48790.00 1025.00  58835.00ENDWALLS

0139 2220000000-M 838 24.8 M3  1436.65 35628.92 950.00 23560.00 1025.00  25420.00REINFORCED ENDWALLS

0140 2253000000-M 840 10.7 M3  1228.60 13146.02 965.00 10325.50 525.00  5617.50PIPE COLLARS

0141 2264000000-M 840 2.15 M3  1122.35 2413.05 867.00 1864.05 895.00  1924.25PIPE PLUGS

0142 2286000000-N 840  525 EA  1296.00 680400.00 1578.00 828450.00 1500.00  787500.00MASNRY DRAINAGE STRUCT

0143 2297000000-M 840 30.2 M3  1326.55 40061.81 1275.00 38505.00 1750.00  52850.00MASONRY DRAINAGE STRS

0144 2308000000-M 840 72.76 M   928.10 67528.56 648.00 47148.48 1150.00  83674.00MASONRY DRAINAGE STRS

0145 2352000000-N 840  1 EA  175.00 175.00 210.00 210.00 395.00  395.00FRAME W/GRATE 840.***** STD
(840.24)

0146 2354000000-N 840  5 EA  204.00 1020.00 110.00 550.00 445.00  2225.00FRAME W/GRATE 840.22 STD

0147 2363000000-N 840  82 EA  370.75 30401.50 185.00 15170.00 445.00  36490.00FRAME W/2GRTS 840.***** STD
(840.20)

0148 2364000000-N 840  25 EA  375.40 9385.00 180.00 4500.00 445.00  11125.00FRAME W/2GRTS 840.16 STD

0149 2365000000-N 840  238 EA  368.45 87691.10 180.00 42840.00 445.00  105910.00FRAME W/2GRTS 840.22 STD

0150 2366000000-N 840  23 EA  362.80 8344.40 175.00 4025.00 445.00  10235.00FRAME W/2GRTS 840.24 STD

0151 2367000000-N 840  8 EA  372.30 2978.40 180.00 1440.00 445.00  3560.00FRAME W/2GRTS 840.29 STD

0152 2374000000-N 840  8 EA  413.90 3311.20 210.00 1680.00 445.00  3560.00FRAME-GRT-HD 840.03 **
(E)

0153 2374000000-N 840  32 EA  413.90 13244.80 210.00 6720.00 445.00  14240.00FRAME-GRT-HD 840.03 **
(F)

0154 2374000000-N 840  42 EA  411.73 17292.66 210.00 8820.00 445.00  18690.00FRAME-GRT-HD 840.03 **
(G)

0155 2396000000-N 840  20 EA  308.25 6165.00 110.00 2200.00 365.00  7300.00FRAME W/COVER STD 840.54

0156 2407000000-N 840  3 EA  876.85 2630.55 575.00 1725.00 1365.00  4095.00STL FRAM W/ 2 GTR, STD 840.37
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0157 2500000000-M 842  123 M3  474.30 58338.90 421.00 51783.00 735.00  90405.00CONC RETAINING WALLS

0158 2549000000-M 846  6,605 M   33.55 221597.75 35.00 231175.00 42.25  279061.25750MM CONC CURB & GUTTER

0159 2556000000-M 846  350 M   40.70 14245.00 34.00 11900.00 52.50  18375.00SHLDR BERM GUTTER

0160 2570000000-N SP   2 EA  866.00 1732.00 1546.00 3092.00 2100.00  4200.00MODIFIED CONCRETE FLUME

0161 2577000000-M 846  6,655 M   40.80 271524.00 55.10 366690.50 73.50  489142.50CONC XPRESSWAY GUTTER

0162 2591000000-M 848  3,550 M2  28.00 99400.00 28.00 99400.00 42.00  149100.00100MM CONC SIDEWALK

0163 2598000000-M 848  187 M2  55.00 10285.00 28.00 5236.00 73.50  13744.50CONC WHEELCHAIR RAMPS

0164 2619000000-M 850  437 M2  48.80 21325.60 61.00 26657.00 61.00  26657.00100MM CONC PAVED DITCH

0165 2647000000-M 852  700 M2  46.40 32480.00 27.00 18900.00 65.00  45500.00125MM MONOLITHIC CONC ISL (SURF MTD)

0166 2703000000-M 854  170 M   571.20 97104.00 107.00 18190.00 770.00  130900.00CONC BARRIER TYPE ******
(T2)

0167 2724000000-M 857  2,430 M   183.60 446148.00 93.30 226719.00 180.00  437400.00PC REINF BARRIER SNGL FC

0168 2738000000-M SP   1,080 M2  26.25 28350.00 36.20 39096.00 42.00  45360.00GENERIC PAVING ITEM (M2)
100MM CONCRETE COVER

0169 2738000000-M SP   10,500 M2  31.25 328125.00 39.55 415275.00 47.00  493500.00GENERIC PAVING ITEM (M2)
150MM CONCRETE COVER

0170 2815000000-N 858  9 EA  300.90 2708.10 961.00 8649.00 685.00  6165.00ADJ DROP INLETS

0171 2830000000-N 858  11 EA  300.90 3309.90 961.00 10571.00 685.00  7535.00ADJ MANHOLES

0172 2845000000-N 858  51 EA  279.50 14254.50 327.00 16677.00 580.00  29580.00ADJ METER OR VALVE BOXES

0173 3000000000-N SP   3 EA  13770.00 41310.00 3750.00 11250.00 14200.00  42600.00IMPACT ATTEN TYPE 350

0174 3030000000-M 862 25,408.89 M   21.75 552643.36 29.70 754644.03 22.40  569159.14STL BM GRDRAIL

0175 3105000000-N 862  2 EA  20.40 40.80 28.00 56.00 21.00  42.00SBGR TERM SECT

0176 3150000000-N 862  10 EA  25.50 255.00 25.00 250.00 26.00  260.00ADDIT GUARDRAIL POSTS

0177 3210000000-N 862  39 EA  306.00 11934.00 390.00 15210.00 315.00  12285.00GR ANCHOR TYPE CAT-1

0178 3215000000-N 862  55 EA  510.00 28050.00 1050.00 57750.00 525.00  28875.00GR ANCHOR TYPE III

0179 3270000000-N SP   63 EA  1198.50 75505.50 1665.00 104895.00 1235.00  77805.00GR ANCHOR TYPE 350

0180 3285000000-N SP   4 EA  1020.00 4080.00 1400.00 5600.00 1200.00  4800.00GR ANCHOR TYPE M-350

0181 3315000000-N 862  32 EA  1020.00 32640.00 1160.00 37120.00 1050.00  33600.00GR ANCHOR TYPE XI (MOD)

0182 3360000000-M 863 2,287.3 M   3.35 7662.46 3.30 7548.09 3.45  7891.19REMOVE GUARDRAIL

0183 3380000000-M 862 613.41 M   15.05 9231.82 16.95 10397.30 15.50  9507.86TEMP STL BM GUARDRAIL

0184 3387000000-N 862  3 EA  153.00 459.00 240.00 720.00 158.00  474.00GDRL ANCH UNITS ****** TEMP
(CAT-1)

0185 3389100000-N SP   5 EA  510.00 2550.00 915.00 4575.00 525.00  2625.00GDRL ANCH UNITS 350 TEMP

0186 3536000000-M 866  17,216 M   8.35 143753.60 4.50 77472.00 11.50  197984.00CL FENCE 1200MM FABRIC

0187 3542000000-M 866  4,721 EA  18.85 88990.85 18.50 87338.50 24.00  113304.00LINE POST FOR 1200MM CL F

0188 3548000000-M 866  236 EA  71.40 16850.40 70.00 16520.00 103.00  24308.00TERM POST FOR 1200MM CL

0189 3551000000-M 866  2 EA  71.40 142.80 70.00 140.00 105.00  210.00M GATE POST ****MM CL F
(1200MM)

0190 3564000000-M 866  1 EA  408.00 408.00 100.00 100.00 420.00  420.00SGL GATE **HIGH, **WIDE, **OPEN
(1200MM, 4500MM, 4500MM)

0191 3628000000-M 876  2,135 MTN 33.65 71842.75 17.00 36295.00 32.00  68320.00PLN RIP RAP CL I
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0192 3635000000-M 876  195 MTN 37.75 7361.25 32.00 6240.00 36.00  7020.00PLN RIP RAP CL II

0193 3642000000-M 876  64 MTN 31.60 2022.40 195.00 12480.00 36.00  2304.00PLN RIP RAP, CLASS A

0194 3649000000-M 876  5,370 MTN 31.60 169692.00 30.00 161100.00 32.00  171840.00PLN RIP RAP, CLASS B

0195 3656000000-M 876  24,160 M2  2.05 49528.00 1.25 30200.00 3.00  72480.00FILTER FABRIC FOR DRAINGE

0196 3980000000-M SP   1,400 M3  36.70 51380.00 39.00 54600.00 45.00  63000.00GENERIC WALL ITEM (M3)
SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL

0197 3984000000-M SP   5,000 M2  8.15 40750.00 4.10 20500.00 5.00  25000.00GENERIC WALL ITEM (M2)
FABRIC FOR TEMPORARY FABRIC WALL

0198 3984000000-M SP   119 M2  926.75 110283.25 1150.00 136850.00 901.00  107219.00GENERIC WALL ITEM (M2)
PILE / PANEL RETAINING WALL

0199 4048000000-M 902  5 M3  612.00 3060.00 910.00 4550.00 895.00  4475.00RC SIGN FOOTINGS

0200 4054000000-M 902  2 M3  663.00 1326.00 1236.00 2472.00 895.00  1790.00PLN CONC SIGN FOOTINGS

0201 4060000000-M 903  2,000 KG  4.25 8500.00 4.60 9200.00 5.80  11600.00SUPPORT, BRKWY STL BEAM

0202 4066000000-M 903  1,089 KG  3.30 3593.70 3.54 3855.06 3.95  4301.55SIMPLE STL BEAM SIGN SUPP

0203 4072000000-M 903 902.6 M   15.05 13584.13 22.35 20173.11 25.00  22565.00SUPPORT, 4.5KG STEEL U-CHNL

0204 4096000000-N 904  2 EA  81.60 163.20 155.00 310.00 65.00  130.00SIGN ERECTION, TYPE D

0205 4102000000-N 904  145 EA  61.20 8874.00 51.60 7482.00 79.00  11455.00SIGN ERECTION, TYPE E

0206 4108000000-N 904  5 EA  81.60 408.00 103.00 515.00 118.00  590.00SIGN ERECTION, TYPE F

0207 4109000000-N 904  5 EA  765.00 3825.00 619.00 3095.00 865.00  4325.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0208 4109000000-N 904  3 EA  204.00 612.00 155.00 465.00 360.00  1080.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0209 4110000000-N 904  16 EA  357.00 5712.00 310.00 4960.00 580.00  9280.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0210 4110000000-N 904  1 EA  357.00 357.00 206.00 206.00 300.00  300.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0211 4138000000-N 907  12 EA  102.00 1224.00 515.00 6180.00 42.00  504.00DISPOSE SUPPORT, STL BM

0212 4152000000-N 907  3 EA  306.00 918.00 516.00 1548.00 525.00  1575.00DISPOSE SIGN SYST STL BM

0213 4155000000-N 907  69 EA  10.20 703.80 52.00 3588.00 8.40  579.60DISPOSE SIGN SYST U-CHAN

0214 4234000000-N 907  6 EA  316.20 1897.20 310.00 1860.00 235.00  1410.00DISPOSE SIGN, A OR B (OVRHD)

0215 4360000000-N SP   1 EA  4488.00 4488.00 4400.00 4400.00 4200.00  4200.00GENERIC SIGNING ITEM (EA)
DMS SYSTEM CLIENT COMPUTER

0216 4360000000-N SP   1 EA  7140.00 7140.00 7000.00 7000.00 6300.00  6300.00GENERIC SIGNING ITEM (EA)
DMS SYSTEM CONTROL SOFTWARE

0217 4360000000-N SP   1 EA  3116.00 3116.00 3055.00 3055.00 2625.00  2625.00GENERIC SIGNING ITEM (EA)
DMS SYSTEM LAPTOP COMPUTER

0218 4360000000-N SP   1 EA  4488.00 4488.00 4400.00 4400.00 4200.00  4200.00GENERIC SIGNING ITEM (EA)
DMS SYSTEM SERVER COMPUTER

0219 4370000000-N SP  Lump Sum 2105.00 2064.00  3150.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN BENCH    TEST UNIT

0220 4370000000-N SP  Lump Sum 12304.00 12063.00  6825.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN MAINTE- NANCE TRAINING
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0221 4370000000-N SP  Lump Sum 245.00 240.00  3150.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0222 4370000000-N SP  Lump Sum 9414.00 9230.00  6300.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0223 4370000000-N SP  Lump Sum 7813.00 7660.00  3675.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0224 4370000000-N SP  Lump Sum 143796.00 69077.00  178500.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-1"

0225 4370000000-N SP  Lump Sum 70458.00 69077.00  92400.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-2"

0226 4370000000-N SP  Lump Sum 7392.00 7248.00  6825.00GENERIC SIGNING ITEM (LS)
INTEGRATION INTO EXT DMS SYS- TEM

0227 4370000000-N SP  Lump Sum 23533.00 23072.00  24225.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR PEDESTAL SIGN ASSEMBLY "L"

0228 4370000000-N SP  Lump Sum 24551.00 24077.00  25275.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM WITHOUT WALK- WAY FOR ASSEMBLY
"DMS-1",    SIGN 15

0229 4370000000-N SP  Lump Sum 34160.00 19570.00  35165.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0230 4370000000-N SP  Lump Sum 36968.00 21600.00  38055.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0231 4370000000-N SP  Lump Sum 26227.00 13180.00  27000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0232 4370000000-N SP  Lump Sum 39805.00 20110.00  40980.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0233 4370000000-N SP  Lump Sum 35231.00 21315.00  37320.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0234 4370000000-N SP  Lump Sum 26935.00 13622.00  27730.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0235 4370000000-N SP  Lump Sum 39287.00 19192.00  40450.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0236 4370000000-N SP  Lump Sum 31606.00 11224.00  32535.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0237 4370000000-N SP  Lump Sum 33823.00 17827.00  34820.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0238 4370000000-N SP  Lump Sum 43182.00 21025.00  44450.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0239 4370000000-N SP  Lump Sum 40889.00 19760.00  42100.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0240 4370000000-N SP  Lump Sum 21185.00 20770.00  21800.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"
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0241 4370000000-N SP  Lump Sum 19931.00 19540.00  20520.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0242 4370000000-N SP  Lump Sum 22190.00 21755.00  22850.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0243 4370000000-N SP  Lump Sum 15060.00 14765.00  15500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"

0244 4370000000-N SP  Lump Sum 24669.00 24185.00  25400.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"

0245 4370000000-N SP  Lump Sum 15504.00 15200.00  16000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"

0246 4370000000-N SP  Lump Sum 13316.00 13055.00  13700.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"

0247 4370000000-N SP  Lump Sum 14152.00 13875.00  14570.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "T"

0248 4370000000-N SP  Lump Sum 147565.00 103980.00  162750.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

0249 4370000000-N SP  Lump Sum 42949.00 42107.00  43050.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-2"

0250 4370000000-N SP  Lump Sum 112614.00 74611.00  135450.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0251 4370000000-N SP  Lump Sum 93529.00 54950.00  106050.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0252 4370000000-N SP  Lump Sum 49985.00 24250.00  60375.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0253 4370000000-N SP  Lump Sum 115398.00 62926.00  131775.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0254 4370000000-N SP  Lump Sum 78832.00 53597.00  89250.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0255 4370000000-N SP  Lump Sum 56426.00 31290.00  67725.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0256 4370000000-N SP  Lump Sum 91052.00 44967.00  97650.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"

0257 4370000000-N SP  Lump Sum 69199.00 24110.00  78750.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"

0258 4370000000-N SP  Lump Sum 91256.00 50532.00  103425.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"

0259 4370000000-N SP  Lump Sum 124970.00 63710.00  139125.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"

0260 4370000000-N SP  Lump Sum 87306.00 40875.00  93975.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"

0261 4370000000-N SP  Lump Sum 25546.00 25045.00  29400.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "L"

0262 4370000000-N SP  Lump Sum 61324.00 60122.00  68250.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "M"
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0263 4370000000-N SP  Lump Sum 40200.00 39412.00  42525.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "N"

0264 4370000000-N SP  Lump Sum 71963.00 70552.00  82425.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "O"

0265 4370000000-N SP  Lump Sum 34932.00 34247.00  42525.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "P"

0266 4370000000-N SP  Lump Sum 73544.00 72102.00  83475.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "Q"

0267 4370000000-N SP  Lump Sum 41080.00 40275.00  51450.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "R"

0268 4370000000-N SP  Lump Sum 37551.00 36815.00  46200.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "S"

0269 4370000000-N SP  Lump Sum 34982.00 34296.00  42000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "T"

0270 4400000000-M 1110  172 M2  28.80 4953.60 28.24 4857.28 30.00  5160.00WORK ZONE SIGNS (STAT)

0271 4405000000-M 1110  184 M2  36.65 6743.60 35.93 6611.12 105.00  19320.00WORK ZONE SIGNS (PORT)

0272 4410000000-M 1110  123 M2  36.65 4507.95 35.93 4419.39 90.00  11070.00WORK ZONE SIGNS (BARRICAD

0273 4415000000-N 1115  10 EA  2140.00 21400.00 3513.00 35130.00 4600.00  46000.00FLASHING ARROW PNL TYPE C

0274 4420000000-N 1120  6 EA  11965.00 71790.00 16469.00 98814.00 20500.00  123000.00CHANGEABLE MESSAGE SIGNS

0275 4425000000-N 1125  39 EA  8.95 349.05 8.78 342.42 25.00  975.00WARNING FLAG SETS

0276 4430000000-N 1130  2,312 EA  57.35 132593.20 29.98 69313.76 43.00  99416.00DRUMS

0277 4435000000-N 1135  150 EA  48.45 7267.50 9.39 1408.50 15.00  2250.00CONES

0278 4445000000-M 1145  488 M   29.10 14200.80 28.52 13917.76 40.00  19520.00BARRICADES (TYPE III)

0279 4450000000-N 1150  4,400 HR  15.15 66660.00 69.84 307296.00 19.00  83600.00FLAGGER

0280 4460000000-N 1155  12 EA  71.25 855.00 8884.00 106608.00 185.00  2220.00WARNING LIGHTS (TYPE B)

0281 4465000000-N 1160  14 EA  7140.00 99960.00 3000.00 42000.00 12500.00  175000.00TEMPORARY CRASH CUSHIONS

0282 4470000000-N 1160  7 EA  3060.00 21420.00 330.00 2310.00 2000.00  14000.00RESET CRASH CUSHION

0283 4475000000-N 1165  2 EA  2140.00 4280.00 8500.00 17000.00 17500.00  35000.00TRUCK MTD IMP ATTN 45 MPH

0284 4480000000-N 1165  6 EA  8905.00 53430.00 10000.00 60000.00 17500.00  105000.00TRUCK MTD IMP ATTN 60 MPH

0285 4485000000-M 1170  2,740 M   53.05 145357.00 46.00 126040.00 55.00  150700.00PORTABLE BARRIER

0286 4495000000-M 1170  1,340 M   55.10 73834.00 46.00 61640.00 56.00  75040.00PORT BARRIER, DRAINAGE

0287 4500000000-M 1170  3,700 M   13.25 49025.00 12.00 44400.00 8.00  29600.00RESET PORTABLE BARRIER

0288 4520000000-N 1266  510 EA  26.80 13668.00 25.00 12750.00 28.00  14280.00TUBULAR MARKERS (FIXED)

0289 4615000000-M 1205  2,162 M   4.00 8648.00 0.90 1945.80 4.15  8972.30REM TAPE LINES 100MM

0290 4645000000-N 1205  1 EA  153.00 153.00 50.00 50.00 157.50  157.50REM TAPE PVT MKG SYMBOL

0291 4650000000-N 1251  1,421 EA  5.10 7247.10 4.50 6394.50 5.25  7460.25TEMP RAISED PVMT MRKS

0292 4685000000-M 1205  48,788 M   1.46 71230.48 1.40 68303.20 1.50  73182.00100MM THERMO MKG, 2.3MMTK

0293 4686000000-M 1205  21,664 M   1.61 34879.04 1.50 32496.00 1.65  35745.60100MM THERMO MKG, 3.1MMTK

0294 4695000000-M 1205  4,061 M   2.92 11858.12 2.50 10152.50 3.00  12183.00200MM THERMO MKG 2.3MM TK

0295 4697000000-M 1205  510 M   3.35 1708.50 2.50 1275.00 3.50  1785.00200MM THERMO MKG 3.1MM TK

0296 4705000000-M 1205  60 M   6.75 405.00 5.00 300.00 7.00  420.00400MM THERMO MKG 3.1MM TK
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0297 4710000000-M 1205  656 M   13.40 8790.40 11.00 7216.00 13.80  9052.80600MM THERMO MKG 3.1MM TK

0298 4721000000-M 1205  16 EA  71.40 1142.40 50.00 800.00 73.50  1176.00THERMO PVT MKG CHARACTER 3.1

0299 4725000000-M 1205  147 EA  91.80 13494.60 95.00 13965.00 94.50  13891.50THERMO PVT MKG SYMB 2.3MM

0300 4770000000-M 1205  1,252 M   4.00 5008.00 5.00 6260.00 4.15  5195.80COLD APP PLAS LINES 100MM

0301 4780000000-M 1205  4 M   8.05 32.20 8.00 32.00 8.30  33.20COLD APP PLAS LINES 200MM

0302 4805000000-N 1205  3 EA  153.00 459.00 150.00 450.00 157.50  472.50COLD APPL PLASTIC SYMBOL

0303 4810000000-M 1205  140,745 M   0.56 78817.20 0.50 70372.50 0.58  81632.10PAINT PVT MKG LINES 100MM

0304 4815000000-M 1205  14,310 M   0.60 8586.00 0.62 8872.20 0.64  9158.40PAINT PVT MKG LINES 150MM

0305 4820000000-M 1205  618 M   1.15 710.70 0.85 525.30 1.20  741.60PAINT PVT MKG LINES 200MM

0306 4835000000-M 1205  648 M   6.70 4341.60 6.75 4374.00 6.90  4471.20PAINT PVT MKG LINES 600MM

0307 4845000000-N 1205  98 EA  35.70 3498.60 45.00 4410.00 37.00  3626.00PAINT PVT MKG SYMBOL

0308 4850000000-M 1205  5,625 M   1.50 8437.50 2.00 11250.00 1.55  8718.75REMVL OF 100MM LINES

0309 4870000000-M 1205  150 M   2.25 337.50 4.00 600.00 2.32  348.00REMVL OF 600MM LINES

0310 4890000000-M SP   21,473 M   4.35 93407.55 4.30 92333.90 4.50  96628.50GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING LINES (150MM)

0311 4890000000-M SP   1,270 M   8.35 10604.50 5.00 6350.00 8.60  10922.00GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING LINES (200MM)

0312 4895000000-N SP   9 EA  153.00 1377.00 150.00 1350.00 158.00  1422.00GENERIC PAVEMENT MARKING ITEM (EA)
POLYUREA PAVEMENT MARKING SYMBOL

0313 4900000000-N 1252  1,866 EA  4.35 8117.10 28.00 52248.00 4.50  8397.00PERM RAISED PVMT MARKERS

0314 4905000000-N 1253  1,573 EA  28.55 44909.15 14.95 23516.35 30.00  47190.00SNOWPLB RAISED PVMT MRKER

0315 4915000000-M 1264  15 EA  15.25 228.75 21.70 325.50 15.70  235.502.1M U-CHANNEL POSTS

0316 4935000000-N 1267  308 EA  22.15 6822.20 21.70 6683.60 22.80  7022.40FLEX DELINATR (CRYSTAL)

0317 4940000000-N 1267  149 EA  22.15 3300.35 23.90 3561.10 22.80  3397.20FLEX DELINATR (YELLOW)

0318 4945000000-N 1267  10 EA  24.40 244.00 23.90 239.00 25.00  250.00FLEX DELINATR (CRY & RED)

0319 4950000000-N 1267  10 EA  24.40 244.00 54.00 540.00 25.00  250.00FLEX DELINATR (YEL & RED)

0320 4955000000-N 1264  15 EA  55.45 831.75 52.00 780.00 57.00  855.00OBJECT MARKERS (END OF RD

0321 5010000000-M 1401  20 EA  9679.80 193596.00 9490.00 189800.00 9970.00  199400.0030.5M HIGH MOUNT STANDARD

0322 5020000000-N 1401  2 EA  2749.90 5499.80 2696.00 5392.00 2830.00  5660.00PORTABLE DRIVE UNIT

0323 5025000000-M 1402  84 M3  682.40 57321.60 669.00 56196.00 700.00  58800.00HIGH MOUNT FOUNDATIONS

0324 5030000000-N 1403  80 EA  550.80 44064.00 540.00 43200.00 570.00  45600.00HM LUMINAIRE ************
(1KW HPS)

0325 5050000000-N 1404  132 EA  1404.00 185328.00 1376.50 181698.00 1450.00  191400.00LIT STD MTLT ************
(13.7M SA 4.6M)

0326 5050000000-N 1404  169 EA  1864.00 315016.00 1827.50 308847.50 1900.00  321100.00LIT STD MTLT ************
(13.7M TA 4.6M)

0327 5050000000-N 1404  12 EA  1934.00 23208.00 1896.00 22752.00 1990.00  23880.00LIT STD MTLT ************
(13.7M TWIN ARM 4.6M ON BREAK-AWAY BASE)

0328 5070000000-N 1405  115 EA  474.30 54544.50 465.00 53475.00 490.00  56350.00STD FOUNDAT ***********
(TYPE R1)

0329 5070000000-N 1405  29 EA  485.50 14079.50 476.00 13804.00 500.00  14500.00STD FOUNDAT ***********
(TYPE R2)
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0330 5085000000-N 1406  7 EA  255.00 1785.00 250.00 1750.00 260.00  1820.00LITE STD LUM RDW 250W HPS

0331 5090000000-N 1406  494 EA  255.00 125970.00 250.00 123500.00 260.00  128440.00LITE STD LUM RDW 400W HPS

0332 5120000000-N 1407  20 EA  1050.60 21012.00 1030.00 20600.00 1080.00  21600.00SERVICE POLE ************
(9.1M CLASS 4)

0333 5125000000-M 1407  456 M   32.40 14774.40 31.75 14478.00 33.00  15048.00SERV LATERAL ************
(3 #1/0 USE)

0334 5145000000-N 1408  2 EA  2886.60 5773.20 2830.00 5660.00 2970.00  5940.00LITE CNTRL RW************
(120/240 VOLT)

0335 5145000000-N 1408  20 EA  2848.85 56977.00 2793.00 55860.00 2930.00  58600.00LITE CNTRL RW************
(240/480 VOLT)

0336 5155000000-M 1409  316 M   19.20 6067.20 18.80 5940.80 20.00  6320.00ELEC DUCT TYP BD SIZ ****
(TS2)

0337 5155000000-M 1409  191 M   21.90 4182.90 21.45 4096.95 22.50  4297.50ELEC DUCT TYP BD SIZ ****
(TS3)

0338 5160000000-M 1409  194 M   70.30 13638.20 68.90 13366.60 72.30  14026.20ELEC DUCT TYP JA SIZ ****
(TS2)

0339 5160000000-M 1409  433 M   83.30 36068.90 81.65 35354.45 85.70  37108.10ELEC DUCT TYP JA SIZ ****
(TS3)

0340 5160000000-M 1409  20 M   125.45 2509.00 123.00 2460.00 129.00  2580.00ELEC DUCT TYP JA SIZ ****
(TS4)

0341 5170000000-M 1410  98 M   6.30 617.40 6.20 607.60 6.50  637.00**#8 W/G FEEDER CIRCUIT
(2)

0342 5175000000-M 1410  1,335 M   3.90 5206.50 3.80 5073.00 4.00  5340.00**#6 W/G FEEDER CIRCUIT
(2)

0343 5180000000-M 1410  10,980 M   8.45 92781.00 8.30 91134.00 8.70  95526.00**#4 W/G FEEDER CIRCUIT
(2)

0344 5185000000-M 1410  1,289 M   10.40 13405.60 10.20 13147.80 10.70  13792.30**#2 W/G FEEDER CIRCUIT
(2)

0345 5205000000-M 1410  1,645 M   23.45 38575.25 23.00 37835.00 24.15  39726.75**#8 W/G FDR CIR * CNDUIT
(2, TS1.5)

0346 5210000000-M 1410  4,992 M   24.50 122304.00 24.00 119808.00 25.20  125798.40**#6 W/G FDR CIR * CNDUIT
(2, TS1.5)

0347 5215000000-M 1410  7,715 M   25.70 198275.50 25.20 194418.00 26.50  204447.50**#4 W/G FDR CIR * CNDUIT
(2, TS1.5)

0348 5220000000-M 1410  2,810 M   27.80 78118.00 27.25 76572.50 28.60  80366.00**#2 W/G FDR CIR *** CNDUIT
(2,TS1.5)

0349 5240000000-N 1411  1 EA  1724.80 1724.80 1691.00 1691.00 1775.00  1775.00ELEC JB ************
(BR18)

0350 5240000000-N 1411  32 EA  413.10 13219.20 405.00 12960.00 425.00  13600.00ELEC JB ************
(PC18)

0351 5252000000-N 1412  37 EA  280.50 10378.50 275.00 10175.00 290.00  10730.00UNDERPASS LUMINARIES *****
(TYPE WM 150W HPS)

0352 5253000000-N 1412 Lump Sum 1954.00 1916.00  2010.00UNDERPASS CIRCUITRY *************
(STA 136+20)
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0353 5253000000-N 1412 Lump Sum 1854.00 1818.00  1910.00UNDERPASS CIRCUITRY *************
(STA 43+70 L)

0354 5253000000-N 1412 Lump Sum 2670.00 2618.00  2750.00UNDERPASS CIRCUITRY *************
(STA 45+74 L)

0355 5253000000-N 1412 Lump Sum 6084.00 5965.00  6260.00UNDERPASS CIRCUITRY *************
(STA 60+29 L)

0356 5255000000-N 1413 Lump Sum 128530.00 6010.00  6310.00PORTABLE LIGHTING

0357 5270000000-N SP   10 EA  503.90 5039.00 494.00 4940.00 520.00  5200.00GENERIC LIGHTING ITEM (EA)
FOUNDATION COVER

0358 5270000000-N SP   7 EA  537.55 3762.85 527.00 3689.00 550.00  3850.00GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD

0359 5300000000-M 1505  1,039 MTN 19.35 20104.65 9.70 10078.30 37.00  38443.00FND CONDIT MAT'L ********
(VI)

0360 5318000000-M 1505  100 MTN 101.65 10165.00 205.00 20500.00 160.00  16000.00PVMT REP FOR UTILITY WORK

0361 5324000000-M 1510  137 M   127.50 17467.50 45.00 6165.00 184.00  25208.00***MM DI WP CL***********
(400MM, 53, 2.41MPA)

0362 5360000000-M 1510  87 M   71.40 6211.80 53.00 4611.00 160.00  13920.00150MM DI H2O PIPE 2.41MPA

0363 5366000000-M 1510  913 M   71.40 65188.20 59.00 53867.00 175.00  159775.00200MM DI H2O PIPE 2.41MPA

0364 5378000000-M 1510  619 M   112.90 69885.10 74.00 45806.00 185.00  114515.00300MM DI H2O PIPE 2.41MPA

0365 5384000000-M 1510  361 M   127.35 45973.35 94.00 33934.00 195.00  70395.00400MM DI H2O PIPE ****MPA
(2.41MPA)

0366 5408000000-M 1510  80 M   51.00 4080.00 30.00 2400.00 75.00  6000.00***MM CU WATER PIPE TYPE K
(50MM)

0367 5414000000-M 1510  91 M   38.75 3526.25 22.00 2002.00 52.50  4777.5020MM CU WATER PIPE TYPE K

0368 5480000000-M 1510  6,995 KG  5.40 37773.00 4.80 33576.00 8.50  59457.50DI H2O FITTINGS 1.72MPA

0369 5510000000-M 1510  1 EA  178.50 178.50 53.00 53.00 130.00  130.0020MM CORPORATION STOP

0370 5528000000-M 1510  1 EA  178.50 178.50 37.90 37.90 210.00  210.0050MM CORPORATION STOP

0371 5534000000-M 1510  3 EA  2944.00 8832.00 1477.00 4431.00 4725.00  14175.00***MM GATE V & V BX
(400MM, 1.38MPA)

0372 5534000000-M 1510  1 EA  3570.00 3570.00 1957.00 1957.00 7875.00  7875.00***MM GATE V & V BX
(500MM, 1.38MPA)

0373 5540000000-M 1510  13 EA  1014.90 13193.70 371.00 4823.00 840.00  10920.00150MM GATE V & V BX

0374 5546000000-M 1510  4 EA  1071.00 4284.00 615.00 2460.00 1050.00  4200.00200MM GATE V & V BX **** MPA WP
(1.38MPA)

0375 5558000000-M 1510  5 EA  1691.00 8455.00 930.00 4650.00 1575.00  7875.00300MM GATE V & V BX
(1.38MPA)

0376 5576000000-M 1510  1 EA  5100.00 5100.00 1890.00 1890.00 2100.00  2100.00*** X ***MM TAPN SLV V BX
(300MM X 150MM, 1.38MPA)

0377 5576000000-M 1510  1 EA  5100.00 5100.00 1890.00 1890.00 2625.00  2625.00*** X ***MM TAPN SLV V BX
(300MM X 200MM, 1.38MPA)

0378 5576000000-M 1510  3 EA  6630.00 19890.00 1985.00 5955.00 3675.00  11025.00*** X ***MM TAPN SLV V BX
(300MM X 300MM, 1.38MPA)
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0379 5582000000-M 1510  1 EA  255.00 255.00 1680.00 1680.00 265.00  265.00*** X ***MM TAPPING SADDL
(300MM X 50MM)

0380 5582000000-M 1510  1 EA  255.00 255.00 1280.00 1280.00 420.00  420.00*** X ***MM TAPPING SADDL
(400MM X 20MM)

0381 5648000000-N 1510  8 EA  2142.00 17136.00 400.00 3200.00 525.00  4200.00RELOCATE EXIST WAT METER

0382 5666000000-M 1510  9 EA  2142.00 19278.00 1840.00 16560.00 2625.00  23625.00FIRE HYDRANT, ****MPA WP
(1.38MPA)

0383 5672000000-N 1510  5 EA  1632.00 8160.00 1530.00 7650.00 1365.00  6825.00RELOCATE EXIST FIRE HYD

0384 5690000000-M 1520  85 M   57.70 4904.50 24.00 2040.00 70.00  5950.00***MM PVC SS PIPE SDR 35
(100MM)

0385 5714000000-M 1520  186 M   105.82 19682.52 71.00 13206.00 120.00  22320.00***MM DI SS PIPE CL ****
(200MM, 53)

0386 5714000000-M 1520  231 M   173.40 40055.40 97.00 22407.00 145.00  33495.00***MM DI SS PIPE CL ****
(300MM, 53)

0387 5714000000-M 1520  136 M   149.85 20379.60 116.00 15776.00 210.00  28560.00***MM DI SS PIPE CL ****
(400MM, 53)

0388 5720000000-M 1520  76 M   147.25 11191.00 131.00 9956.00 205.00  15580.00***MM DI SS PIPE PC ****
(400MM, 2.41MPA)

0389 5726000000-M 1520  1,388 M   153.00 212364.00 70.00 97160.00 115.00  159620.00200MM DI SS PIPE PC 2.41

0390 5738000000-M 1520  868 M   178.50 154938.00 95.00 82460.00 205.00  177940.00300MM DI SS PIPE PC 2.41

0391 5750000000-M 1520  896 M   193.80 173644.80 115.00 103040.00 166.00  148736.00***MM DI FRC MN SS P ****
(300MM, 2.41MPA)

0392 5750000000-M 1520  85 M   303.95 25835.75 214.00 18190.00 272.00  23120.00***MM DI FRC MN SS P ****
(500MM, 2.41MPA)

0393 5756000000-M 1520  2,548 KG  5.10 12994.80 5.85 14905.80 5.80  14778.40DI SS PIPE FITTINGS

0394 5768000000-N 1520  12 EA  341.25 4095.00 781.00 9372.00 265.00  3180.00SANITARY SEWER CLEAN-OUT

0395 5774000000-M 1525  44 EA  2297.65 101096.60 1421.00 62524.00 2625.00  115500.00STD ****MM DIA PC MH 0-1.8M
(1200MM)

0396 5780000000-M 1525  105 M   257.70 27058.50 402.00 42210.00 1050.00  110250.00STD PC MH WALL ****MM 1.8+
(1200MM)

0397 5786000000-M 1525  2 M   561.00 1122.00 2883.00 5766.00 950.00  1900.00SS MH OS DROP ASSEMBLY

0398 5816000000-N 1530  29 EA  763.05 22128.45 935.00 27115.00 1575.00  45675.00BRK DN,PLUG & FILL UT MH

0399 5822000000-N 1530  2 EA  1530.00 3060.00 2700.00 5400.00 3150.00  6300.00BREAK DOWN & REBUILD MH

0400 5870000000-M SP   137 M   867.00 118779.00 615.00 84255.00 630.00  86310.00600MM STL NCAS PIPE****BJ
(9.53MM)

0401 5882000000-N SP   14 EA  153.00 2142.00 108.10 1513.40 53.00  742.00GENERIC UTILITY ITEM (EA)
150MM RESTRAINED RETAINER GLAND, 1.72MPA WP

0402 5882000000-N SP   20 EA  255.00 5100.00 128.05 2561.00 69.00  1380.00GENERIC UTILITY ITEM (EA)
200MM RESTRAINED RETAINER GLAND, 1.72MPA WP

0403 5882000000-N SP   1 EA  3060.00 3060.00 699.00 699.00 7900.00  7900.00GENERIC UTILITY ITEM (EA)
300MM LINE STOP ASSEMBLY

0404 5882000000-N SP   50 EA  357.00 17850.00 204.00 10200.00 105.00  5250.00GENERIC UTILITY ITEM (EA)
300MM RESTRAINED RETAINER GLAND, 1.72MPA WP
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0405 5882000000-N SP   30 EA  469.00 14070.00 367.00 11010.00 210.00  6300.00GENERIC UTILITY ITEM (EA)
400MM RESTRAINED RETAINER GLAND, 1.72MPA WP

0406 5888000000-M SP   85 M   25.50 2167.50 45.00 3825.00 105.00  8925.00GENERIC UTILITY ITEM (M)
3.66M GRAVEL ACCESS ROAD

0407 5888000000-M SP   60 M   76.50 4590.00 15.00 900.00 37.00  2220.00GENERIC UTILITY ITEM (M)
REMOVE EXISTING SEWER PIPE FROM CULVERT

0408 5900000000-M SP   1,039 MTN 21.15 21974.85 12.20 12675.80 32.00  33248.00GENERIC UTILITY ITEM (MTN)
#67 BEDDING STONE

0409 6000000000-M 1605  8,105 M   6.65 53898.25 4.50 36472.50 5.80  47009.00TEMPORARY SILT FENCE

0410 6006000000-M 1610  3,610 MTN 29.60 106856.00 26.30 94943.00 16.00  57760.00EROS CONTRL STONE CL A

0411 6009000000-M 1610  33,440 MTN 31.60 1056704.00 27.40 916256.00 13.50  451440.00EROS CONTRL STONE CL B

0412 6012000000-M 1610  18,250 MTN 27.55 502787.50 24.20 441650.00 11.00  200750.00SEDIMENT CONTROL STONE

0413 6015000000-M 1615 60.5 HA  728.30 44062.15 750.00 45375.00 790.00  47795.00TEMPORARY MULCHING

0414 6018000000-M 1620  6,500 KG  2.35 15275.00 2.20 14300.00 2.30  14950.00SEED FOR TEMP SEEDING

0415 6021000000-M 1620 52.25 MTN 353.95 18493.89 330.00 17242.50 350.00  18287.50FERT FOR TEMP SEEDING

0416 6024000000-M 1622  2,630 M   30.60 80478.00 45.10 118613.00 18.00  47340.00TEMPORARY SLOPE DRAINS

0417 6027000000-N 1622  151 EA  153.00 23103.00 340.00 51340.00 300.00  45300.00INLET PROTCN @ SLOPE DRNS

0418 6030000000-M 1630  128,171 M3  1.00 128171.00 2.45 314018.95 0.25  32042.75SILT EXCAVATION

0419 6033000000-M 1631  7,025 M2  1.30 9132.50 1.50 10537.50 1.60  11240.00SYNTHETIC ROVING

0420 6036000000-M 1631  4,125 M2  1.30 5362.50 1.50 6187.50 1.60  6600.00MATTING FOR EROS CONTROL

0421 6038000000-M SP   520 M2  5.10 2652.00 5.00 2600.00 5.25  2730.00PERM SOIL REINF MAT

0422 6042000000-M 1632  3,890 M   6.10 23729.00 5.15 20033.50 10.50  40845.006.4MM HARDWARE CLOTH

0423 6045000000-M SP   130 M   25.50 3315.00 123.00 15990.00 29.00  3770.00***MM TEMPORARY PIPE
(450MM)

0424 6057000000-M 1637  1 EA  2550.00 2550.00 622.00 622.00 2250.00  2250.00*** X *** X *** PERF TEE
(800MM X 800MM X 800MM)

0425 6069000000-M 1638  1,180 M3  15.30 18054.00 20.45 24131.00 17.50  20650.00STILLING BASINS

0426 6084000000-M 1660 182.5 HA  2227.70 406555.25 2250.00 410625.00 2365.00  431612.50SEEDING & MULCHING

0427 6087000000-M 1660  28 HA  80.60 2256.80 62.50 1750.00 66.00  1848.00MOWING

0428 6090000000-M 1661  600 KG  11.20 6720.00 9.60 5760.00 10.00  6000.00SEED FOR REPAIR SEEDING

0429 6093000000-M 1661  2 MTN 1071.00 2142.00 760.00 1520.00 800.00  1600.00FERT FOR REPAIR SEEDING

0430 6096000000-M 1662  4,325 KG  2.35 10163.75 2.20 9515.00 2.30  9947.50SEED FOR SUPP SEEDING

0431 6108000000-M 1665 259.75 MTN 268.25 69677.94 240.00 62340.00 250.00  64937.50FERTILIZER TOPDRESSING

0432 6109000000-M SP  3.3 HA  16575.00 54697.50 10000.00 33000.00 10500.00  34650.00SPECIAL SEED UND GR FESCUE/BLGRS

0433 6111000000-M SP   200 M   20.40 4080.00 656.90 131380.00 23.00  4600.00IMPERVIOUS DIKE

0434 6114000000-N SP   177 HR  26.50 4690.50 25.00 4425.00 26.00  4602.00SPECIALIZED HAND MOWING

0435 6117000000-N 1675  60 EA  2.00 120.00 1.00 60.00 1.05  63.00RESPONSE FOR EROS CONTROL

0436 6120000000-M SP   2,120 M3  15.30 32436.00 5.95 12614.00 6.00  12720.00CULVERT DIVERSION CHANNEL

0437 6123000000-M 1670  6 HA  1193.40 7160.40 1500.00 9000.00 1600.00  9600.00REFORESTATION

0438 6126000000-M SP   2 HA  2152.20 4304.40 3000.00 6000.00 3150.00  6300.00STREAMBANK REFORESTATION
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0439 6132000000-N SP   80 EA  51.00 4080.00 25.00 2000.00 53.00  4240.00GENERIC EROSION CONTROL ITEM (EA)
ROOTWADS

0440 6141000000-M SP   1,650 M2  3.90 6435.00 5.00 8250.00 5.25  8662.50GENERIC EROSION CONTROL ITEM (M2)
COIR FIBER MATTING

0441 6147000000-M SP   200 M   10.20 2040.00 5.56 1112.00 10.50  2100.00GENERIC EROSION CONTROL ITEM (M)
TREE PROTECTION FENCE

0442 7060000000-M 1705  1,560 M   5.00 7800.00 4.90 7644.00 5.15  8034.00SIGNAL CABLE

0443 7120000000-M 1705  42 EA  690.55 29003.10 677.00 28434.00 710.00  29820.00VEHICLE SIGNAL HD (300MM, 3 SECT)

0444 7144000000-M 1705  5 EA  1127.10 5635.50 1105.00 5525.00 1160.00  5800.00VEHICLE SIGNAL HD (300MM, 5 SECT)

0445 7204000000-N SP   8 EA  148.90 1191.20 146.00 1168.00 155.00  1240.00LOUVER

0446 7240000000-M 1710  215 M   6.70 1440.50 6.55 1408.25 6.90  1483.50MESSENGER CABLE (*****MM)
(6MM)

0447 7264000000-M 1710  595 M   8.30 4938.50 8.15 4849.25 8.55  5087.25MESSENGER CABLE (9.52MM)

0448 7279000000-M 1715  7,500 M   1.70 12750.00 1.68 12600.00 1.75  13125.00TRACER WIRE

0449 7288000000-M 1715  1,445 M   63.65 91974.25 62.40 90168.00 65.50  94647.50TRENCHING (PAVED)

0450 7300000000-M 1715  910 M   17.75 16152.50 17.40 15834.00 18.30  16653.00TRENCHING (UNPAVED)

0451 7303000000-M SP   950 M   70.60 67070.00 69.20 65740.00 72.70  69065.00DIR DRILL OUT-DUCT CONDUIT, 125MM

0452 7306000000-M SP   23,500 M   15.10 354850.00 0.01 235.00 15.60  366600.00TRENCH MULTI-DUCT, 31.75MM ** COND
(4)

0453 7307000000-M SP   3,800 M   14.95 56810.00 14.64 55632.00 15.40  58520.00MULTI-DUCT, 31.75MM OUT-DUCT ** COND
(4)

0454 7324000000-N 1716  27 EA  230.50 6223.50 226.00 6102.00 238.00  6426.00JUNCTION BOX (STANDARD SIZE)

0455 7336000000-N 1716  63 EA  472.70 29780.10 463.42 29195.46 487.00  30681.00JUNCTION BOX (OVER-SIZED)

0456 7360000000-N 1720  29 EA  710.65 20608.85 696.72 20204.88 732.00  21228.00WOOD POLE

0457 7372000000-N 1721  44 EA  292.10 12852.40 286.36 12599.84 300.00  13200.00GUY ASSEMBLY

0458 7384000000-M 1722  6 EA  417.20 2503.20 409.00 2454.00 430.00  2580.00*****MM RISER WITH ***********
(2", HEAT SHRINK TUBING)

0459 7420000000-M 1722  20 EA  362.10 7242.00 355.00 7100.00 373.00  7460.0050MM RISER W/ WEATHERHEAD

0460 7444000000-M 1725  2,029 M   14.90 30232.10 14.60 29623.40 15.30  31043.70INDUCTIVE LOOP SAWCUT

0461 7456000000-M 1726  6,530 M   3.45 22528.50 3.40 22202.00 3.60  23508.00LEAD-IN CABLE

0462 7504000000-M SP   150 M   8.05 1207.50 7.90 1185.00 8.30  1245.00COMMUN CABLE ** TWST PR
(3)

0463 7516000000-M 1730  3,900 M   4.80 18720.00 4.73 18447.00 5.00  19500.00COMMUNICATIONS CABLE (** FIBER)
(14)

0464 7516000000-M 1730  3,500 M   13.95 48825.00 13.70 47950.00 14.40  50400.00COMMUNICATIONS CABLE (** FIBER)
(144)

0465 7528000000-M 1730  1,240 M   3.30 4092.00 3.25 4030.00 3.40  4216.00DROP CABLE

0466 7540000000-N 1731  8 EA  1598.85 12790.80 1567.50 12540.00 1645.00  13160.00AERIAL SPLICE ENCLOSURE

0467 7552000000-N 1731  5 EA  11062.90 55314.50 10846.00 54230.00 11390.00  56950.00INTERCONNECT CENTER

0468 7566000000-N 1733  93 EA  95.90 8918.70 94.00 8742.00 99.00  9207.00DELINEATOR MARKER

0469 7568000000-N SP   1 EA  1321.10 1321.10 1295.20 1295.20 1360.00  1360.00FURN FIB-OPT RESTORAT KIT

0470 7570000000-N SP   1 EA  1402.50 1402.50 1375.00 1375.00 1445.00  1445.00FURN FIB-OPT POWER METER
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0471 7572000000-N SP   1 EA  3621.00 3621.00 3550.00 3550.00 3730.00  3730.00FURN OPTIC LIGHT GENERATOR

0472 7574000000-N SP   1 EA  1275.00 1275.00 1250.00 1250.00 1310.00  1310.00FURN FIB-OPT TRANSCEIVER

0473 7636000000-N 1745  5 EA  350.90 1754.50 344.00 1720.00 360.00  1800.00SIGN FOR SIGNALS

0474 7684000000-N 1750  3 EA  1771.75 5315.25 1737.00 5211.00 1825.00  5475.00SIGNAL CABINET FOUNDATION

0475 7792000000-N SP   3 EA  12287.95 36863.85 12047.00 36141.00 12650.00  37950.00CONTRLR W/ CBNT, NEMA TS-1 BASE MTD

0476 7816000000-N SP   50 EA  103.55 5177.50 101.52 5076.00 106.50  5325.00DETECTOR CHANNEL (NEMA TS-1)

0477 7936000000-N SP   2 EA  8761.80 17523.60 8590.00 17180.00 9000.00  18000.00CENTRAL COMPUTER

0478 7938000000-N SP   1 EA  4790.00 4790.00 4696.00 4696.00 4930.00  4930.00NOTEBOOK COMPUTER

0479 7942000000-N SP   1 EA  4817.00 4817.00 4723.00 4723.00 4960.00  4960.00PRINTER

0480 7948000000-N SP   2 EA  2105.00 4210.00 2064.00 4128.00 2170.00  4340.00TRAFFIC SIGNAL REMOVAL

0481 7980000000-N SP   9 EA  5131.00 46179.00 5030.00 45270.00 5280.00  47520.00GENERIC SIGNAL ITEM (EA)
BASE MOUNT CCTV CABINET

0482 7980000000-N SP   4 EA  7219.00 28876.00 7077.50 28310.00 7430.00  29720.00GENERIC SIGNAL ITEM (EA)
BASE MOUNT SPLICE CABINET

0483 7980000000-N SP   9 EA  7453.00 67077.00 7306.67 65760.03 7670.00  69030.00GENERIC SIGNAL ITEM (EA)
CCTV ASSEMBLY

0484 7980000000-N SP   2 EA  4035.00 8070.00 3955.47 7910.94 4155.00  8310.00GENERIC SIGNAL ITEM (EA)
CCTV JOYSTICK

0485 7980000000-N SP   9 EA  7248.80 65239.20 7106.67 63960.03 7460.00  67140.00GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0486 7980000000-N SP   1 EA  1210.00 1210.00 1186.00 1186.00 1250.00  1250.00GENERIC SIGNAL ITEM (EA)
CCTV TEST MONITOR

0487 7980000000-N SP   9 EA  2080.80 18727.20 2040.00 18360.00 2150.00  19350.00GENERIC SIGNAL ITEM (EA)
COLOR VIDEO MONITOR

0488 7980000000-N SP   13 EA  1020.00 13260.00 1000.00 13000.00 1050.00  13650.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET FOUNDATION

0489 7980000000-N SP   3 EA  746.30 2238.90 731.67 2195.01 770.00  2310.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC DATA TRANSCEIVER (IN CABINET)

0490 7980000000-N SP   2 EA  715.55 1431.10 701.50 1403.00 740.00  1480.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC DATA TRANSCEIVER (IN RACK)

0491 7980000000-N SP   9 EA  1279.75 11517.75 1254.67 11292.03 1320.00  11880.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO TRANSCEIVER (IN CABINET)

0492 7980000000-N SP   9 EA  1157.35 10416.15 1134.67 10212.03 1190.00  10710.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO TRANSCEIVER (IN RACK)

0493 7980000000-N SP   3 EA  2366.40 7099.20 2320.00 6960.00 2440.00  7320.00GENERIC SIGNAL ITEM (EA)
RCU TERMINATION PANEL

0494 7980000000-N SP   3 EA  2154.25 6462.75 2112.00 6336.00 2220.00  6660.00GENERIC SIGNAL ITEM (EA)
RCU UNIT

0495 7985000000-N SP  Lump Sum 35190.00 34500.00  36250.00GENERIC SIGNAL ITEM (LS)
CCTV CENTRAL SOFTWARE

0496 7985000000-N SP  Lump Sum 5461.75 5354.65  5700.00GENERIC SIGNAL ITEM (LS)
TRAINING



FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11) JUL 15 2003 C200734

WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.

GREENSBORO WESTERN LOOP FROM I-40 TO NORTH OF BRYAN BOULEVARD.

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

ARCHER WESTERN
CONTRACTORS, LTD.

VECELLIO & GROGAN, INC.

GREENSBORO,  NC ATLANTA,  GA BECKLEY,  WV

JUL 17, 2003 10:15 AM

TIP NO I-2201G, U-2524BA, U-2524BB 10:00AM 18 /  66 003

GUILFORD

34154.3.14,  34820.3.17,  34820.3.18

8.T491607, 8.U492108, 8.U492110

6.921 KM

0497 7990000000-M SP   2,500 M   19.40 48500.00 19.03 47575.00 20.00  50000.00GENERIC SIGNAL ITEM (M)
MULTI-DUCT (31.75MM)

0498 8035000000-N 402 Lump Sum 5590.00 32490.00  11400.00REMV EXIST STR **********
(9+83.00-Y2-)

0596 2473000000-N SP   1 EA  6120.00 6120.00 3010.00 3010.00 5700.00  5700.00GENERIC DRAINAGE ITEM (EA)
CONCRETE FLASHBOARD RISER

CULVERT ITEMS

0499 8126000000-N 414 Lump Sum 31548.00 100000.00  45000.00CULV EXCAV @ ************
(102+16.500 -L-)

0500 8126000000-N 414 Lump Sum 29335.00 50000.00  42000.00CULV EXCAV @ ************
(18+27.000-RP CA-)

0501 8126000000-N 414 Lump Sum 27997.00 75000.00  40000.00CULV EXCAV @ ************
(25+07.000-RMP CA-)

0502 8126000000-N 414 Lump Sum 62158.00 100000.00  115000.00CULV EXCAV @ ************
(54+14.714-L-)

0503 8126000000-N 414 Lump Sum 28208.00 50000.00  42300.00CULV EXCAV @ ************
(59+78.290-L-)

0504 8126000000-N 414 Lump Sum 18258.00 6000.00  26300.00CULV EXCAV @ ************
(73+42.563-L-)

0505 8126000000-N 414 Lump Sum 41468.00 40000.00  58400.00CULV EXCAV @ ************
(85+89.214 -I40 EX-)

0506 8133000000-M 414 2,926.7 MTN 24.55 71850.49 16.80 49168.56 28.50  83410.95FND COND MATL BOX CULV

0507 8196000000-M 420 5,904.4 M3  199.90 1180289.56 350.00 2066540.00 229.00  1352107.60CL A CONC, CULVERT

0508 8245000000-M 425  449,862 KG  0.96 431867.52 0.80 359889.60 1.15  517341.30REINF STL CULV

0509 8818000000-M SP  99.3 MTN 35.90 3564.87 35.00 3475.50 40.00  3972.00GENERIC CULVERT ITEM (MTN)
CLASS I RIP RAP

0510 8821000000-M SP  101.3 M2  10.20 1033.26 1.10 111.43 11.50  1164.95GENERIC CULVERT ITEM (M2)
FILTER FABRIC

WALL ITEMS

0511 8800000000-N SP  Lump Sum 1590180.00 889000.00  1000000.00MSE RET WALL STA *********
(0+05.622 -RPD-)

0512 8800000000-N SP  Lump Sum 109140.00 27000.00  69800.00MSE RET WALL STA *********
(107+98.00 -L2LT-)

0513 8800000000-N SP  Lump Sum 306000.00 84000.00  223000.00MSE RET WALL STA *********
(118+64.684 -L-)

0514 8800000000-N SP  Lump Sum 145061.00 135000.00  160000.00MSE RET WALL STA *********
(13+03.000 -RAMPC-)

0515 8800000000-N SP  Lump Sum 872100.00 402000.00  658000.00MSE RET WALL STA *********
(132+62.302 -L-)

0516 8800000000-N SP  Lump Sum 912900.00 430000.00  720000.00MSE RET WALL STA *********
(132+96.639 -L-)
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0517 8800000000-N SP  Lump Sum 982260.00 309000.00  500000.00MSE RET WALL STA *********
(136+30.660 -L-LT)

0518 8800000000-N SP  Lump Sum 749700.00 476200.00  790000.00MSE RET WALL STA *********
(136+30.660 -L-RT)

0519 8800000000-N SP  Lump Sum 191760.00 25000.00  69200.00MSE RET WALL STA *********
(14+40.00 -RPAC-)

0520 8800000000-N SP  Lump Sum 199920.00 30000.00  75000.00MSE RET WALL STA *********
(15+10.00 -RPAC-)

0521 8800000000-N SP  Lump Sum 138736.00 85000.00  143000.00MSE RET WALL STA *********
(17+00 -RPCA-)

0522 8800000000-N SP  Lump Sum 136058.00 91000.00  135000.00MSE RET WALL STA *********
(17+00 -RPD-)

0523 8800000000-N SP  Lump Sum 365152.00 223300.00  343500.00MSE RET WALL STA *********
(19+00 -RPD-)

0524 8800000000-N SP  Lump Sum 251940.00 73000.00  155000.00MSE RET WALL STA *********
(4+90.960 -Y28-)

0525 8800000000-N SP  Lump Sum 226440.00 52000.00  110000.00MSE RET WALL STA *********
(5+00.810 -Y28-)

0526 8800000000-N SP  Lump Sum 81600.00 57900.00  97300.00MSE RET WALL STA *********
(83+67.500 -I40WB-)

STRUCTURE ITEMS

0527 8014000000-N SP  Lump Sum 51000.00 49000.00  72000.00TEMP RR SHORING ***,*****
(1,120+49.924 -L-LT)

0528 8014000000-N SP  Lump Sum 51000.00 49000.00  72000.00TEMP RR SHORING ***,*****
(1,120+49.924 -L-RT)

0529 8091000000-N 410 Lump Sum 10200.00 54000.00  2900.00FND EXCAV B** STA *******
(1,110+26.064 -L NB-)

0530 8091000000-N 410 Lump Sum 10200.00 12000.00  4700.00FND EXCAV B** STA *******
(1,120+49.924 -L-LT)

0531 8091000000-N 410 Lump Sum 10200.00 9000.00  3650.00FND EXCAV B** STA *******
(1,120+49.924 -L-RT)

0532 8091000000-N 410 Lump Sum 12198.00 10000.00  2200.00FND EXCAV B** STA *******
(1,16+02.423 -RPBD-)

0533 8091000000-N 410 Lump Sum 10200.00 9000.00  2600.00FND EXCAV B** STA *******
(1,18+08.293 -RP AC-)

0534 8091000000-N 410 Lump Sum 10200.00 7000.00  5500.00FND EXCAV B** STA *******
(1,18+86.874 -L SB-)

0535 8091000000-N 410 Lump Sum 12198.00 6000.00  2400.00FND EXCAV B** STA *******
(1,19+61.051 -RPCA-)

0536 8091000000-N 410 Lump Sum 12198.00 12000.00  4350.00FND EXCAV B** STA *******
(1,19+85.137 -RPBD-)

0537 8091000000-N 410 Lump Sum 12198.00 9000.00  2950.00FND EXCAV B** STA *******
(1,22+94.604 -RPCA-)
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0538 8091000000-N 410 Lump Sum 7854.00 18000.00  6600.00FND EXCAV B** STA *******
(1,67+72.110 -L-)

0539 8091000000-N 410 Lump Sum 7650.00 6000.00  2300.00FND EXCAV B** STA *******
(1,73+34.540 -L- RT)

0540 8091000000-N 410 Lump Sum 7650.00 8000.00  1750.00FND EXCAV B** STA *******
(1,73+48.544 -L- LT)

0541 8091000000-N 410 Lump Sum 10200.00 17000.00  2750.00FND EXCAV B** STA *******
(2,110+26.064 -L NB-)

0542 8091000000-N 410 Lump Sum 10200.00 11000.00  3400.00FND EXCAV B** STA *******
(2,18+08.293 -RP AC-)

0543 8091000000-N 410 Lump Sum 10200.00 12000.00  2500.00FND EXCAV B** STA *******
(2,18+86.874 -L SB-)

0544 8091000000-N 410 Lump Sum 12198.00 16000.00  3400.00FND EXCAV B** STA *******
(2,19+61.051 -RPCA-)

0545 8091000000-N 410 Lump Sum 12198.00 13000.00  2900.00FND EXCAV B** STA *******
(2,19+85.137 -RPBD-)

0546 8091000000-N 410 Lump Sum 12198.00 6000.00  6300.00FND EXCAV B** STA *******
(2,22+94.604 -RPCA-)

0547 8091000000-N 410 Lump Sum 7854.00 14000.00  3400.00FND EXCAV B** STA *******
(2,67+72.110 -L-)

0548 8091000000-N 410 Lump Sum 7650.00 8000.00  1800.00FND EXCAV B** STA *******
(2,73+34.540 -L- RT)

0549 8091000000-N 410 Lump Sum 7650.00 9000.00  1800.00FND EXCAV B** STA *******
(2,73+48.544 -L- LT)

0550 8091000000-N 410 Lump Sum 10200.00 7000.00  1500.00FND EXCAV B** STA *******
(3,18+86.874 -L SB-)

0551 8091000000-N 410 Lump Sum 12198.00 18000.00  7400.00FND EXCAV B** STA *******
(3,22+94.604 -RPCA-)

0552 8091000000-N 410 Lump Sum 8160.00 10000.00  3300.00FND EXCAV B** STA *******
(3,67+72.110 -L-)

0553 8091000000-N 410 Lump Sum 7854.00 10000.00  3300.00FND EXCAV B** STA *******
(4,67+72.110 -L-)

0554 8105500000-M SP  18.2 M   3672.00 66830.40 1210.00 22022.00 970.00  17654.00****MM DRILLD PIER IN SOIL
(1372MM)

0555 8105600000-M SP  14.8 M   3672.00 54345.60 5180.00 76664.00 4925.00  72890.00****MM DRILLD PIER NO SOIL
(1372MM)

0556 8147000000-M 420 36,209.9 M2  166.19 6017723.28 127.00 4598657.30 177.00  6409152.30REINF CONC DECK SLAB

0557 8161000000-M 420 33,622.7 M2  2.30 77332.21 2.60 87419.02 2.50  84056.75GROOVING BRIDGE FLOORS

0558 8182000000-M 420 5,688.5 M3  581.03 3305189.16 399.40 2271986.90 570.00  3242445.00CL A CONC, BRIDGE

0559 8210000000-N 422 Lump Sum 31110.00 33735.00  33200.00BRG APPR SLAB ***********
(109+17.439 -L NB-)

0560 8210000000-N 422 Lump Sum 20910.00 45503.00  28500.00BRG APPR SLAB ***********
(11+74.251 -RP AC-)
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0561 8210000000-N 422 Lump Sum 37434.00 40020.00  32100.00BRG APPR SLAB ***********
(110+26.064 -L NB-)

0562 8210000000-N 422 Lump Sum 34884.00 38450.00  34500.00BRG APPR SLAB ***********
(115+44.291 -L NB-)

0563 8210000000-N 422 Lump Sum 33660.00 37660.00  33500.00BRG APPR SLAB ***********
(120+49.924 -L-LT)

0564 8210000000-N 422 Lump Sum 32844.00 35305.00  33000.00BRG APPR SLAB ***********
(120+49.924 -L-RT)

0565 8210000000-N 422 Lump Sum 26826.00 29030.00  30500.00BRG APPR SLAB ***********
(135+86.839 -L-LT)

0566 8210000000-N 422 Lump Sum 31926.00 34520.00  33000.00BRG APPR SLAB ***********
(135+86.839 -L-RT)

0567 8210000000-N 422 Lump Sum 31102.00 25105.00  28500.00BRG APPR SLAB ***********
(16+02.423 -RPBD-)

0568 8210000000-N 422 Lump Sum 26826.00 27500.00  30500.00BRG APPR SLAB ***********
(18+08.293 -RP AC-)

0569 8210000000-N 422 Lump Sum 27642.00 29100.00  30500.00BRG APPR SLAB ***********
(18+86.874 -L SB-)

0570 8210000000-N 422 Lump Sum 31102.00 25200.00  28500.00BRG APPR SLAB ***********
(19+61.051 -RPCA-)

0571 8210000000-N 422 Lump Sum 31102.00 25200.00  28500.00BRG APPR SLAB ***********
(19+85.137 -RPBD-)

0572 8210000000-N 422 Lump Sum 28560.00 29900.00  30500.00BRG APPR SLAB ***********
(20+39.866 -L SB-)

0573 8210000000-N 422 Lump Sum 21726.00 45510.00  28500.00BRG APPR SLAB ***********
(22+36.639 -L SB-)

0574 8210000000-N 422 Lump Sum 31102.00 25110.00  28500.00BRG APPR SLAB ***********
(22+94.604 -RPCA-)

0575 8210000000-N 422 Lump Sum 26010.00 27500.00  30900.00BRG APPR SLAB ***********
(25+57.061 -L SB-)

0576 8210000000-N 422 Lump Sum 45594.00 48700.00  40000.00BRG APPR SLAB ***********
(39+65.118 -I40 EB-)

0577 8210000000-N 422 Lump Sum 36387.00 30600.00  30900.00BRG APPR SLAB ***********
(55+23.974 -L- LT)

0578 8210000000-N 422 Lump Sum 36387.00 36900.00  33200.00BRG APPR SLAB ***********
(55+23.974 -L- RT)

0579 8210000000-N 422 Lump Sum 34017.00 43149.00  33200.00BRG APPR SLAB ***********
(67+72.110 -L-)

0580 8210000000-N 422 Lump Sum 23766.00 21970.00  27500.00BRG APPR SLAB ***********
(73+34.540 -L- RT)

0581 8210000000-N 422 Lump Sum 23766.00 21970.00  27500.00BRG APPR SLAB ***********
(73+48.544 -L- LT)

0582 8217000000-M 425  541,159 KG  1.11 600686.49 0.80 432927.20 1.15  622332.85REINF STEEL (BRIDGE)

0583 8238000000-M 425  15,863 KG  2.51 39816.13 1.30 20621.90 2.25  35691.75SPIRAL COL REINF STL STR
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0584 8280000000-M 440 Lump Sum 13855555.00 13500000.00  12845000.00STRUCTURAL STEEL

0585 8364000000-M 450 19,170.7 M   73.40 1407129.38 60.00 1150242.00 80.00  1533656.00HP310X79 STL PILE

0586 8384000000-M 450  2,094 M   107.15 224372.10 73.00 152862.00 97.00  203118.00HP360X108 STL PILE

0587 8391000000-N 450  42 EA  167.85 7049.70 105.00 4410.00 110.00  4620.00STEEL PILE POINTS

0588 8482000000-M 460 159.645 M   405.45 64728.07 324.00 51724.98 365.00  58270.43THREE BAR METAL RAIL

0589 8503000000-M 460 4,049.742 M   146.60 593692.18 95.00 384725.49 126.00  510267.49CONC BARRIER RAIL

0590 8531000000-M 462 18,137.4 M2  54.25 983953.95 42.00 761770.80 70.00  1269618.00100MM SLOPE PROTECTION

0591 8650000000-N SP  Lump Sum 483862.00 750000.00  475000.00POT BEARINGS

0592 8657000000-N 430 Lump Sum 48320.00 300000.00  80700.00ELASTOMERIC BEARINGS

0593 8692000000-N SP  Lump Sum 284270.00 200000.00  406000.00EVAZOTE JOINT SEALS

0594 8706000000-N SP  Lump Sum 138515.00 50000.00  149000.00EXPANSION JOINT SEALS

0595 8713000000-N SP  Lump Sum 256262.00 275000.00  210000.00MODULAR EXP JOINT SEALS

 

    TOTAL 101558741.04 TOTAL 104943483.16 TOTAL  106502093.73CONTRACT TOTAL

 

    SUB-TOTAL 62804194.69 SUB-TOTAL 72396227.48 SUB-TOTAL  69751674.36ROADWAY ITEMS

    SUB-TOTAL 1927577.70 SUB-TOTAL 2900185.09 SUB-TOTAL  2326996.80CULVERT ITEMS

    SUB-TOTAL 7258947.00 SUB-TOTAL 3389400.00 SUB-TOTAL  5248800.00WALL ITEMS

    SUB-TOTAL 29568021.65 SUB-TOTAL 26257670.59 SUB-TOTAL  29174622.57STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 5000000.00 5620000.00  5640000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 832000.00 1250000.00  1010000.00CONSTRUCTION SURVEYING

0003 0001000000-M 200 Lump Sum 4350000.00 2500000.00  3760000.00CLEARING & GRUBBING

0004 0008000000-M 200 2.8 HA  12500.00 35000.00 10300.00 28840.00 22000.00  61600.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  4 EA  1100.00 4400.00 1030.00 4120.00 3500.00  14000.00SEALING ABANDONED WELLS

0006 0022000000-M 225  2,042,000 M3  3.80 7759600.00 3.40 6942800.00 3.90  7963800.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 27000.00 40170.00  10300.00REINF BRG APPR **********
(109+13.980 -LNB-)

0008 0029000000-N SP  Lump Sum 24000.00 27810.00  8030.00REINF BRG APPR **********
(11+73.750 -RPAC-)

0009 0029000000-N SP  Lump Sum 19500.00 36050.00  11150.00REINF BRG APPR **********
(110+65.100 -LNB-)

0010 0029000000-N SP  Lump Sum 29200.00 36050.00  11550.00REINF BRG APPR **********
(115+44.630 -LNB-)

0011 0029000000-N SP  Lump Sum 26700.00 39140.00  9500.00REINF BRG APPR **********
(120+42.070 -L- SB)

0012 0029000000-N SP  Lump Sum 28500.00 39140.00  11600.00REINF BRG APPR **********
(120+48.520 -L- NB)

0013 0029000000-N SP  Lump Sum 18600.00 30900.00  6150.00REINF BRG APPR **********
(13+33 -Y5-)

0014 0029000000-N SP  Lump Sum 46800.00 65920.00  18900.00REINF BRG APPR **********
(135+87.160 -L- NB)

0015 0029000000-N SP  Lump Sum 53400.00 67980.00  19350.00REINF BRG APPR **********
(135+87.160 -L- SB)

0016 0029000000-N SP  Lump Sum 21700.00 30900.00  8600.00REINF BRG APPR **********
(16+03 -RPBD-)

0017 0029000000-N SP  Lump Sum 23700.00 28840.00  8300.00REINF BRG APPR **********
(18+45.710 -RPAC-)

0018 0029000000-N SP  Lump Sum 24800.00 33990.00  8800.00REINF BRG APPR **********
(18+65.880 -LSB-)

0019 0029000000-N SP  Lump Sum 24400.00 31930.00  9500.00REINF BRG APPR **********
(19+60 -RPBD-)

0020 0029000000-N SP  Lump Sum 19000.00 23690.00  6650.00REINF BRG APPR **********
(19+83 -RPCA-)

0021 0029000000-N SP  Lump Sum 43000.00 49440.00  17900.00REINF BRG APPR **********
(20+45.630 -LSB-)

0022 0029000000-N SP  Lump Sum 24000.00 30900.00  9700.00REINF BRG APPR **********
(22+41.650 -LSB-)

0023 0029000000-N SP  Lump Sum 18300.00 30900.00  6700.00REINF BRG APPR **********
(22+91 -RPCA-)

0024 0029000000-N SP  Lump Sum 24000.00 33990.00  9500.00REINF BRG APPR **********
(23+92 -Y6-/-Y7- LEFT)

0025 0029000000-N SP  Lump Sum 24000.00 33990.00  8500.00REINF BRG APPR **********
(23+92 -Y6-/-Y7- RIGHT)
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0026 0029000000-N SP  Lump Sum 27800.00 39140.00  10800.00REINF BRG APPR **********
(25+57.240 -LSB-)

0027 0029000000-N SP  Lump Sum 28200.00 39140.00  10100.00REINF BRG APPR **********
(39+59.890 -I40EB-)

0028 0029000000-N SP  Lump Sum 36900.00 51500.00  12700.00REINF BRG APPR **********
(55+18 -L- LEFT)

0029 0029000000-N SP  Lump Sum 36200.00 41200.00  10800.00REINF BRG APPR **********
(55+30 -L- RIGHT)

0030 0036000000-M 225  45,500 M3  4.80 218400.00 7.73 351715.00 2.90  131950.00UNDERCUT EXCAVATION

0031 0080000000-M SP   1,600 MTN 17.25 27600.00 19.57 31312.00 33.50  53600.00CLASS IV SUBGRD STABILIZATION

0032 0106000000-M 230  2,159,400 M3  6.75 14575950.00 6.44 13906536.00 5.10  11012940.00BORROW EXCAVATION

0033 0127000000-N SP   4 EA  1000.00 4000.00 1339.00 5356.00 1500.00  6000.00EMBM'T SETTLEMENT GAUGE

0034 0134000000-M 240  62,637 M3  5.10 319448.70 7.00 438459.00 3.70  231756.90DRAINAGE DITCH EXCAVATION

0035 0141000000-M 240  850 M   7.00 5950.00 7.98 6783.00 8.20  6970.00BERM DITCH CONSTRUCTION

0036 0156000000-M 250  28,000 M2  3.30 92400.00 3.09 86520.00 4.40  123200.00REMOVAL OF EXT ASPHALT PVM'T

0037 0163000000-M 250  1,300 M2  11.00 14300.00 9.27 12051.00 15.00  19500.00REMOVAL OF EXT CONC PVM'T

0038 0177000000-M 250  250 M2  11.00 2750.00 3.09 772.50 2.00  500.00BREAKING OF EXT ASPH PVMT

0039 0192000000-N 260  82 HR  175.00 14350.00 206.00 16892.00 82.00  6724.00PROOF ROLLING

0040 0195000000-M 265  19,450 M3  28.00 544600.00 18.54 360603.00 28.00  544600.00SELECT GRANULAR MATERIAL

0041 0196000000-M 270  11,810 M2  1.30 15353.00 1.80 21258.00 5.50  64955.00SOIL STABILIZATION FABRIC

0042 0199000000-M SP   2,835 M2  200.00 567000.00 250.00 708750.00 220.00  623700.00TEMPORARY SHORING

0043 0206000000-M SP   75 M2  350.00 26250.00 250.00 18750.00 1020.00  76500.00TEMP SHORING - BARR SUPPORTED

0044 0234000000-M SP   815 M3  25.00 20375.00 41.20 33578.00 250.00  203750.00GENERIC GRADING ITEM (M3)
CONTAMINATED SOILS EXCAVATION

0045 0241000000-M SP   3,886 M2  42.00 163212.00 56.65 220141.90 60.00  233160.00GENERIC GRADING ITEM (M2)
ROCK PLATING

0046 0300000000-M 300  16,800 MTN 16.00 268800.00 15.97 268296.00 5.50  92400.00SELECT MATERIAL II

0047 0306000000-M 300  8,850 MTN 17.00 150450.00 18.03 159565.50 5.90  52215.00SELECT MATERAIL III

0048 0312000000-M 300  2,600 MTN 16.50 42900.00 19.57 50882.00 13.00  33800.00SELECT MATERIAL IV

0049 0318000000-M 300  5,930 MTN 23.50 139355.00 20.60 122158.00 21.00  124530.00FND CONDIT MAT'L MIN STR

0050 0343000000-M 310 280.8 M   35.00 9828.00 59.74 16774.99 26.00  7300.80375MM SIDE DRAIN PIPE

0051 0344000000-M 310 43.2 M   45.00 1944.00 66.95 2892.24 36.00  1555.20450MM SIDE DRAIN PIPE

0052 0345000000-M 310  24 M   63.00 1512.00 81.37 1952.88 46.00  1104.00600MM SIDE DRAIN PIPE

0053 0360000000-M 310  204 M   55.00 11220.00 56.65 11556.60 145.00  29580.00300MM RCP CULV CLASS III

0054 0366000000-M 310 6,333.2 M   55.00 348326.00 57.68 365298.98 119.00  753650.80375MM RCP CULV CLASS III

0055 0372000000-M 310 2,138.4 M   59.00 126165.60 61.80 132153.12 120.00  256608.00450MM RCP CULV CLASS III

0056 0378000000-M 310  2,778 M   78.00 216684.00 82.40 228907.20 150.00  416700.00600MM RCP CULV CLASS III

0057 0384000000-M 310 914.4 M   105.00 96012.00 109.18 99834.19 198.00  181051.20750MM RCP CULV CLASS III

0058 0390000000-M 310 829.2 M   125.00 103650.00 135.96 112738.03 255.00  211446.00900MM RCP CULV CLASS III

0059 0396000000-M 310 687.6 M   170.00 116892.00 190.55 131022.18 330.00  226908.001050MM RCP CULV CLASS III

0060 0402000000-M 310 536.4 M   206.00 110498.40 210.12 112708.37 360.00  193104.001200MM RCP CULV CLASS III
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0061 0408000000-M 310 106.8 M   265.00 28302.00 265.74 28381.03 395.00  42186.001350MM RCP CULV CLASS III

0062 0414000000-M 310 290.4 M   327.00 94960.80 301.79 87639.82 410.00  119064.001500MM RCP CULV CLASS III

0063 0448000000-M 310 494.4 M   194.00 95913.60 201.88 99809.47 360.00  177984.00***MM RCP CULV CLASS IV
(1050MM)

0064 0448000000-M 310 106.8 M   239.00 25525.20 243.08 25960.94 395.00  42186.00***MM RCP CULV CLASS IV
(1200MM)

0065 0448000000-M 310 80.4 M   294.00 23637.60 291.49 23435.80 435.00  34974.00***MM RCP CULV CLASS IV
(1350MM)

0066 0448000000-M 310 205.2 M   366.00 75103.20 357.41 73340.53 455.00  93366.00***MM RCP CULV CLASS IV
(1500MM)

0067 0448000000-M 310 121.2 M   460.00 55752.00 457.32 55427.18 475.00  57570.00***MM RCP CULV CLASS IV
(1650MM)

0068 0448000000-M 310 100.8 M   74.00 7459.20 72.10 7267.68 125.00  12600.00***MM RCP CULV CLASS IV
(450MM)

0069 0448000000-M 310 86.4 M   93.00 8035.20 93.73 8098.27 160.00  13824.00***MM RCP CULV CLASS IV
(600MM)

0070 0448000000-M 310 230.4 M   122.00 28108.80 118.45 27290.88 225.00  51840.00***MM RCP CULV CLASS IV
(750MM)

0071 0448000000-M 310 117.6 M   155.00 18228.00 166.86 19622.74 290.00  34104.00***MM RCP CULV CLASS IV
(900MM)

0072 0453000000-M 310  6 EA  663.00 3978.00 197.76 1186.56 1120.00  6720.00***MM PIPE END SECTION
(375MM)

0073 0576000000-M 310 52.8 M   49.00 2587.20 57.68 3045.50 115.00  6072.00***MM CS PIPE CULV ****MM
(300MM, 1.63MM)

0074 0582000000-M 310 25.2 M   54.00 1360.80 60.77 1531.40 115.00  2898.00400MM CS PIPE CULV 1.63MM

0075 0588000000-M 310 86.4 M   53.00 4579.20 63.86 5517.50 120.00  10368.00450MM CS PIPE CULV 1.63MM

0076 0636000000-M 310  2 EA  163.00 326.00 154.50 309.00 815.00  1630.00***MM CSP ELB ****MM
(300MM, 1.63MM)

0077 0636000000-M 310  2 EA  204.00 408.00 178.19 356.38 860.00  1720.00***MM CSP ELB ****MM
(450MM, 1.63MM)

0078 0708000000-M 310 1,515.6 M   60.00 90936.00 64.89 98347.28 125.00  189450.00400MM BCCSP B 1.63

0079 0714000000-M 310 285.6 M   64.00 18278.40 69.01 19709.26 145.00  41412.00450MM BCCSP B 1.63

0080 0720000000-M 310  120 M   79.00 9480.00 87.55 10506.00 190.00  22800.00600MM BCCSP B 1.63

0081 0726000000-M 310 93.6 M   98.00 9172.80 106.09 9930.02 275.00  25740.00800MM BCCSP B 2.01

0082 0732000000-M 310 8.4 M   130.00 1092.00 117.42 986.33 360.00  3024.00900MM BCCSP B 2.01

0083 0738000000-M 310 13.2 M   185.00 2442.00 184.37 2433.68 430.00  5676.001000MM BCCSP B 2.77

0084 0804000000-M 310  1 EA  163.00 163.00 167.89 167.89 420.00  420.00***MM BCCSP ELB B ****
(300MM, 1.63MM)

0085 0806000000-M 310  131 EA  173.00 22663.00 173.04 22668.24 505.00  66155.00400MM BCCSP ELB B 1.63

0086 0807000000-M 310  22 EA  185.00 4070.00 184.37 4056.14 535.00  11770.00450MM BCCSP ELB B 1.63

0087 0808000000-M 310  7 EA  245.00 1715.00 269.86 1889.02 550.00  3850.00600MM BCCSP ELB B 1.63

0088 0809000000-M 310  4 EA  317.00 1268.00 339.90 1359.60 605.00  2420.00800MM BCCSP ELB B 2.01
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0089 0980000000-M SP  22.8 M   3460.00 78888.00 3366.04 76745.71 6100.00  139080.00****MM WS PIPE **** B, B&J
(1650MM, 22MM)

0090 0980000000-M SP  45.6 M   765.00 34884.00 782.80 35695.68 3400.00  155040.00****MM WS PIPE **** B, B&J
(600MM, 12.7MM)

0091 0986000000-M SP   93 M   43.00 3999.00 89.61 8333.73 120.00  11160.00GENERIC PIPE ITEM (M)
300MM POLYMER DRAIN LINE

0092 0995000000-M 340 4,925.8 M   31.00 152699.80 31.93 157280.79 38.00  187180.40PIPE REMOVAL

0093 1000000000-M 462  5,737 M2  46.00 263902.00 36.05 206818.85 40.00  229480.00150MM SLOPE PROTECTION

0094 1011000000-N 500 Lump Sum 750000.00 993950.00  717700.00FINE GRADING

0095 1044000000-M 501  179,405 M2  1.80 322929.00 2.02 362398.10 2.00  358810.00LIME TRTD SOIL (SLURRY)

0096 1066000000-M 501  1,978 MTN 190.00 375820.00 154.14 304888.92 135.00  267030.00LIME FOR LIME TRTD SOIL

0097 1110000000-M 510  500 MTN 20.00 10000.00 20.60 10300.00 14.75  7375.00STABILIZER AGGREGATE

0098 1121000000-M 520  96,765 MTN 17.47 1690484.55 14.99 1450507.35 13.00  1257945.00AGGREGATE BASE COURSE

0099 1176000000-M 542  119,637 M2  1.85 221328.45 1.86 222524.82 1.75  209364.75***MM SOIL CEMENT BASE
(180MM)

0100 1187000000-M 542  3,593 MTN 100.00 359300.00 109.49 393397.57 94.00  337742.00PC FOR SOIL CEMENT BASE

0101 1198000000-M SP   1,018 MTN 20.00 20360.00 20.60 20970.80 14.50  14761.00AGGREGATE FOR SOIL CEM B

0102 1209000000-M 543  111,700 L   0.34 37978.00 0.35 39095.00 0.35  39095.00ASPHALT CURING SEAL

0103 1220000000-M 545  1,000 MTN 30.00 30000.00 30.90 30900.00 30.00  30000.00INCIDENTAL STONE BASE

0104 1275000000-M 600  7,700 L   0.40 3080.00 0.41 3157.00 0.48  3696.00PRIME COAT

0105 1297000000-M 607  1,950 M2  6.00 11700.00 1.83 3568.50 2.00  3900.00MILL ASP PVMT ****MM DTH
(30MM)

0106 1489000000-M 610  34,829 MTN 26.00 905554.00 26.78 932720.62 34.00  1184186.00ASP CONC BASE CRS B25.0B

0107 1491000000-M 610  42,679 MTN 26.40 1126725.60 27.19 1160442.01 32.75  1397737.25ASP CONC BASE CRS B25.0C

0108 1498000000-M 610  35,641 MTN 26.80 955178.80 27.60 983691.60 30.00  1069230.00ASP CONC INTR CRS I19.0B

0109 1503000000-M 610  20,678 MTN 27.20 562441.60 28.02 579397.56 32.00  661696.00ASP CONC INTR CRS I19.0C

0110 1508000000-M 610  9,300 MTN 27.40 254820.00 28.22 262446.00 32.00  297600.00ASP CONC INTR CRS I19.0D

0111 1514000000-M 610  1,320 MTN 27.70 36564.00 28.53 37659.60 35.00  46200.00ASP CONC SURF CRS S9.5A

0112 1519000000-M 610  36,811 MTN 27.65 1017824.15 28.48 1048377.28 27.00  993897.00ASP CONC SURF CRS S9.5B

0113 1523000000-M 610  5,726 MTN 29.90 171207.40 30.80 176360.80 31.65  181227.90ASP CONC SURF CRS S9.5C

0114 1539000000-M 610  23,037 MTN 29.60 681895.20 30.49 702398.13 28.00  645036.00ASP CONC SURF CRS S12.5C

0115 1550000000-M 610  5,900 MTN 30.10 177590.00 31.00 182900.00 38.00  224200.00ASP CONC SURF CRS S12.5D

0116 1560000000-M 620  8,931 MTN 279.60 2497107.60 287.99 2572038.69 210.00  1875510.00ASP FOR PLANT MIX  PG64-22

0117 1565000000-M 620  2,078 MTN 296.45 616023.10 305.34 634496.52 220.00  457160.00ASP FOR PLANT MIX  PG70-22

0118 1570000000-M 620  325 MTN 439.00 142675.00 452.17 146955.25 380.00  123500.00ASP FOR PLANT MIX, PG 76-22

0119 1671000000-M 652  15,725 MTN 27.00 424575.00 27.81 437312.25 34.00  534650.00ASPH DRAINAGE CO, P-78M

0120 1693000000-M 654  825 MTN 100.00 82500.00 154.50 127462.50 125.00  103125.00ASPH PLT MIX PVMT REPAIR

0121 1847000000-M 710  39,344 M2  32.00 1259008.00 33.00 1298352.00 34.70  1365236.80***MM PCC PVMT THRU LNS
(270MM)

0122 1847000000-M 710  82,500 M2  33.50 2763750.00 34.50 2846250.00 34.70  2862750.00***MM PCC PVMT THRU LNS
(280MM)
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0123 1847000000-M 710  7,850 M2  43.50 341475.00 44.80 351680.00 34.70  272395.00***MM PCC PVMT THRU LNS
(360MM)

0124 1902000000-N 710 Lump Sum 12000.00 12360.00  30000.00SURF TEST CONC PAVEMENT

0125 1913000000-M 720  450 M2  60.00 27000.00 61.80 27810.00 35.70  16065.00CONC SHDRS ADJ ***MM PVM
(280MM)

0126 1924000000-N 725 Lump Sum 25000.00 20600.00  25000.00FIELD LAB RENTAL, PCCP

0127 2022000000-M 815  2,506 M3  10.00 25060.00 11.50 28819.00 10.00  25060.00SUBDRAIN EXCAVATION

0128 2033000000-M 815  1,253 M3  46.00 57638.00 36.60 45859.80 32.00  40096.00SUBDR FINE AGGREGATE

0129 2044000000-M 815  3,000 M   15.00 45000.00 14.64 43920.00 23.00  69000.00150MM PERF SUBDR PIPE

0130 2055000000-M 815  234 EA  5.00 1170.00 18.82 4403.88 12.50  2925.00150MM SUBDR PIPE Y,T,&L'S

0131 2066000000-N 815  21 EA  155.00 3255.00 470.56 9881.76 160.00  3360.00CONC PAD SUBDRN OUTLET

0132 2077000000-M 815  42 M   15.00 630.00 36.60 1537.20 22.00  924.00150MM OUTLET PIPE (SD)

0133 2099000000-M 816  9,343 M   9.50 88758.50 12.55 117254.65 8.50  79415.50SHLDR DRAINS

0134 2110000000-M 816  9,343 M   4.25 39707.75 5.75 53722.25 3.50  32700.50100MM SHLDR DRAINS PIPE

0135 2121000000-M 816  309 M   20.00 6180.00 34.51 10663.59 17.50  5407.50100MM OUTLET PIPE (SH DRN

0136 2132000000-N 816  38 EA  135.00 5130.00 470.56 17881.28 130.00  4940.00CONC PAD SHLDR DRN OUTLET

0137 2143000000-M 818  60 MTN 50.00 3000.00 59.74 3584.40 30.00  1800.00BLOTTING SAND

0138 2209000000-M 838 57.4 M3  950.00 54530.00 747.78 42922.57 550.00  31570.00ENDWALLS

0139 2220000000-M 838 24.8 M3  1150.00 28520.00 864.17 21431.42 700.00  17360.00REINFORCED ENDWALLS

0140 2253000000-M 840 10.7 M3  900.00 9630.00 915.67 9797.67 570.00  6099.00PIPE COLLARS

0141 2264000000-M 840 2.15 M3  1850.00 3977.50 915.67 1968.69 600.00  1290.00PIPE PLUGS

0142 2286000000-N 840  525 EA  1140.00 598500.00 2156.00 1131900.00 2100.00  1102500.00MASNRY DRAINAGE STRUCT

0143 2297000000-M 840 30.2 M3  1000.00 30200.00 737.48 22271.90 800.00  24160.00MASONRY DRAINAGE STRS

0144 2308000000-M 840 72.76 M   850.00 61846.00 660.23 48038.33 750.00  54570.00MASONRY DRAINAGE STRS

0145 2352000000-N 840  1 EA  300.00 300.00 216.30 216.30 200.00  200.00FRAME W/GRATE 840.***** STD
(840.24)

0146 2354000000-N 840  5 EA  300.00 1500.00 220.42 1102.10 350.00  1750.00FRAME W/GRATE 840.22 STD

0147 2363000000-N 840  82 EA  330.00 27060.00 304.88 25000.16 350.00  28700.00FRAME W/2GRTS 840.***** STD
(840.20)

0148 2364000000-N 840  25 EA  330.00 8250.00 299.73 7493.25 400.00  10000.00FRAME W/2GRTS 840.16 STD

0149 2365000000-N 840  238 EA  330.00 78540.00 284.28 67658.64 350.00  83300.00FRAME W/2GRTS 840.22 STD

0150 2366000000-N 840  23 EA  330.00 7590.00 298.70 6870.10 350.00  8050.00FRAME W/2GRTS 840.24 STD

0151 2367000000-N 840  8 EA  330.00 2640.00 307.97 2463.76 350.00  2800.00FRAME W/2GRTS 840.29 STD

0152 2374000000-N 840  8 EA  360.00 2880.00 364.62 2916.96 400.00  3200.00FRAME-GRT-HD 840.03 **
(E)

0153 2374000000-N 840  32 EA  360.00 11520.00 364.62 11667.84 400.00  12800.00FRAME-GRT-HD 840.03 **
(F)

0154 2374000000-N 840  42 EA  330.00 13860.00 364.62 15314.04 400.00  16800.00FRAME-GRT-HD 840.03 **
(G)

0155 2396000000-N 840  20 EA  250.00 5000.00 213.21 4264.20 300.00  6000.00FRAME W/COVER STD 840.54

0156 2407000000-N 840  3 EA  900.00 2700.00 870.35 2611.05 850.00  2550.00STL FRAM W/ 2 GTR, STD 840.37
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0157 2500000000-M 842  123 M3  525.00 64575.00 515.00 63345.00 700.00  86100.00CONC RETAINING WALLS

0158 2549000000-M 846  6,605 M   41.00 270805.00 41.00 270805.00 35.00  231175.00750MM CONC CURB & GUTTER

0159 2556000000-M 846  350 M   51.00 17850.00 32.96 11536.00 35.00  12250.00SHLDR BERM GUTTER

0160 2570000000-N SP   2 EA  1040.00 2080.00 669.50 1339.00 950.00  1900.00MODIFIED CONCRETE FLUME

0161 2577000000-M 846  6,655 M   72.00 479160.00 70.00 465850.00 80.00  532400.00CONC XPRESSWAY GUTTER

0162 2591000000-M 848  3,550 M2  41.00 145550.00 38.00 134900.00 44.00  156200.00100MM CONC SIDEWALK

0163 2598000000-M 848  187 M2  72.00 13464.00 61.80 11556.60 48.00  8976.00CONC WHEELCHAIR RAMPS

0164 2619000000-M 850  437 M2  60.00 26220.00 72.10 31507.70 45.00  19665.00100MM CONC PAVED DITCH

0165 2647000000-M 852  700 M2  63.00 44100.00 51.50 36050.00 48.00  33600.00125MM MONOLITHIC CONC ISL (SURF MTD)

0166 2703000000-M 854  170 M   650.00 110500.00 92.70 15759.00 550.00  93500.00CONC BARRIER TYPE ******
(T2)

0167 2724000000-M 857  2,430 M   145.00 352350.00 195.70 475551.00 62.00  150660.00PC REINF BARRIER SNGL FC

0168 2738000000-M SP   1,080 M2  31.00 33480.00 30.90 33372.00 42.00  45360.00GENERIC PAVING ITEM (M2)
100MM CONCRETE COVER

0169 2738000000-M SP   10,500 M2  41.00 430500.00 31.93 335265.00 47.00  493500.00GENERIC PAVING ITEM (M2)
150MM CONCRETE COVER

0170 2815000000-N 858  9 EA  560.00 5040.00 427.45 3847.05 600.00  5400.00ADJ DROP INLETS

0171 2830000000-N 858  11 EA  800.00 8800.00 427.45 4701.95 700.00  7700.00ADJ MANHOLES

0172 2845000000-N 858  51 EA  300.00 15300.00 360.50 18385.50 350.00  17850.00ADJ METER OR VALVE BOXES

0173 3000000000-N SP   3 EA  13500.00 40500.00 13905.00 41715.00 15000.00  45000.00IMPACT ATTEN TYPE 350

0174 3030000000-M 862 25,408.89 M   21.33 541971.62 21.97 558233.31 22.00  558995.58STL BM GRDRAIL

0175 3105000000-N 862  2 EA  20.00 40.00 20.60 41.20 22.00  44.00SBGR TERM SECT

0176 3150000000-N 862  10 EA  25.00 250.00 25.75 257.50 25.00  250.00ADDIT GUARDRAIL POSTS

0177 3210000000-N 862  39 EA  300.00 11700.00 309.00 12051.00 300.00  11700.00GR ANCHOR TYPE CAT-1

0178 3215000000-N 862  55 EA  500.00 27500.00 515.00 28325.00 500.00  27500.00GR ANCHOR TYPE III

0179 3270000000-N SP   63 EA  1175.00 74025.00 1210.25 76245.75 1200.00  75600.00GR ANCHOR TYPE 350

0180 3285000000-N SP   4 EA  1000.00 4000.00 1030.00 4120.00 1000.00  4000.00GR ANCHOR TYPE M-350

0181 3315000000-N 862  32 EA  1000.00 32000.00 1030.00 32960.00 1000.00  32000.00GR ANCHOR TYPE XI (MOD)

0182 3360000000-M 863 2,287.3 M   3.28 7502.34 3.38 7731.07 3.30  7548.09REMOVE GUARDRAIL

0183 3380000000-M 862 613.41 M   14.76 9053.93 15.20 9323.83 15.00  9201.15TEMP STL BM GUARDRAIL

0184 3387000000-N 862  3 EA  150.00 450.00 154.50 463.50 150.00  450.00GDRL ANCH UNITS ****** TEMP
(CAT-1)

0185 3389100000-N SP   5 EA  500.00 2500.00 515.00 2575.00 500.00  2500.00GDRL ANCH UNITS 350 TEMP

0186 3536000000-M 866  17,216 M   9.67 166478.72 10.11 174053.76 9.75  167856.00CL FENCE 1200MM FABRIC

0187 3542000000-M 866  4,721 EA  28.83 136106.43 30.15 142338.15 32.00  151072.00LINE POST FOR 1200MM CL F

0188 3548000000-M 866  236 EA  98.05 23139.80 102.53 24197.08 100.00  23600.00TERM POST FOR 1200MM CL

0189 3551000000-M 866  2 EA  100.00 200.00 104.57 209.14 130.00  260.00M GATE POST ****MM CL F
(1200MM)

0190 3564000000-M 866  1 EA  175.00 175.00 183.00 183.00 400.00  400.00SGL GATE **HIGH, **WIDE, **OPEN
(1200MM, 4500MM, 4500MM)

0191 3628000000-M 876  2,135 MTN 34.00 72590.00 36.05 76966.75 49.00  104615.00PLN RIP RAP CL I
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0192 3635000000-M 876  195 MTN 41.00 7995.00 36.05 7029.75 58.00  11310.00PLN RIP RAP CL II

0193 3642000000-M 876  64 MTN 35.00 2240.00 36.05 2307.20 60.00  3840.00PLN RIP RAP, CLASS A

0194 3649000000-M 876  5,370 MTN 36.50 196005.00 36.05 193588.50 33.00  177210.00PLN RIP RAP, CLASS B

0195 3656000000-M 876  24,160 M2  1.30 31408.00 1.80 43488.00 8.00  193280.00FILTER FABRIC FOR DRAINGE

0196 3980000000-M SP   1,400 M3  31.00 43400.00 30.90 43260.00 33.00  46200.00GENERIC WALL ITEM (M3)
SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL

0197 3984000000-M SP   5,000 M2  15.00 75000.00 10.30 51500.00 6.70  33500.00GENERIC WALL ITEM (M2)
FABRIC FOR TEMPORARY FABRIC WALL

0198 3984000000-M SP   119 M2  1200.00 142800.00 2068.66 246170.54 850.00  101150.00GENERIC WALL ITEM (M2)
PILE / PANEL RETAINING WALL

0199 4048000000-M 902  5 M3  850.00 4250.00 937.30 4686.50 1000.00  5000.00RC SIGN FOOTINGS

0200 4054000000-M 902  2 M3  850.00 1700.00 1273.08 2546.16 1300.00  2600.00PLN CONC SIGN FOOTINGS

0201 4060000000-M 903  2,000 KG  5.50 11000.00 4.74 9480.00 5.00  10000.00SUPPORT, BRKWY STL BEAM

0202 4066000000-M 903  1,089 KG  3.75 4083.75 3.65 3974.85 3.50  3811.50SIMPLE STL BEAM SIGN SUPP

0203 4072000000-M 903 902.6 M   24.00 21662.40 23.02 20777.85 22.50  20308.50SUPPORT, 4.5KG STEEL U-CHNL

0204 4096000000-N 904  2 EA  62.00 124.00 159.65 319.30 150.00  300.00SIGN ERECTION, TYPE D

0205 4102000000-N 904  145 EA  75.00 10875.00 53.15 7706.75 52.00  7540.00SIGN ERECTION, TYPE E

0206 4108000000-N 904  5 EA  112.00 560.00 106.09 530.45 104.00  520.00SIGN ERECTION, TYPE F

0207 4109000000-N 904  5 EA  825.00 4125.00 637.57 3187.85 620.00  3100.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0208 4109000000-N 904  3 EA  340.00 1020.00 159.65 478.95 160.00  480.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0209 4110000000-N 904  16 EA  550.00 8800.00 319.30 5108.80 310.00  4960.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0210 4110000000-N 904  1 EA  285.00 285.00 212.18 212.18 210.00  210.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0211 4138000000-N 907  12 EA  40.00 480.00 530.45 6365.40 515.00  6180.00DISPOSE SUPPORT, STL BM

0212 4152000000-N 907  3 EA  500.00 1500.00 531.48 1594.44 520.00  1560.00DISPOSE SIGN SYST STL BM

0213 4155000000-N 907  69 EA  8.00 552.00 53.56 3695.64 52.00  3588.00DISPOSE SIGN SYST U-CHAN

0214 4234000000-N 907  6 EA  225.00 1350.00 319.30 1915.80 310.00  1860.00DISPOSE SIGN, A OR B (OVRHD)

0215 4360000000-N SP   1 EA  4000.00 4000.00 4532.00 4532.00 4400.00  4400.00GENERIC SIGNING ITEM (EA)
DMS SYSTEM CLIENT COMPUTER

0216 4360000000-N SP   1 EA  6000.00 6000.00 7210.00 7210.00 7000.00  7000.00GENERIC SIGNING ITEM (EA)
DMS SYSTEM CONTROL SOFTWARE

0217 4360000000-N SP   1 EA  2500.00 2500.00 3146.65 3146.65 3100.00  3100.00GENERIC SIGNING ITEM (EA)
DMS SYSTEM LAPTOP COMPUTER

0218 4360000000-N SP   1 EA  4000.00 4000.00 4532.00 4532.00 4500.00  4500.00GENERIC SIGNING ITEM (EA)
DMS SYSTEM SERVER COMPUTER

0219 4370000000-N SP  Lump Sum 3000.00 2125.92  2100.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN BENCH    TEST UNIT

0220 4370000000-N SP  Lump Sum 6500.00 12424.89  12100.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN MAINTE- NANCE TRAINING
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0221 4370000000-N SP  Lump Sum 3000.00 247.20  250.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0222 4370000000-N SP  Lump Sum 6000.00 9506.90  9300.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0223 4370000000-N SP  Lump Sum 3500.00 7889.80  7700.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0224 4370000000-N SP  Lump Sum 170000.00 145206.31  150000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-1"

0225 4370000000-N SP  Lump Sum 88000.00 71149.31  70000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-2"

0226 4370000000-N SP  Lump Sum 6500.00 7465.44  7300.00GENERIC SIGNING ITEM (LS)
INTEGRATION INTO EXT DMS SYS- TEM

0227 4370000000-N SP  Lump Sum 10000.00 23764.16  24000.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR PEDESTAL SIGN ASSEMBLY "L"

0228 4370000000-N SP  Lump Sum 25700.00 24792.10  25000.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM WITHOUT WALK- WAY FOR ASSEMBLY
"DMS-1",    SIGN 15

0229 4370000000-N SP  Lump Sum 38900.00 34495.73  39000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0230 4370000000-N SP  Lump Sum 42200.00 37330.29  36000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0231 4370000000-N SP  Lump Sum 29500.00 26484.39  27000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0232 4370000000-N SP  Lump Sum 46900.00 40195.75  39000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0233 4370000000-N SP  Lump Sum 40000.00 35576.20  35000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0234 4370000000-N SP  Lump Sum 30300.00 27199.21  26000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0235 4370000000-N SP  Lump Sum 44900.00 39672.51  40000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0236 4370000000-N SP  Lump Sum 36000.00 31915.58  32000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0237 4370000000-N SP  Lump Sum 38500.00 34154.80  33000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0238 4370000000-N SP  Lump Sum 49500.00 43605.05  43000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0239 4370000000-N SP  Lump Sum 46500.00 41289.61  40000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0240 4370000000-N SP  Lump Sum 23400.00 21393.10  21000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"
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0241 4370000000-N SP  Lump Sum 22000.00 20126.20  20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0242 4370000000-N SP  Lump Sum 24700.00 22407.65  22000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0243 4370000000-N SP  Lump Sum 16500.00 15207.95  15000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"

0244 4370000000-N SP  Lump Sum 27400.00 24910.55  25000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"

0245 4370000000-N SP  Lump Sum 16800.00 15656.00  15200.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"

0246 4370000000-N SP  Lump Sum 14300.00 13446.65  14000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"

0247 4370000000-N SP  Lump Sum 15300.00 14291.25  14000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "T"

0248 4370000000-N SP  Lump Sum 155000.00 149012.16  150000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

0249 4370000000-N SP  Lump Sum 41000.00 43370.21  42000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-2"

0250 4370000000-N SP  Lump Sum 129000.00 113718.18  110000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0251 4370000000-N SP  Lump Sum 101000.00 94445.85  90000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0252 4370000000-N SP  Lump Sum 57500.00 50475.15  49000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0253 4370000000-N SP  Lump Sum 125500.00 116530.08  114000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0254 4370000000-N SP  Lump Sum 85000.00 79605.61  78000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0255 4370000000-N SP  Lump Sum 64500.00 56979.60  56000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0256 4370000000-N SP  Lump Sum 93000.00 91945.01  89000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"

0257 4370000000-N SP  Lump Sum 75000.00 69844.30  68000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"

0258 4370000000-N SP  Lump Sum 98500.00 92151.01  89000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"

0259 4370000000-N SP  Lump Sum 132500.00 126195.60  117000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"

0260 4370000000-N SP  Lump Sum 89500.00 88162.85  85000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"

0261 4370000000-N SP  Lump Sum 28000.00 25796.35  25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "L"

0262 4370000000-N SP  Lump Sum 65000.00 61925.66  61000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "M"
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0263 4370000000-N SP  Lump Sum 40500.00 40594.36  40000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "N"

0264 4370000000-N SP  Lump Sum 78500.00 72668.56  71000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "O"

0265 4370000000-N SP  Lump Sum 40500.00 35274.41  35000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "P"

0266 4370000000-N SP  Lump Sum 79500.00 74265.06  73000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "Q"

0267 4370000000-N SP  Lump Sum 49000.00 41483.25  40000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "R"

0268 4370000000-N SP  Lump Sum 44000.00 37919.45  37000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "S"

0269 4370000000-N SP  Lump Sum 40000.00 35324.88  35000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "T"

0270 4400000000-M 1110  172 M2  110.00 18920.00 444.23 76407.56 130.00  22360.00WORK ZONE SIGNS (STAT)

0271 4405000000-M 1110  184 M2  137.00 25208.00 331.06 60915.04 130.00  23920.00WORK ZONE SIGNS (PORT)

0272 4410000000-M 1110  123 M2  110.00 13530.00 432.32 53175.36 92.00  11316.00WORK ZONE SIGNS (BARRICAD

0273 4415000000-N 1115  10 EA  4400.00 44000.00 13357.87 133578.70 3500.00  35000.00FLASHING ARROW PNL TYPE C

0274 4420000000-N 1120  6 EA  20000.00 120000.00 35455.32 212731.92 17000.00  102000.00CHANGEABLE MESSAGE SIGNS

0275 4425000000-N 1125  39 EA  55.00 2145.00 75.47 2943.33 40.00  1560.00WARNING FLAG SETS

0276 4430000000-N 1130  2,312 EA  60.00 138720.00 148.13 342476.56 90.00  208080.00DRUMS

0277 4435000000-N 1135  150 EA  33.00 4950.00 729.49 109423.50 18.50  2775.00CONES

0278 4445000000-M 1145  488 M   72.00 35136.00 184.61 90089.68 79.00  38552.00BARRICADES (TYPE III)

0279 4450000000-N 1150  4,400 HR  20.00 88000.00 77.39 340516.00 28.00  123200.00FLAGGER

0280 4460000000-N 1155  12 EA  550.00 6600.00 101.85 1222.20 200.00  2400.00WARNING LIGHTS (TYPE B)

0281 4465000000-N 1160  14 EA  13200.00 184800.00 11031.02 154434.28 7200.00  100800.00TEMPORARY CRASH CUSHIONS

0282 4470000000-N 1160  7 EA  3300.00 23100.00 2409.62 16867.34 2000.00  14000.00RESET CRASH CUSHION

0283 4475000000-N 1165  2 EA  22000.00 44000.00 67296.95 134593.90 20000.00  40000.00TRUCK MTD IMP ATTN 45 MPH

0284 4480000000-N 1165  6 EA  22000.00 132000.00 42232.32 253393.92 22000.00  132000.00TRUCK MTD IMP ATTN 60 MPH

0285 4485000000-M 1170  2,740 M   71.50 195910.00 135.77 372009.80 60.00  164400.00PORTABLE BARRIER

0286 4495000000-M 1170  1,340 M   82.50 110550.00 114.25 153095.00 41.00  54940.00PORT BARRIER, DRAINAGE

0287 4500000000-M 1170  3,700 M   16.50 61050.00 71.10 263070.00 23.00  85100.00RESET PORTABLE BARRIER

0288 4520000000-N 1266  510 EA  30.00 15300.00 73.20 37332.00 64.00  32640.00TUBULAR MARKERS (FIXED)

0289 4615000000-M 1205  2,162 M   3.94 8518.28 3.76 8129.12 4.00  8648.00REM TAPE LINES 100MM

0290 4645000000-N 1205  1 EA  150.00 150.00 156.85 156.85 150.00  150.00REM TAPE PVT MKG SYMBOL

0291 4650000000-N 1251  1,421 EA  5.00 7105.00 4.18 5939.78 5.00  7105.00TEMP RAISED PVMT MRKS

0292 4685000000-M 1205  48,788 M   1.43 69766.84 1.25 60985.00 1.40  68303.20100MM THERMO MKG, 2.3MMTK

0293 4686000000-M 1205  21,664 M   1.58 34229.12 1.46 31629.44 1.60  34662.40100MM THERMO MKG, 3.1MMTK

0294 4695000000-M 1205  4,061 M   2.86 11614.46 2.61 10599.21 2.90  11776.90200MM THERMO MKG 2.3MM TK

0295 4697000000-M 1205  510 M   3.30 1683.00 3.14 1601.40 3.30  1683.00200MM THERMO MKG 3.1MM TK

0296 4705000000-M 1205  60 M   6.60 396.00 12.55 753.00 6.50  390.00400MM THERMO MKG 3.1MM TK



FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11) JUL 15 2003 C200734

WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.

GREENSBORO WESTERN LOOP FROM I-40 TO NORTH OF BRYAN BOULEVARD.

UNITED CONTRACTORS, INC. TIDEWATER SKANSKA, INC. AMEC CIVIL, LLC

CHESTER,  SC NORFOLK,  VA FT. MYERS,  FL

JUL 17, 2003 10:15 AM

TIP NO I-2201G, U-2524BA, U-2524BB 10:00AM 33 /  66 003

GUILFORD

34154.3.14,  34820.3.17,  34820.3.18

8.T491607, 8.U492108, 8.U492110

6.921 KM

0297 4710000000-M 1205  656 M   13.12 8606.72 16.73 10974.88 13.20  8659.20600MM THERMO MKG 3.1MM TK

0298 4721000000-M 1205  16 EA  70.00 1120.00 78.43 1254.88 70.00  1120.00THERMO PVT MKG CHARACTER 3.1

0299 4725000000-M 1205  147 EA  90.00 13230.00 78.43 11529.21 90.00  13230.00THERMO PVT MKG SYMB 2.3MM

0300 4770000000-M 1205  1,252 M   3.94 4932.88 3.76 4707.52 4.00  5008.00COLD APP PLAS LINES 100MM

0301 4780000000-M 1205  4 M   7.88 31.52 7.32 29.28 7.90  31.60COLD APP PLAS LINES 200MM

0302 4805000000-N 1205  3 EA  150.00 450.00 156.85 470.55 150.00  450.00COLD APPL PLASTIC SYMBOL

0303 4810000000-M 1205  140,745 M   0.55 77409.75 0.63 88669.35 0.55  77409.75PAINT PVT MKG LINES 100MM

0304 4815000000-M 1205  14,310 M   0.61 8729.10 0.68 9730.80 0.60  8586.00PAINT PVT MKG LINES 150MM

0305 4820000000-M 1205  618 M   1.14 704.52 0.78 482.04 1.15  710.70PAINT PVT MKG LINES 200MM

0306 4835000000-M 1205  648 M   6.56 4250.88 6.27 4062.96 6.60  4276.80PAINT PVT MKG LINES 600MM

0307 4845000000-N 1205  98 EA  35.00 3430.00 52.28 5123.44 35.00  3430.00PAINT PVT MKG SYMBOL

0308 4850000000-M 1205  5,625 M   1.48 8325.00 2.61 14681.25 1.45  8156.25REMVL OF 100MM LINES

0309 4870000000-M 1205  150 M   2.21 331.50 5.23 784.50 2.20  330.00REMVL OF 600MM LINES

0310 4890000000-M SP   21,473 M   4.26 91474.98 4.45 95554.85 4.30  92333.90GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING LINES (150MM)

0311 4890000000-M SP   1,270 M   8.20 10414.00 8.57 10883.90 8.25  10477.50GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING LINES (200MM)

0312 4895000000-N SP   9 EA  150.00 1350.00 156.85 1411.65 150.00  1350.00GENERIC PAVEMENT MARKING ITEM (EA)
POLYUREA PAVEMENT MARKING SYMBOL

0313 4900000000-N 1252  1,866 EA  4.27 7967.82 4.18 7799.88 4.25  7930.50PERM RAISED PVMT MARKERS

0314 4905000000-N 1253  1,573 EA  28.00 44044.00 29.28 46057.44 28.00  44044.00SNOWPLB RAISED PVMT MRKER

0315 4915000000-M 1264  15 EA  16.00 240.00 61.80 927.00 22.50  337.502.1M U-CHANNEL POSTS

0316 4935000000-N 1267  308 EA  23.00 7084.00 45.32 13958.56 28.00  8624.00FLEX DELINATR (CRYSTAL)

0317 4940000000-N 1267  149 EA  23.00 3427.00 45.32 6752.68 28.00  4172.00FLEX DELINATR (YELLOW)

0318 4945000000-N 1267  10 EA  27.00 270.00 299.73 2997.30 28.00  280.00FLEX DELINATR (CRY & RED)

0319 4950000000-N 1267  10 EA  27.00 270.00 45.32 453.20 28.00  280.00FLEX DELINATR (YEL & RED)

0320 4955000000-N 1264  15 EA  60.00 900.00 113.30 1699.50 50.00  750.00OBJECT MARKERS (END OF RD

0321 5010000000-M 1401  20 EA  12000.00 240000.00 9774.70 195494.00 10000.00  200000.0030.5M HIGH MOUNT STANDARD

0322 5020000000-N 1401  2 EA  3000.00 6000.00 2776.88 5553.76 2800.00  5600.00PORTABLE DRIVE UNIT

0323 5025000000-M 1402  84 M3  750.00 63000.00 689.07 57881.88 700.00  58800.00HIGH MOUNT FOUNDATIONS

0324 5030000000-N 1403  80 EA  1100.00 88000.00 556.20 44496.00 600.00  48000.00HM LUMINAIRE ************
(1KW HPS)

0325 5050000000-N 1404  132 EA  1700.00 224400.00 1417.80 187149.60 1400.00  184800.00LIT STD MTLT ************
(13.7M SA 4.6M)

0326 5050000000-N 1404  169 EA  1800.00 304200.00 1882.33 318113.77 1800.00  304200.00LIT STD MTLT ************
(13.7M TA 4.6M)

0327 5050000000-N 1404  12 EA  2000.00 24000.00 1952.88 23434.56 1900.00  22800.00LIT STD MTLT ************
(13.7M TWIN ARM 4.6M ON BREAK-AWAY BASE)

0328 5070000000-N 1405  115 EA  1000.00 115000.00 478.95 55079.25 500.00  57500.00STD FOUNDAT ***********
(TYPE R1)

0329 5070000000-N 1405  29 EA  1050.00 30450.00 490.28 14218.12 500.00  14500.00STD FOUNDAT ***********
(TYPE R2)
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0330 5085000000-N 1406  7 EA  315.00 2205.00 257.50 1802.50 300.00  2100.00LITE STD LUM RDW 250W HPS

0331 5090000000-N 1406  494 EA  310.00 153140.00 257.50 127205.00 300.00  148200.00LITE STD LUM RDW 400W HPS

0332 5120000000-N 1407  20 EA  725.00 14500.00 1060.90 21218.00 1000.00  20000.00SERVICE POLE ************
(9.1M CLASS 4)

0333 5125000000-M 1407  456 M   65.00 29640.00 32.70 14911.20 32.00  14592.00SERV LATERAL ************
(3 #1/0 USE)

0334 5145000000-N 1408  2 EA  8500.00 17000.00 2914.90 5829.80 3000.00  6000.00LITE CNTRL RW************
(120/240 VOLT)

0335 5145000000-N 1408  20 EA  8500.00 170000.00 2876.79 57535.80 3000.00  60000.00LITE CNTRL RW************
(240/480 VOLT)

0336 5155000000-M 1409  316 M   21.00 6636.00 19.36 6117.76 19.00  6004.00ELEC DUCT TYP BD SIZ ****
(TS2)

0337 5155000000-M 1409  191 M   25.00 4775.00 22.09 4219.19 22.00  4202.00ELEC DUCT TYP BD SIZ ****
(TS3)

0338 5160000000-M 1409  194 M   50.00 9700.00 70.97 13768.18 65.00  12610.00ELEC DUCT TYP JA SIZ ****
(TS2)

0339 5160000000-M 1409  433 M   80.00 34640.00 84.10 36415.30 82.00  35506.00ELEC DUCT TYP JA SIZ ****
(TS3)

0340 5160000000-M 1409  20 M   120.00 2400.00 126.69 2533.80 120.00  2400.00ELEC DUCT TYP JA SIZ ****
(TS4)

0341 5170000000-M 1410  98 M   5.75 563.50 6.39 626.22 6.00  588.00**#8 W/G FEEDER CIRCUIT
(2)

0342 5175000000-M 1410  1,335 M   6.50 8677.50 3.91 5219.85 6.00  8010.00**#6 W/G FEEDER CIRCUIT
(2)

0343 5180000000-M 1410  10,980 M   7.50 82350.00 8.55 93879.00 8.00  87840.00**#4 W/G FEEDER CIRCUIT
(2)

0344 5185000000-M 1410  1,289 M   11.00 14179.00 10.51 13547.39 11.00  14179.00**#2 W/G FEEDER CIRCUIT
(2)

0345 5205000000-M 1410  1,645 M   25.00 41125.00 23.69 38970.05 24.00  39480.00**#8 W/G FDR CIR * CNDUIT
(2, TS1.5)

0346 5210000000-M 1410  4,992 M   28.00 139776.00 24.72 123402.24 25.00  124800.00**#6 W/G FDR CIR * CNDUIT
(2, TS1.5)

0347 5215000000-M 1410  7,715 M   31.00 239165.00 25.96 200281.40 27.00  208305.00**#4 W/G FDR CIR * CNDUIT
(2, TS1.5)

0348 5220000000-M 1410  2,810 M   32.00 89920.00 28.07 78876.70 28.00  78680.00**#2 W/G FDR CIR *** CNDUIT
(2,TS1.5)

0349 5240000000-N 1411  1 EA  1550.00 1550.00 1741.73 1741.73 1600.00  1600.00ELEC JB ************
(BR18)

0350 5240000000-N 1411  32 EA  725.00 23200.00 417.15 13348.80 450.00  14400.00ELEC JB ************
(PC18)

0351 5252000000-N 1412  37 EA  400.00 14800.00 283.25 10480.25 300.00  11100.00UNDERPASS LUMINARIES *****
(TYPE WM 150W HPS)

0352 5253000000-N 1412 Lump Sum 4300.00 1973.48  2000.00UNDERPASS CIRCUITRY *************
(STA 136+20)
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0353 5253000000-N 1412 Lump Sum 7300.00 1872.54  2000.00UNDERPASS CIRCUITRY *************
(STA 43+70 L)

0354 5253000000-N 1412 Lump Sum 7300.00 2696.54  3000.00UNDERPASS CIRCUITRY *************
(STA 45+74 L)

0355 5253000000-N 1412 Lump Sum 11400.00 6143.95  6000.00UNDERPASS CIRCUITRY *************
(STA 60+29 L)

0356 5255000000-N 1413 Lump Sum 25000.00 6190.30  150000.00PORTABLE LIGHTING

0357 5270000000-N SP   10 EA  175.00 1750.00 508.82 5088.20 500.00  5000.00GENERIC LIGHTING ITEM (EA)
FOUNDATION COVER

0358 5270000000-N SP   7 EA  300.00 2100.00 542.81 3799.67 500.00  3500.00GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD

0359 5300000000-M 1505  1,039 MTN 35.00 36365.00 21.63 22473.57 18.40  19117.60FND CONDIT MAT'L ********
(VI)

0360 5318000000-M 1505  100 MTN 150.00 15000.00 127.72 12772.00 110.00  11000.00PVMT REP FOR UTILITY WORK

0361 5324000000-M 1510  137 M   175.00 23975.00 210.12 28786.44 150.00  20550.00***MM DI WP CL***********
(400MM, 53, 2.41MPA)

0362 5360000000-M 1510  87 M   150.00 13050.00 72.10 6272.70 180.00  15660.00150MM DI H2O PIPE 2.41MPA

0363 5366000000-M 1510  913 M   165.00 150645.00 85.49 78052.37 110.00  100430.00200MM DI H2O PIPE 2.41MPA

0364 5378000000-M 1510  619 M   175.00 108325.00 113.30 70132.70 118.00  73042.00300MM DI H2O PIPE 2.41MPA

0365 5384000000-M 1510  361 M   185.00 66785.00 192.61 69532.21 145.00  52345.00400MM DI H2O PIPE ****MPA
(2.41MPA)

0366 5408000000-M 1510  80 M   70.00 5600.00 65.92 5273.60 66.00  5280.00***MM CU WATER PIPE TYPE K
(50MM)

0367 5414000000-M 1510  91 M   50.00 4550.00 55.62 5061.42 45.00  4095.0020MM CU WATER PIPE TYPE K

0368 5480000000-M 1510  6,995 KG  8.00 55960.00 11.33 79253.35 11.00  76945.00DI H2O FITTINGS 1.72MPA

0369 5510000000-M 1510  1 EA  125.00 125.00 101.97 101.97 150.00  150.0020MM CORPORATION STOP

0370 5528000000-M 1510  1 EA  200.00 200.00 207.03 207.03 300.00  300.0050MM CORPORATION STOP

0371 5534000000-M 1510  3 EA  4500.00 13500.00 5142.79 15428.37 5300.00  15900.00***MM GATE V & V BX
(400MM, 1.38MPA)

0372 5534000000-M 1510  1 EA  7500.00 7500.00 9628.44 9628.44 8500.00  8500.00***MM GATE V & V BX
(500MM, 1.38MPA)

0373 5540000000-M 1510  13 EA  800.00 10400.00 635.51 8261.63 650.00  8450.00150MM GATE V & V BX

0374 5546000000-M 1510  4 EA  1000.00 4000.00 838.42 3353.68 850.00  3400.00200MM GATE V & V BX **** MPA WP
(1.38MPA)

0375 5558000000-M 1510  5 EA  1500.00 7500.00 1400.80 7004.00 2000.00  10000.00300MM GATE V & V BX
(1.38MPA)

0376 5576000000-M 1510  1 EA  2000.00 2000.00 3112.66 3112.66 1900.00  1900.00*** X ***MM TAPN SLV V BX
(300MM X 150MM, 1.38MPA)

0377 5576000000-M 1510  1 EA  2500.00 2500.00 3480.37 3480.37 2100.00  2100.00*** X ***MM TAPN SLV V BX
(300MM X 200MM, 1.38MPA)

0378 5576000000-M 1510  3 EA  3500.00 10500.00 6231.50 18694.50 4500.00  13500.00*** X ***MM TAPN SLV V BX
(300MM X 300MM, 1.38MPA)
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0379 5582000000-M 1510  1 EA  250.00 250.00 709.67 709.67 250.00  250.00*** X ***MM TAPPING SADDL
(300MM X 50MM)

0380 5582000000-M 1510  1 EA  400.00 400.00 636.54 636.54 400.00  400.00*** X ***MM TAPPING SADDL
(400MM X 20MM)

0381 5648000000-N 1510  8 EA  500.00 4000.00 280.16 2241.28 600.00  4800.00RELOCATE EXIST WAT METER

0382 5666000000-M 1510  9 EA  2500.00 22500.00 1576.93 14192.37 2000.00  18000.00FIRE HYDRANT, ****MPA WP
(1.38MPA)

0383 5672000000-N 1510  5 EA  1300.00 6500.00 706.58 3532.90 1500.00  7500.00RELOCATE EXIST FIRE HYD

0384 5690000000-M 1520  85 M   65.00 5525.00 55.62 4727.70 86.00  7310.00***MM PVC SS PIPE SDR 35
(100MM)

0385 5714000000-M 1520  186 M   115.00 21390.00 294.58 54791.88 133.00  24738.00***MM DI SS PIPE CL ****
(200MM, 53)

0386 5714000000-M 1520  231 M   136.00 31416.00 906.40 209378.40 300.00  69300.00***MM DI SS PIPE CL ****
(300MM, 53)

0387 5714000000-M 1520  136 M   200.00 27200.00 306.94 41743.84 170.00  23120.00***MM DI SS PIPE CL ****
(400MM, 53)

0388 5720000000-M 1520  76 M   195.00 14820.00 277.07 21057.32 139.00  10564.00***MM DI SS PIPE PC ****
(400MM, 2.41MPA)

0389 5726000000-M 1520  1,388 M   110.00 152680.00 287.37 398869.56 170.00  235960.00200MM DI SS PIPE PC 2.41

0390 5738000000-M 1520  868 M   194.00 168392.00 438.78 380861.04 265.00  230020.00300MM DI SS PIPE PC 2.41

0391 5750000000-M 1520  896 M   158.00 141568.00 166.86 149506.56 133.00  119168.00***MM DI FRC MN SS P ****
(300MM, 2.41MPA)

0392 5750000000-M 1520  85 M   259.00 22015.00 753.96 64086.60 300.00  25500.00***MM DI FRC MN SS P ****
(500MM, 2.41MPA)

0393 5756000000-M 1520  2,548 KG  5.50 14014.00 9.27 23619.96 11.00  28028.00DI SS PIPE FITTINGS

0394 5768000000-N 1520  12 EA  250.00 3000.00 412.00 4944.00 250.00  3000.00SANITARY SEWER CLEAN-OUT

0395 5774000000-M 1525  44 EA  2500.00 110000.00 1786.02 78584.88 2800.00  123200.00STD ****MM DIA PC MH 0-1.8M
(1200MM)

0396 5780000000-M 1525  105 M   1000.00 105000.00 631.39 66295.95 1100.00  115500.00STD PC MH WALL ****MM 1.8+
(1200MM)

0397 5786000000-M 1525  2 M   900.00 1800.00 2528.65 5057.30 550.00  1100.00SS MH OS DROP ASSEMBLY

0398 5816000000-N 1530  29 EA  1500.00 43500.00 1060.90 30766.10 1050.00  30450.00BRK DN,PLUG & FILL UT MH

0399 5822000000-N 1530  2 EA  3000.00 6000.00 3960.35 7920.70 2500.00  5000.00BREAK DOWN & REBUILD MH

0400 5870000000-M SP   137 M   600.00 82200.00 1313.25 179915.25 830.00  113710.00600MM STL NCAS PIPE****BJ
(9.53MM)

0401 5882000000-N SP   14 EA  50.00 700.00 109.18 1528.52 150.00  2100.00GENERIC UTILITY ITEM (EA)
150MM RESTRAINED RETAINER GLAND, 1.72MPA WP

0402 5882000000-N SP   20 EA  65.00 1300.00 119.48 2389.60 165.00  3300.00GENERIC UTILITY ITEM (EA)
200MM RESTRAINED RETAINER GLAND, 1.72MPA WP

0403 5882000000-N SP   1 EA  7500.00 7500.00 8738.52 8738.52 8800.00  8800.00GENERIC UTILITY ITEM (EA)
300MM LINE STOP ASSEMBLY

0404 5882000000-N SP   50 EA  100.00 5000.00 184.37 9218.50 280.00  14000.00GENERIC UTILITY ITEM (EA)
300MM RESTRAINED RETAINER GLAND, 1.72MPA WP
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0405 5882000000-N SP   30 EA  200.00 6000.00 468.65 14059.50 330.00  9900.00GENERIC UTILITY ITEM (EA)
400MM RESTRAINED RETAINER GLAND, 1.72MPA WP

0406 5888000000-M SP   85 M   100.00 8500.00 67.98 5778.30 310.00  26350.00GENERIC UTILITY ITEM (M)
3.66M GRAVEL ACCESS ROAD

0407 5888000000-M SP   60 M   35.00 2100.00 164.80 9888.00 130.00  7800.00GENERIC UTILITY ITEM (M)
REMOVE EXISTING SEWER PIPE FROM CULVERT

0408 5900000000-M SP   1,039 MTN 30.00 31170.00 21.63 22473.57 33.00  34287.00GENERIC UTILITY ITEM (MTN)
#67 BEDDING STONE

0409 6000000000-M 1605  8,105 M   5.50 44577.50 10.00 81050.00 5.00  40525.00TEMPORARY SILT FENCE

0410 6006000000-M 1610  3,610 MTN 33.00 119130.00 36.05 130140.50 33.00  119130.00EROS CONTRL STONE CL A

0411 6009000000-M 1610  33,440 MTN 35.00 1170400.00 36.05 1205512.00 35.00  1170400.00EROS CONTRL STONE CL B

0412 6012000000-M 1610  18,250 MTN 30.00 547500.00 36.05 657912.50 33.00  602250.00SEDIMENT CONTROL STONE

0413 6015000000-M 1615 60.5 HA  882.00 53361.00 889.92 53840.16 870.00  52635.00TEMPORARY MULCHING

0414 6018000000-M 1620  6,500 KG  2.25 14625.00 2.28 14820.00 2.25  14625.00SEED FOR TEMP SEEDING

0415 6021000000-M 1620 52.25 MTN 620.00 32395.00 624.18 32613.41 610.00  31872.50FERT FOR TEMP SEEDING

0416 6024000000-M 1622  2,630 M   44.00 115720.00 25.75 67722.50 109.00  286670.00TEMPORARY SLOPE DRAINS

0417 6027000000-N 1622  151 EA  204.00 30804.00 123.60 18663.60 1090.00  164590.00INLET PROTCN @ SLOPE DRNS

0418 6030000000-M 1630  128,171 M3  3.80 487049.80 2.50 320427.50 5.70  730574.70SILT EXCAVATION

0419 6033000000-M 1631  7,025 M2  1.65 11591.25 1.67 11731.75 2.00  14050.00SYNTHETIC ROVING

0420 6036000000-M 1631  4,125 M2  1.65 6806.25 1.67 6888.75 2.00  8250.00MATTING FOR EROS CONTROL

0421 6038000000-M SP   520 M2  10.00 5200.00 9.86 5127.20 10.00  5200.00PERM SOIL REINF MAT

0422 6042000000-M 1632  3,890 M   5.25 20422.50 10.30 40067.00 25.00  97250.006.4MM HARDWARE CLOTH

0423 6045000000-M SP   130 M   61.20 7956.00 51.50 6695.00 256.00  33280.00***MM TEMPORARY PIPE
(450MM)

0424 6057000000-M 1637  1 EA  2150.00 2150.00 2884.00 2884.00 1605.00  1605.00*** X *** X *** PERF TEE
(800MM X 800MM X 800MM)

0425 6069000000-M 1638  1,180 M3  7.80 9204.00 18.62 21971.60 15.50  18290.00STILLING BASINS

0426 6084000000-M 1660 182.5 HA  2300.00 419750.00 2327.80 424823.50 2300.00  419750.00SEEDING & MULCHING

0427 6087000000-M 1660  28 HA  96.00 2688.00 96.82 2710.96 150.00  4200.00MOWING

0428 6090000000-M 1661  600 KG  13.00 7800.00 13.39 8034.00 13.00  7800.00SEED FOR REPAIR SEEDING

0429 6093000000-M 1661  2 MTN 845.00 1690.00 852.84 1705.68 830.00  1660.00FERT FOR REPAIR SEEDING

0430 6096000000-M 1662  4,325 KG  3.00 12975.00 3.07 13277.75 3.00  12975.00SEED FOR SUPP SEEDING

0431 6108000000-M 1665 259.75 MTN 314.00 81561.50 317.24 82403.09 310.00  80522.50FERTILIZER TOPDRESSING

0432 6109000000-M SP  3.3 HA  15800.00 52140.00 15918.65 52531.55 15500.00  51150.00SPECIAL SEED UND GR FESCUE/BLGRS

0433 6111000000-M SP   200 M   150.00 30000.00 24.82 4964.00 115.00  23000.00IMPERVIOUS DIKE

0434 6114000000-N SP   177 HR  39.00 6903.00 39.14 6927.78 38.00  6726.00SPECIALIZED HAND MOWING

0435 6117000000-N 1675  60 EA  20.00 1200.00 1.03 61.80 200.00  12000.00RESPONSE FOR EROS CONTROL

0436 6120000000-M SP   2,120 M3  5.10 10812.00 18.62 39474.40 27.00  57240.00CULVERT DIVERSION CHANNEL

0437 6123000000-M 1670  6 HA  1122.00 6732.00 1527.49 9164.94 1500.00  9000.00REFORESTATION

0438 6126000000-M SP   2 HA  3500.00 7000.00 5253.00 10506.00 5100.00  10200.00STREAMBANK REFORESTATION
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0439 6132000000-N SP   80 EA  122.00 9760.00 257.50 20600.00 25.00  2000.00GENERIC EROSION CONTROL ITEM (EA)
ROOTWADS

0440 6141000000-M SP   1,650 M2  4.00 6600.00 7.40 12210.00 8.00  13200.00GENERIC EROSION CONTROL ITEM (M2)
COIR FIBER MATTING

0441 6147000000-M SP   200 M   6.00 1200.00 5.15 1030.00 16.00  3200.00GENERIC EROSION CONTROL ITEM (M)
TREE PROTECTION FENCE

0442 7060000000-M 1705  1,560 M   5.00 7800.00 5.05 7878.00 5.00  7800.00SIGNAL CABLE

0443 7120000000-M 1705  42 EA  680.00 28560.00 697.31 29287.02 700.00  29400.00VEHICLE SIGNAL HD (300MM, 3 SECT)

0444 7144000000-M 1705  5 EA  1110.00 5550.00 1138.15 5690.75 1150.00  5750.00VEHICLE SIGNAL HD (300MM, 5 SECT)

0445 7204000000-N SP   8 EA  150.00 1200.00 150.38 1203.04 150.00  1200.00LOUVER

0446 7240000000-M 1710  215 M   6.60 1419.00 6.75 1451.25 6.60  1419.00MESSENGER CABLE (*****MM)
(6MM)

0447 7264000000-M 1710  595 M   8.20 4879.00 8.39 4992.05 8.20  4879.00MESSENGER CABLE (9.52MM)

0448 7279000000-M 1715  7,500 M   1.70 12750.00 1.73 12975.00 1.70  12750.00TRACER WIRE

0449 7288000000-M 1715  1,445 M   62.50 90312.50 64.27 92870.15 56.00  80920.00TRENCHING (PAVED)

0450 7300000000-M 1715  910 M   17.50 15925.00 17.92 16307.20 15.00  13650.00TRENCHING (UNPAVED)

0451 7303000000-M SP   950 M   69.20 65740.00 71.28 67716.00 70.00  66500.00DIR DRILL OUT-DUCT CONDUIT, 125MM

0452 7306000000-M SP   23,500 M   14.90 350150.00 15.25 358375.00 15.00  352500.00TRENCH MULTI-DUCT, 31.75MM ** COND
(4)

0453 7307000000-M SP   3,800 M   14.70 55860.00 15.08 57304.00 15.00  57000.00MULTI-DUCT, 31.75MM OUT-DUCT ** COND
(4)

0454 7324000000-N 1716  27 EA  226.00 6102.00 232.78 6285.06 230.00  6210.00JUNCTION BOX (STANDARD SIZE)

0455 7336000000-N 1716  63 EA  464.00 29232.00 477.33 30071.79 465.00  29295.00JUNCTION BOX (OVER-SIZED)

0456 7360000000-N 1720  29 EA  700.00 20300.00 717.62 20810.98 700.00  20300.00WOOD POLE

0457 7372000000-N 1721  44 EA  290.00 12760.00 294.95 12977.80 290.00  12760.00GUY ASSEMBLY

0458 7384000000-M 1722  6 EA  410.00 2460.00 421.27 2527.62 400.00  2400.00*****MM RISER WITH ***********
(2", HEAT SHRINK TUBING)

0459 7420000000-M 1722  20 EA  255.00 5100.00 365.65 7313.00 360.00  7200.0050MM RISER W/ WEATHERHEAD

0460 7444000000-M 1725  2,029 M   14.60 29623.40 15.04 30516.16 15.00  30435.00INDUCTIVE LOOP SAWCUT

0461 7456000000-M 1726  6,530 M   3.40 22202.00 3.50 22855.00 3.40  22202.00LEAD-IN CABLE

0462 7504000000-M SP   150 M   7.90 1185.00 8.14 1221.00 8.00  1200.00COMMUN CABLE ** TWST PR
(3)

0463 7516000000-M 1730  3,900 M   4.80 18720.00 4.87 18993.00 5.00  19500.00COMMUNICATIONS CABLE (** FIBER)
(14)

0464 7516000000-M 1730  3,500 M   13.70 47950.00 14.11 49385.00 14.00  49000.00COMMUNICATIONS CABLE (** FIBER)
(144)

0465 7528000000-M 1730  1,240 M   3.25 4030.00 3.35 4154.00 3.50  4340.00DROP CABLE

0466 7540000000-N 1731  8 EA  1570.00 12560.00 1614.53 12916.24 1600.00  12800.00AERIAL SPLICE ENCLOSURE

0467 7552000000-N 1731  5 EA  10900.00 54500.00 11171.38 55856.90 11000.00  55000.00INTERCONNECT CENTER

0468 7566000000-N 1733  93 EA  94.00 8742.00 96.82 9004.26 95.00  8835.00DELINEATOR MARKER

0469 7568000000-N SP   1 EA  1296.00 1296.00 1334.06 1334.06 1300.00  1300.00FURN FIB-OPT RESTORAT KIT

0470 7570000000-N SP   1 EA  1375.00 1375.00 1416.25 1416.25 1400.00  1400.00FURN FIB-OPT POWER METER
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0471 7572000000-N SP   1 EA  3550.00 3550.00 3656.50 3656.50 3600.00  3600.00FURN OPTIC LIGHT GENERATOR

0472 7574000000-N SP   1 EA  1250.00 1250.00 1287.50 1287.50 1300.00  1300.00FURN FIB-OPT TRANSCEIVER

0473 7636000000-N 1745  5 EA  344.00 1720.00 354.32 1771.60 345.00  1725.00SIGN FOR SIGNALS

0474 7684000000-N 1750  3 EA  1740.00 5220.00 1789.11 5367.33 1800.00  5400.00SIGNAL CABINET FOUNDATION

0475 7792000000-N SP   3 EA  12050.00 36150.00 12408.41 37225.23 12100.00  36300.00CONTRLR W/ CBNT, NEMA TS-1 BASE MTD

0476 7816000000-N SP   50 EA  102.00 5100.00 104.57 5228.50 102.00  5100.00DETECTOR CHANNEL (NEMA TS-1)

0477 7936000000-N SP   2 EA  8590.00 17180.00 8847.70 17695.40 8600.00  17200.00CENTRAL COMPUTER

0478 7938000000-N SP   1 EA  4700.00 4700.00 4836.88 4836.88 4700.00  4700.00NOTEBOOK COMPUTER

0479 7942000000-N SP   1 EA  4750.00 4750.00 4864.69 4864.69 4800.00  4800.00PRINTER

0480 7948000000-N SP   2 EA  2070.00 4140.00 2125.92 4251.84 2100.00  4200.00TRAFFIC SIGNAL REMOVAL

0481 7980000000-N SP   9 EA  5050.00 45450.00 5180.90 46628.10 5100.00  45900.00GENERIC SIGNAL ITEM (EA)
BASE MOUNT CCTV CABINET

0482 7980000000-N SP   4 EA  7078.00 28312.00 7289.83 29159.32 7100.00  28400.00GENERIC SIGNAL ITEM (EA)
BASE MOUNT SPLICE CABINET

0483 7980000000-N SP   9 EA  7310.00 65790.00 7525.87 67732.83 7400.00  66600.00GENERIC SIGNAL ITEM (EA)
CCTV ASSEMBLY

0484 7980000000-N SP   2 EA  3960.00 7920.00 4074.14 8148.28 4000.00  8000.00GENERIC SIGNAL ITEM (EA)
CCTV JOYSTICK

0485 7980000000-N SP   9 EA  7107.00 63963.00 7319.87 65878.83 7200.00  64800.00GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0486 7980000000-N SP   1 EA  1186.00 1186.00 1221.58 1221.58 1200.00  1200.00GENERIC SIGNAL ITEM (EA)
CCTV TEST MONITOR

0487 7980000000-N SP   9 EA  2040.00 18360.00 2101.20 18910.80 2100.00  18900.00GENERIC SIGNAL ITEM (EA)
COLOR VIDEO MONITOR

0488 7980000000-N SP   13 EA  1000.00 13000.00 1030.00 13390.00 1000.00  13000.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET FOUNDATION

0489 7980000000-N SP   3 EA  732.00 2196.00 753.62 2260.86 750.00  2250.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC DATA TRANSCEIVER (IN CABINET)

0490 7980000000-N SP   2 EA  702.00 1404.00 722.55 1445.10 710.00  1420.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC DATA TRANSCEIVER (IN RACK)

0491 7980000000-N SP   9 EA  1260.00 11340.00 1292.31 11630.79 1300.00  11700.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO TRANSCEIVER (IN CABINET)

0492 7980000000-N SP   9 EA  1140.00 10260.00 1168.71 10518.39 1200.00  10800.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO TRANSCEIVER (IN RACK)

0493 7980000000-N SP   3 EA  2320.00 6960.00 2389.60 7168.80 2300.00  6900.00GENERIC SIGNAL ITEM (EA)
RCU TERMINATION PANEL

0494 7980000000-N SP   3 EA  2112.00 6336.00 2175.36 6526.08 2200.00  6600.00GENERIC SIGNAL ITEM (EA)
RCU UNIT

0495 7985000000-N SP  Lump Sum 34500.00 35535.00  35000.00GENERIC SIGNAL ITEM (LS)
CCTV CENTRAL SOFTWARE

0496 7985000000-N SP  Lump Sum 5360.00 5515.29  5400.00GENERIC SIGNAL ITEM (LS)
TRAINING
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0497 7990000000-M SP   2,500 M   20.00 50000.00 19.60 49000.00 19.00  47500.00GENERIC SIGNAL ITEM (M)
MULTI-DUCT (31.75MM)

0498 8035000000-N 402 Lump Sum 5000.00 20600.00  10000.00REMV EXIST STR **********
(9+83.00-Y2-)

0596 2473000000-N SP   1 EA  2000.00 2000.00 2456.55 2456.55 2500.00  2500.00GENERIC DRAINAGE ITEM (EA)
CONCRETE FLASHBOARD RISER

CULVERT ITEMS

0499 8126000000-N 414 Lump Sum 30930.00 38384.64  103700.00CULV EXCAV @ ************
(102+16.500 -L-)

0500 8126000000-N 414 Lump Sum 28760.00 35691.63  116700.00CULV EXCAV @ ************
(18+27.000-RP CA-)

0501 8126000000-N 414 Lump Sum 27448.00 34063.42  79300.00CULV EXCAV @ ************
(25+07.000-RMP CA-)

0502 8126000000-N 414 Lump Sum 60940.00 75627.54  148400.00CULV EXCAV @ ************
(54+14.714-L-)

0503 8126000000-N 414 Lump Sum 27655.00 34320.31  58300.00CULV EXCAV @ ************
(59+78.290-L-)

0504 8126000000-N 414 Lump Sum 17900.00 22214.20  7700.00CULV EXCAV @ ************
(73+42.563-L-)

0505 8126000000-N 414 Lump Sum 40655.00 50453.53  91300.00CULV EXCAV @ ************
(85+89.214 -I40 EX-)

0506 8133000000-M 414 2,926.7 MTN 24.08 70474.94 29.88 87449.80 17.00  49753.90FND COND MATL BOX CULV

0507 8196000000-M 420 5,904.4 M3  195.98 1157144.31 260.00 1535144.00 908.00  5361195.20CL A CONC, CULVERT

0508 8245000000-M 425  449,862 KG  0.94 422870.28 1.17 526338.54 0.87  391379.94REINF STL CULV

0509 8818000000-M SP  99.3 MTN 35.18 3493.37 43.66 4335.44 55.00  5461.50GENERIC CULVERT ITEM (MTN)
CLASS I RIP RAP

0510 8821000000-M SP  101.3 M2  10.00 1013.00 12.41 1257.13 6.50  658.45GENERIC CULVERT ITEM (M2)
FILTER FABRIC

WALL ITEMS

0511 8800000000-N SP  Lump Sum 905000.00 885919.33  625000.00MSE RET WALL STA *********
(0+05.622 -RPD-)

0512 8800000000-N SP  Lump Sum 35000.00 36941.88  30960.00MSE RET WALL STA *********
(107+98.00 -L2LT-)

0513 8800000000-N SP  Lump Sum 160000.00 140169.71  133700.00MSE RET WALL STA *********
(118+64.684 -L-)

0514 8800000000-N SP  Lump Sum 140000.00 143472.74  109700.00MSE RET WALL STA *********
(13+03.000 -RAMPC-)

0515 8800000000-N SP  Lump Sum 520000.00 491049.60  390200.00MSE RET WALL STA *********
(132+62.302 -L-)

0516 8800000000-N SP  Lump Sum 600000.00 524953.05  420000.00MSE RET WALL STA *********
(132+96.639 -L-)
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0517 8800000000-N SP  Lump Sum 650000.00 586989.16  450700.00MSE RET WALL STA *********
(136+30.660 -L-LT)

0518 8800000000-N SP  Lump Sum 385000.00 386188.07  284000.00MSE RET WALL STA *********
(136+30.660 -L-RT)

0519 8800000000-N SP  Lump Sum 205000.00 334288.83  30500.00MSE RET WALL STA *********
(14+40.00 -RPAC-)

0520 8800000000-N SP  Lump Sum 42000.00 40445.63  34200.00MSE RET WALL STA *********
(15+10.00 -RPAC-)

0521 8800000000-N SP  Lump Sum 130000.00 112414.49  102500.00MSE RET WALL STA *********
(17+00 -RPCA-)

0522 8800000000-N SP  Lump Sum 130000.00 101605.40  114400.00MSE RET WALL STA *********
(17+00 -RPD-)

0523 8800000000-N SP  Lump Sum 345000.00 241384.21  283000.00MSE RET WALL STA *********
(19+00 -RPD-)

0524 8800000000-N SP  Lump Sum 95000.00 91896.88  70400.00MSE RET WALL STA *********
(4+90.960 -Y28-)

0525 8800000000-N SP  Lump Sum 64000.00 65208.26  48600.00MSE RET WALL STA *********
(5+00.810 -Y28-)

0526 8800000000-N SP  Lump Sum 59000.00 54202.65  50300.00MSE RET WALL STA *********
(83+67.500 -I40WB-)

STRUCTURE ITEMS

0527 8014000000-N SP  Lump Sum 150000.00 150000.00  108000.00TEMP RR SHORING ***,*****
(1,120+49.924 -L-LT)

0528 8014000000-N SP  Lump Sum 150000.00 120000.00  110000.00TEMP RR SHORING ***,*****
(1,120+49.924 -L-RT)

0529 8091000000-N 410 Lump Sum 6000.00 25000.00  6800.00FND EXCAV B** STA *******
(1,110+26.064 -L NB-)

0530 8091000000-N 410 Lump Sum 12000.00 15000.00  4500.00FND EXCAV B** STA *******
(1,120+49.924 -L-LT)

0531 8091000000-N 410 Lump Sum 11000.00 12000.00  4500.00FND EXCAV B** STA *******
(1,120+49.924 -L-RT)

0532 8091000000-N 410 Lump Sum 6000.00 12000.00  43000.00FND EXCAV B** STA *******
(1,16+02.423 -RPBD-)

0533 8091000000-N 410 Lump Sum 5000.00 8000.00  2100.00FND EXCAV B** STA *******
(1,18+08.293 -RP AC-)

0534 8091000000-N 410 Lump Sum 4000.00 6000.00  2600.00FND EXCAV B** STA *******
(1,18+86.874 -L SB-)

0535 8091000000-N 410 Lump Sum 4000.00 8000.00  42900.00FND EXCAV B** STA *******
(1,19+61.051 -RPCA-)

0536 8091000000-N 410 Lump Sum 5000.00 10000.00  2500.00FND EXCAV B** STA *******
(1,19+85.137 -RPBD-)

0537 8091000000-N 410 Lump Sum 4000.00 10000.00  2500.00FND EXCAV B** STA *******
(1,22+94.604 -RPCA-)
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0538 8091000000-N 410 Lump Sum 4000.00 3500.00  14600.00FND EXCAV B** STA *******
(1,67+72.110 -L-)

0539 8091000000-N 410 Lump Sum 4000.00 4500.00  2100.00FND EXCAV B** STA *******
(1,73+34.540 -L- RT)

0540 8091000000-N 410 Lump Sum 4000.00 9000.00  2200.00FND EXCAV B** STA *******
(1,73+48.544 -L- LT)

0541 8091000000-N 410 Lump Sum 6000.00 13000.00  9300.00FND EXCAV B** STA *******
(2,110+26.064 -L NB-)

0542 8091000000-N 410 Lump Sum 5000.00 8000.00  2000.00FND EXCAV B** STA *******
(2,18+08.293 -RP AC-)

0543 8091000000-N 410 Lump Sum 4000.00 9000.00  2500.00FND EXCAV B** STA *******
(2,18+86.874 -L SB-)

0544 8091000000-N 410 Lump Sum 4000.00 11000.00  2200.00FND EXCAV B** STA *******
(2,19+61.051 -RPCA-)

0545 8091000000-N 410 Lump Sum 5000.00 9000.00  2400.00FND EXCAV B** STA *******
(2,19+85.137 -RPBD-)

0546 8091000000-N 410 Lump Sum 4000.00 7000.00  2500.00FND EXCAV B** STA *******
(2,22+94.604 -RPCA-)

0547 8091000000-N 410 Lump Sum 4000.00 4000.00  10700.00FND EXCAV B** STA *******
(2,67+72.110 -L-)

0548 8091000000-N 410 Lump Sum 4000.00 3500.00  2100.00FND EXCAV B** STA *******
(2,73+34.540 -L- RT)

0549 8091000000-N 410 Lump Sum 4000.00 15000.00  2100.00FND EXCAV B** STA *******
(2,73+48.544 -L- LT)

0550 8091000000-N 410 Lump Sum 4000.00 6000.00  2570.00FND EXCAV B** STA *******
(3,18+86.874 -L SB-)

0551 8091000000-N 410 Lump Sum 4000.00 12000.00  2400.00FND EXCAV B** STA *******
(3,22+94.604 -RPCA-)

0552 8091000000-N 410 Lump Sum 4000.00 5500.00  10100.00FND EXCAV B** STA *******
(3,67+72.110 -L-)

0553 8091000000-N 410 Lump Sum 4000.00 5000.00  10100.00FND EXCAV B** STA *******
(4,67+72.110 -L-)

0554 8105500000-M SP  18.2 M   1000.00 18200.00 1553.37 28271.33 5400.00  98280.00****MM DRILLD PIER IN SOIL
(1372MM)

0555 8105600000-M SP  14.8 M   8000.00 118400.00 7096.57 105029.24 7000.00  103600.00****MM DRILLD PIER NO SOIL
(1372MM)

0556 8147000000-M 420 36,209.9 M2  170.00 6155683.00 150.00 5431485.00 211.00  7640288.90REINF CONC DECK SLAB

0557 8161000000-M 420 33,622.7 M2  3.00 100868.10 3.17 106583.96 2.70  90781.29GROOVING BRIDGE FLOORS

0558 8182000000-M 420 5,688.5 M3  700.00 3981950.00 800.00 4550800.00 900.00  5119650.00CL A CONC, BRIDGE

0559 8210000000-N 422 Lump Sum 40000.00 25000.00  19500.00BRG APPR SLAB ***********
(109+17.439 -L NB-)

0560 8210000000-N 422 Lump Sum 48000.00 20000.00  16500.00BRG APPR SLAB ***********
(11+74.251 -RP AC-)
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0561 8210000000-N 422 Lump Sum 42000.00 30000.00  26700.00BRG APPR SLAB ***********
(110+26.064 -L NB-)

0562 8210000000-N 422 Lump Sum 52000.00 30000.00  22600.00BRG APPR SLAB ***********
(115+44.291 -L NB-)

0563 8210000000-N 422 Lump Sum 34000.00 30000.00  24100.00BRG APPR SLAB ***********
(120+49.924 -L-LT)

0564 8210000000-N 422 Lump Sum 40000.00 25000.00  20500.00BRG APPR SLAB ***********
(120+49.924 -L-RT)

0565 8210000000-N 422 Lump Sum 54000.00 25000.00  13500.00BRG APPR SLAB ***********
(135+86.839 -L-LT)

0566 8210000000-N 422 Lump Sum 44000.00 30000.00  20900.00BRG APPR SLAB ***********
(135+86.839 -L-RT)

0567 8210000000-N 422 Lump Sum 48000.00 20000.00  16800.00BRG APPR SLAB ***********
(16+02.423 -RPBD-)

0568 8210000000-N 422 Lump Sum 40000.00 25000.00  20400.00BRG APPR SLAB ***********
(18+08.293 -RP AC-)

0569 8210000000-N 422 Lump Sum 48000.00 25000.00  18960.00BRG APPR SLAB ***********
(18+86.874 -L SB-)

0570 8210000000-N 422 Lump Sum 56000.00 20000.00  16830.00BRG APPR SLAB ***********
(19+61.051 -RPCA-)

0571 8210000000-N 422 Lump Sum 34000.00 20000.00  16900.00BRG APPR SLAB ***********
(19+85.137 -RPBD-)

0572 8210000000-N 422 Lump Sum 34000.00 25000.00  19000.00BRG APPR SLAB ***********
(20+39.866 -L SB-)

0573 8210000000-N 422 Lump Sum 40000.00 20000.00  22800.00BRG APPR SLAB ***********
(22+36.639 -L SB-)

0574 8210000000-N 422 Lump Sum 50000.00 20000.00  16850.00BRG APPR SLAB ***********
(22+94.604 -RPCA-)

0575 8210000000-N 422 Lump Sum 44000.00 25000.00  18920.00BRG APPR SLAB ***********
(25+57.061 -L SB-)

0576 8210000000-N 422 Lump Sum 36000.00 35000.00  31300.00BRG APPR SLAB ***********
(39+65.118 -I40 EB-)

0577 8210000000-N 422 Lump Sum 34000.00 15000.00  21600.00BRG APPR SLAB ***********
(55+23.974 -L- LT)

0578 8210000000-N 422 Lump Sum 34000.00 20000.00  19350.00BRG APPR SLAB ***********
(55+23.974 -L- RT)

0579 8210000000-N 422 Lump Sum 36000.00 25000.00  24230.00BRG APPR SLAB ***********
(67+72.110 -L-)

0580 8210000000-N 422 Lump Sum 36000.00 20000.00  16350.00BRG APPR SLAB ***********
(73+34.540 -L- RT)

0581 8210000000-N 422 Lump Sum 36000.00 20000.00  16200.00BRG APPR SLAB ***********
(73+48.544 -L- LT)

0582 8217000000-M 425  541,159 KG  1.00 541159.00 1.15 622332.85 0.78  422104.02REINF STEEL (BRIDGE)

0583 8238000000-M 425  15,863 KG  1.60 25380.80 1.80 28553.40 0.90  14276.70SPIRAL COL REINF STL STR
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0584 8280000000-M 440 Lump Sum 14596000.00 13332062.00  11849561.10STRUCTURAL STEEL

0585 8364000000-M 450 19,170.7 M   80.00 1533656.00 65.00 1246095.50 90.00  1725363.00HP310X79 STL PILE

0586 8384000000-M 450  2,094 M   95.00 198930.00 120.00 251280.00 170.00  355980.00HP360X108 STL PILE

0587 8391000000-N 450  42 EA  125.00 5250.00 71.07 2984.94 250.00  10500.00STEEL PILE POINTS

0588 8482000000-M 460 159.645 M   450.00 71840.25 350.00 55875.75 300.00  47893.50THREE BAR METAL RAIL

0589 8503000000-M 460 4,049.742 M   125.00 506217.75 100.00 404974.20 125.00  506217.75CONC BARRIER RAIL

0590 8531000000-M 462 18,137.4 M2  60.00 1088244.00 60.00 1088244.00 45.00  816183.00100MM SLOPE PROTECTION

0591 8650000000-N SP  Lump Sum 596200.00 659146.17  555000.00POT BEARINGS

0592 8657000000-N 430 Lump Sum 50000.00 98579.88  65000.00ELASTOMERIC BEARINGS

0593 8692000000-N SP  Lump Sum 210000.00 899820.66  107000.00EVAZOTE JOINT SEALS

0594 8706000000-N SP  Lump Sum 120000.00 424188.62  103000.00EXPANSION JOINT SEALS

0595 8713000000-N SP  Lump Sum 220000.00 454538.80  170000.00MODULAR EXP JOINT SEALS

 

    TOTAL 111822516.56 TOTAL 112418295.28 TOTAL  112989000.07CONTRACT TOTAL

 

    SUB-TOTAL 73945253.76 SUB-TOTAL 74894038.91 SUB-TOTAL  72726251.82ROADWAY ITEMS

    SUB-TOTAL 1889283.90 SUB-TOTAL 2445280.18 SUB-TOTAL  6413848.99CULVERT ITEMS

    SUB-TOTAL 4465000.00 SUB-TOTAL 4237129.89 SUB-TOTAL  3178160.00WALL ITEMS

    SUB-TOTAL 31522978.90 SUB-TOTAL 30841846.30 SUB-TOTAL  30670739.26STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 5700000.00 6000000.00  6300000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 1375000.00 2500000.00  1500000.00CONSTRUCTION SURVEYING

0003 0001000000-M 200 Lump Sum 8878542.00 7000000.00  2300000.00CLEARING & GRUBBING

0004 0008000000-M 200 2.8 HA  16250.00 45500.00 32100.00 89880.00 20000.00  56000.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  4 EA  1500.00 6000.00 3000.00 12000.00 1100.00  4400.00SEALING ABANDONED WELLS

0006 0022000000-M 225  2,042,000 M3  4.35 8882700.00 7.00 14294000.00 4.60  9393200.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 29000.00 38800.00  30000.00REINF BRG APPR **********
(109+13.980 -LNB-)

0008 0029000000-N SP  Lump Sum 24000.00 25600.00  30000.00REINF BRG APPR **********
(11+73.750 -RPAC-)

0009 0029000000-N SP  Lump Sum 37000.00 36300.00  30000.00REINF BRG APPR **********
(110+65.100 -LNB-)

0010 0029000000-N SP  Lump Sum 32000.00 35900.00  30000.00REINF BRG APPR **********
(115+44.630 -LNB-)

0011 0029000000-N SP  Lump Sum 41000.00 45700.00  30000.00REINF BRG APPR **********
(120+42.070 -L- SB)

0012 0029000000-N SP  Lump Sum 38000.00 46000.00  30000.00REINF BRG APPR **********
(120+48.520 -L- NB)

0013 0029000000-N SP  Lump Sum 18000.00 24400.00  30000.00REINF BRG APPR **********
(13+33 -Y5-)

0014 0029000000-N SP  Lump Sum 67000.00 79100.00  30000.00REINF BRG APPR **********
(135+87.160 -L- NB)

0015 0029000000-N SP  Lump Sum 81000.00 98300.00  30000.00REINF BRG APPR **********
(135+87.160 -L- SB)

0016 0029000000-N SP  Lump Sum 20000.00 25100.00  30000.00REINF BRG APPR **********
(16+03 -RPBD-)

0017 0029000000-N SP  Lump Sum 24000.00 26800.00  30000.00REINF BRG APPR **********
(18+45.710 -RPAC-)

0018 0029000000-N SP  Lump Sum 23000.00 22800.00  30000.00REINF BRG APPR **********
(18+65.880 -LSB-)

0019 0029000000-N SP  Lump Sum 18000.00 30400.00  30000.00REINF BRG APPR **********
(19+60 -RPBD-)

0020 0029000000-N SP  Lump Sum 14000.00 19000.00  30000.00REINF BRG APPR **********
(19+83 -RPCA-)

0021 0029000000-N SP  Lump Sum 50000.00 54300.00  30000.00REINF BRG APPR **********
(20+45.630 -LSB-)

0022 0029000000-N SP  Lump Sum 29000.00 30800.00  30000.00REINF BRG APPR **********
(22+41.650 -LSB-)

0023 0029000000-N SP  Lump Sum 13000.00 18400.00  30000.00REINF BRG APPR **********
(22+91 -RPCA-)

0024 0029000000-N SP  Lump Sum 20000.00 23300.00  30000.00REINF BRG APPR **********
(23+92 -Y6-/-Y7- LEFT)

0025 0029000000-N SP  Lump Sum 20000.00 23700.00  30000.00REINF BRG APPR **********
(23+92 -Y6-/-Y7- RIGHT)



FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11) JUL 15 2003 C200734

WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.

GREENSBORO WESTERN LOOP FROM I-40 TO NORTH OF BRYAN BOULEVARD.

BLYTHE CONSTRUCTION, INC. GRANITE CONSTRUCTION
COMPANY

FRU-CON CONSTRUCTION
CORPORATION

CHARLOTTE,  NC WATSONVILLE,  CA BALLWIN,  MO

JUL 17, 2003 10:15 AM

TIP NO I-2201G, U-2524BA, U-2524BB 10:00AM 46 /  66 003

GUILFORD

34154.3.14,  34820.3.17,  34820.3.18

8.T491607, 8.U492108, 8.U492110

6.921 KM

0026 0029000000-N SP  Lump Sum 31000.00 37900.00  30000.00REINF BRG APPR **********
(25+57.240 -LSB-)

0027 0029000000-N SP  Lump Sum 35000.00 35900.00  30000.00REINF BRG APPR **********
(39+59.890 -I40EB-)

0028 0029000000-N SP  Lump Sum 37000.00 43700.00  30000.00REINF BRG APPR **********
(55+18 -L- LEFT)

0029 0029000000-N SP  Lump Sum 35000.00 59200.00  30000.00REINF BRG APPR **********
(55+30 -L- RIGHT)

0030 0036000000-M 225  45,500 M3  6.25 284375.00 6.73 306215.00 4.00  182000.00UNDERCUT EXCAVATION

0031 0080000000-M SP   1,600 MTN 16.00 25600.00 16.00 25600.00 12.00  19200.00CLASS IV SUBGRD STABILIZATION

0032 0106000000-M 230  2,159,400 M3  5.00 10797000.00 5.00 10797000.00 7.50  16195500.00BORROW EXCAVATION

0033 0127000000-N SP   4 EA  1200.00 4800.00 1200.00 4800.00 600.00  2400.00EMBM'T SETTLEMENT GAUGE

0034 0134000000-M 240  62,637 M3  6.75 422799.75 9.75 610710.75 6.00  375822.00DRAINAGE DITCH EXCAVATION

0035 0141000000-M 240  850 M   10.00 8500.00 28.90 24565.00 4.00  3400.00BERM DITCH CONSTRUCTION

0036 0156000000-M 250  28,000 M2  2.10 58800.00 2.45 68600.00 3.00  84000.00REMOVAL OF EXT ASPHALT PVM'T

0037 0163000000-M 250  1,300 M2  6.25 8125.00 8.09 10517.00 13.00  16900.00REMOVAL OF EXT CONC PVM'T

0038 0177000000-M 250  250 M2  2.00 500.00 0.51 127.50 6.00  1500.00BREAKING OF EXT ASPH PVMT

0039 0192000000-N 260  82 HR  250.00 20500.00 141.00 11562.00 55.00  4510.00PROOF ROLLING

0040 0195000000-M 265  19,450 M3  32.00 622400.00 28.00 544600.00 14.20  276190.00SELECT GRANULAR MATERIAL

0041 0196000000-M 270  11,810 M2  1.50 17715.00 3.00 35430.00 1.50  17715.00SOIL STABILIZATION FABRIC

0042 0199000000-M SP   2,835 M2  300.00 850500.00 256.00 725760.00 2.00  5670.00TEMPORARY SHORING

0043 0206000000-M SP   75 M2  300.00 22500.00 256.00 19200.00 130.00  9750.00TEMP SHORING - BARR SUPPORTED

0044 0234000000-M SP   815 M3  15.00 12225.00 13.60 11084.00 25.00  20375.00GENERIC GRADING ITEM (M3)
CONTAMINATED SOILS EXCAVATION

0045 0241000000-M SP   3,886 M2  25.60 99481.60 65.00 252590.00 36.00  139896.00GENERIC GRADING ITEM (M2)
ROCK PLATING

0046 0300000000-M 300  16,800 MTN 18.50 310800.00 16.90 283920.00 14.00  235200.00SELECT MATERIAL II

0047 0306000000-M 300  8,850 MTN 19.00 168150.00 19.00 168150.00 13.00  115050.00SELECT MATERAIL III

0048 0312000000-M 300  2,600 MTN 18.50 48100.00 20.00 52000.00 12.00  31200.00SELECT MATERIAL IV

0049 0318000000-M 300  5,930 MTN 22.75 134907.50 26.00 154180.00 25.00  148250.00FND CONDIT MAT'L MIN STR

0050 0343000000-M 310 280.8 M   60.00 16848.00 127.00 35661.60 58.00  16286.40375MM SIDE DRAIN PIPE

0051 0344000000-M 310 43.2 M   70.00 3024.00 134.00 5788.80 56.00  2419.20450MM SIDE DRAIN PIPE

0052 0345000000-M 310  24 M   85.00 2040.00 150.00 3600.00 50.00  1200.00600MM SIDE DRAIN PIPE

0053 0360000000-M 310  204 M   55.00 11220.00 121.00 24684.00 215.00  43860.00300MM RCP CULV CLASS III

0054 0366000000-M 310 6,333.2 M   60.00 379992.00 127.00 804316.40 100.00  633320.00375MM RCP CULV CLASS III

0055 0372000000-M 310 2,138.4 M   70.00 149688.00 132.00 282268.80 105.00  224532.00450MM RCP CULV CLASS III

0056 0378000000-M 310  2,778 M   85.00 236130.00 147.00 408366.00 90.00  250020.00600MM RCP CULV CLASS III

0057 0384000000-M 310 914.4 M   115.00 105156.00 163.00 149047.20 105.00  96012.00750MM RCP CULV CLASS III

0058 0390000000-M 310 829.2 M   150.00 124380.00 186.00 154231.20 240.00  199008.00900MM RCP CULV CLASS III

0059 0396000000-M 310 687.6 M   175.00 120330.00 190.00 130644.00 270.00  185652.001050MM RCP CULV CLASS III

0060 0402000000-M 310 536.4 M   200.00 107280.00 212.00 113716.80 380.00  203832.001200MM RCP CULV CLASS III
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0061 0408000000-M 310 106.8 M   250.00 26700.00 244.00 26059.20 540.00  57672.001350MM RCP CULV CLASS III

0062 0414000000-M 310 290.4 M   350.00 101640.00 275.00 79860.00 540.00  156816.001500MM RCP CULV CLASS III

0063 0448000000-M 310 494.4 M   250.00 123600.00 209.00 103329.60 380.00  187872.00***MM RCP CULV CLASS IV
(1050MM)

0064 0448000000-M 310 106.8 M   325.00 34710.00 228.00 24350.40 540.00  57672.00***MM RCP CULV CLASS IV
(1200MM)

0065 0448000000-M 310 80.4 M   350.00 28140.00 264.00 21225.60 600.00  48240.00***MM RCP CULV CLASS IV
(1350MM)

0066 0448000000-M 310 205.2 M   400.00 82080.00 293.00 60123.60 770.00  158004.00***MM RCP CULV CLASS IV
(1500MM)

0067 0448000000-M 310 121.2 M   550.00 66660.00 334.00 40480.80 950.00  115140.00***MM RCP CULV CLASS IV
(1650MM)

0068 0448000000-M 310 100.8 M   85.00 8568.00 137.00 13809.60 120.00  12096.00***MM RCP CULV CLASS IV
(450MM)

0069 0448000000-M 310 86.4 M   100.00 8640.00 154.00 13305.60 190.00  16416.00***MM RCP CULV CLASS IV
(600MM)

0070 0448000000-M 310 230.4 M   150.00 34560.00 169.00 38937.60 210.00  48384.00***MM RCP CULV CLASS IV
(750MM)

0071 0448000000-M 310 117.6 M   200.00 23520.00 202.00 23755.20 80.00  9408.00***MM RCP CULV CLASS IV
(900MM)

0072 0453000000-M 310  6 EA  800.00 4800.00 720.00 4320.00 680.00  4080.00***MM PIPE END SECTION
(375MM)

0073 0576000000-M 310 52.8 M   50.00 2640.00 173.00 9134.40 75.00  3960.00***MM CS PIPE CULV ****MM
(300MM, 1.63MM)

0074 0582000000-M 310 25.2 M   55.00 1386.00 176.00 4435.20 80.00  2016.00400MM CS PIPE CULV 1.63MM

0075 0588000000-M 310 86.4 M   60.00 5184.00 179.00 15465.60 90.00  7776.00450MM CS PIPE CULV 1.63MM

0076 0636000000-M 310  2 EA  175.00 350.00 60.00 120.00 140.00  280.00***MM CSP ELB ****MM
(300MM, 1.63MM)

0077 0636000000-M 310  2 EA  200.00 400.00 75.00 150.00 180.00  360.00***MM CSP ELB ****MM
(450MM, 1.63MM)

0078 0708000000-M 310 1,515.6 M   60.00 90936.00 134.00 203090.40 72.00  109123.20400MM BCCSP B 1.63

0079 0714000000-M 310 285.6 M   65.00 18564.00 137.00 39127.20 80.00  22848.00450MM BCCSP B 1.63

0080 0720000000-M 310  120 M   80.00 9600.00 142.00 17040.00 90.00  10800.00600MM BCCSP B 1.63

0081 0726000000-M 310 93.6 M   105.00 9828.00 165.00 15444.00 100.00  9360.00800MM BCCSP B 2.01

0082 0732000000-M 310 8.4 M   150.00 1260.00 202.00 1696.80 132.00  1108.80900MM BCCSP B 2.01

0083 0738000000-M 310 13.2 M   225.00 2970.00 200.00 2640.00 160.00  2112.001000MM BCCSP B 2.77

0084 0804000000-M 310  1 EA  200.00 200.00 125.00 125.00 140.00  140.00***MM BCCSP ELB B ****
(300MM, 1.63MM)

0085 0806000000-M 310  131 EA  200.00 26200.00 175.00 22925.00 170.00  22270.00400MM BCCSP ELB B 1.63

0086 0807000000-M 310  22 EA  275.00 6050.00 200.00 4400.00 190.00  4180.00450MM BCCSP ELB B 1.63

0087 0808000000-M 310  7 EA  550.00 3850.00 240.00 1680.00 340.00  2380.00600MM BCCSP ELB B 1.63

0088 0809000000-M 310  4 EA  400.00 1600.00 300.00 1200.00 440.00  1760.00800MM BCCSP ELB B 2.01
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0089 0980000000-M SP  22.8 M   1875.00 42750.00 2400.00 54720.00 2200.00  50160.00****MM WS PIPE **** B, B&J
(1650MM, 22MM)

0090 0980000000-M SP  45.6 M   725.00 33060.00 525.00 23940.00 650.00  29640.00****MM WS PIPE **** B, B&J
(600MM, 12.7MM)

0091 0986000000-M SP   93 M   600.00 55800.00 298.00 27714.00 230.00  21390.00GENERIC PIPE ITEM (M)
300MM POLYMER DRAIN LINE

0092 0995000000-M 340 4,925.8 M   32.00 157625.60 50.00 246290.00 40.00  197032.00PIPE REMOVAL

0093 1000000000-M 462  5,737 M2  1.00 5737.00 18.40 105560.80 75.00  430275.00150MM SLOPE PROTECTION

0094 1011000000-N 500 Lump Sum 750000.00 401600.00  200000.00FINE GRADING

0095 1044000000-M 501  179,405 M2  2.00 358810.00 3.43 615359.15 1.75  313958.75LIME TRTD SOIL (SLURRY)

0096 1066000000-M 501  1,978 MTN 145.00 286810.00 110.00 217580.00 171.00  338238.00LIME FOR LIME TRTD SOIL

0097 1110000000-M 510  500 MTN 14.14 7070.00 13.80 6900.00 15.00  7500.00STABILIZER AGGREGATE

0098 1121000000-M 520  96,765 MTN 15.00 1451475.00 14.00 1354710.00 15.00  1451475.00AGGREGATE BASE COURSE

0099 1176000000-M 542  119,637 M2  1.85 221328.45 1.93 230899.41 2.00  239274.00***MM SOIL CEMENT BASE
(180MM)

0100 1187000000-M 542  3,593 MTN 103.00 370079.00 90.00 323370.00 116.00  416788.00PC FOR SOIL CEMENT BASE

0101 1198000000-M SP   1,018 MTN 15.00 15270.00 10.40 10587.20 15.00  15270.00AGGREGATE FOR SOIL CEM B

0102 1209000000-M 543  111,700 L   0.50 55850.00 0.42 46914.00 0.40  44680.00ASPHALT CURING SEAL

0103 1220000000-M 545  1,000 MTN 50.00 50000.00 50.00 50000.00 21.38  21380.00INCIDENTAL STONE BASE

0104 1275000000-M 600  7,700 L   0.50 3850.00 0.40 3080.00 0.50  3850.00PRIME COAT

0105 1297000000-M 607  1,950 M2  2.80 5460.00 2.00 3900.00 1.75  3412.50MILL ASP PVMT ****MM DTH
(30MM)

0106 1489000000-M 610  34,829 MTN 30.52 1062981.08 25.00 870725.00 34.00  1184186.00ASP CONC BASE CRS B25.0B

0107 1491000000-M 610  42,679 MTN 31.00 1323049.00 27.00 1152333.00 34.00  1451086.00ASP CONC BASE CRS B25.0C

0108 1498000000-M 610  35,641 MTN 32.44 1156194.04 27.00 962307.00 34.00  1211794.00ASP CONC INTR CRS I19.0B

0109 1503000000-M 610  20,678 MTN 32.39 669760.42 28.00 578984.00 34.00  703052.00ASP CONC INTR CRS I19.0C

0110 1508000000-M 610  9,300 MTN 32.00 297600.00 28.00 260400.00 34.00  316200.00ASP CONC INTR CRS I19.0D

0111 1514000000-M 610  1,320 MTN 31.00 40920.00 28.00 36960.00 36.00  47520.00ASP CONC SURF CRS S9.5A

0112 1519000000-M 610  36,811 MTN 31.49 1159178.39 28.00 1030708.00 34.00  1251574.00ASP CONC SURF CRS S9.5B

0113 1523000000-M 610  5,726 MTN 31.56 180712.56 30.00 171780.00 35.00  200410.00ASP CONC SURF CRS S9.5C

0114 1539000000-M 610  23,037 MTN 32.00 737184.00 30.00 691110.00 34.00  783258.00ASP CONC SURF CRS S12.5C

0115 1550000000-M 610  5,900 MTN 30.00 177000.00 31.00 182900.00 34.00  200600.00ASP CONC SURF CRS S12.5D

0116 1560000000-M 620  8,931 MTN 263.45 2352871.95 280.00 2500680.00 280.00  2500680.00ASP FOR PLANT MIX  PG64-22

0117 1565000000-M 620  2,078 MTN 295.00 613010.00 297.00 617166.00 300.00  623400.00ASP FOR PLANT MIX  PG70-22

0118 1570000000-M 620  325 MTN 400.00 130000.00 440.00 143000.00 400.00  130000.00ASP FOR PLANT MIX, PG 76-22

0119 1671000000-M 652  15,725 MTN 34.50 542512.50 27.50 432437.50 36.00  566100.00ASPH DRAINAGE CO, P-78M

0120 1693000000-M 654  825 MTN 85.00 70125.00 121.00 99825.00 100.00  82500.00ASPH PLT MIX PVMT REPAIR

0121 1847000000-M 710  39,344 M2  36.36 1430547.84 33.00 1298352.00 36.00  1416384.00***MM PCC PVMT THRU LNS
(270MM)

0122 1847000000-M 710  82,500 M2  37.57 3099525.00 34.50 2846250.00 40.00  3300000.00***MM PCC PVMT THRU LNS
(280MM)
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0123 1847000000-M 710  7,850 M2  52.64 413224.00 44.50 349325.00 46.00  361100.00***MM PCC PVMT THRU LNS
(360MM)

0124 1902000000-N 710 Lump Sum 12000.00 12500.00  14000.00SURF TEST CONC PAVEMENT

0125 1913000000-M 720  450 M2  78.84 35478.00 65.00 29250.00 43.00  19350.00CONC SHDRS ADJ ***MM PVM
(280MM)

0126 1924000000-N 725 Lump Sum 20000.00 20000.00  24500.00FIELD LAB RENTAL, PCCP

0127 2022000000-M 815  2,506 M3  6.25 15662.50 23.10 57888.60 13.00  32578.00SUBDRAIN EXCAVATION

0128 2033000000-M 815  1,253 M3  33.00 41349.00 52.80 66158.40 12.00  15036.00SUBDR FINE AGGREGATE

0129 2044000000-M 815  3,000 M   5.75 17250.00 14.70 44100.00 2.00  6000.00150MM PERF SUBDR PIPE

0130 2055000000-M 815  234 EA  9.50 2223.00 20.50 4797.00 6.00  1404.00150MM SUBDR PIPE Y,T,&L'S

0131 2066000000-N 815  21 EA  135.00 2835.00 139.00 2919.00 230.00  4830.00CONC PAD SUBDRN OUTLET

0132 2077000000-M 815  42 M   14.00 588.00 50.90 2137.80 1.00  42.00150MM OUTLET PIPE (SD)

0133 2099000000-M 816  9,343 M   9.00 84087.00 10.40 97167.20 8.00  74744.00SHLDR DRAINS

0134 2110000000-M 816  9,343 M   4.00 37372.00 3.97 37091.71 4.00  37372.00100MM SHLDR DRAINS PIPE

0135 2121000000-M 816  309 M   19.00 5871.00 55.10 17025.90 14.00  4326.00100MM OUTLET PIPE (SH DRN

0136 2132000000-N 816  38 EA  125.00 4750.00 139.00 5282.00 230.00  8740.00CONC PAD SHLDR DRN OUTLET

0137 2143000000-M 818  60 MTN 18.00 1080.00 82.50 4950.00 32.00  1920.00BLOTTING SAND

0138 2209000000-M 838 57.4 M3  600.00 34440.00 534.00 30651.60 500.00  28700.00ENDWALLS

0139 2220000000-M 838 24.8 M3  750.00 18600.00 508.00 12598.40 650.00  16120.00REINFORCED ENDWALLS

0140 2253000000-M 840 10.7 M3  500.00 5350.00 1000.00 10700.00 480.00  5136.00PIPE COLLARS

0141 2264000000-M 840 2.15 M3  500.00 1075.00 1410.00 3031.50 630.00  1354.50PIPE PLUGS

0142 2286000000-N 840  525 EA  1350.00 708750.00 1420.00 745500.00 900.00  472500.00MASNRY DRAINAGE STRUCT

0143 2297000000-M 840 30.2 M3  1200.00 36240.00 1040.00 31408.00 700.00  21140.00MASONRY DRAINAGE STRS

0144 2308000000-M 840 72.76 M   385.00 28012.60 866.00 63010.16 200.00  14552.00MASONRY DRAINAGE STRS

0145 2352000000-N 840  1 EA  155.00 155.00 540.00 540.00 155.00  155.00FRAME W/GRATE 840.***** STD
(840.24)

0146 2354000000-N 840  5 EA  204.00 1020.00 540.00 2700.00 200.00  1000.00FRAME W/GRATE 840.22 STD

0147 2363000000-N 840  82 EA  240.00 19680.00 586.00 48052.00 200.00  16400.00FRAME W/2GRTS 840.***** STD
(840.20)

0148 2364000000-N 840  25 EA  204.00 5100.00 631.00 15775.00 240.00  6000.00FRAME W/2GRTS 840.16 STD

0149 2365000000-N 840  238 EA  204.00 48552.00 586.00 139468.00 200.00  47600.00FRAME W/2GRTS 840.22 STD

0150 2366000000-N 840  23 EA  204.00 4692.00 586.00 13478.00 200.00  4600.00FRAME W/2GRTS 840.24 STD

0151 2367000000-N 840  8 EA  260.00 2080.00 586.00 4688.00 200.00  1600.00FRAME W/2GRTS 840.29 STD

0152 2374000000-N 840  8 EA  260.00 2080.00 654.00 5232.00 260.00  2080.00FRAME-GRT-HD 840.03 **
(E)

0153 2374000000-N 840  32 EA  260.00 8320.00 654.00 20928.00 260.00  8320.00FRAME-GRT-HD 840.03 **
(F)

0154 2374000000-N 840  42 EA  260.00 10920.00 654.00 27468.00 260.00  10920.00FRAME-GRT-HD 840.03 **
(G)

0155 2396000000-N 840  20 EA  175.00 3500.00 567.00 11340.00 175.00  3500.00FRAME W/COVER STD 840.54

0156 2407000000-N 840  3 EA  645.00 1935.00 631.00 1893.00 640.00  1920.00STL FRAM W/ 2 GTR, STD 840.37
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0157 2500000000-M 842  123 M3  300.00 36900.00 600.00 73800.00 500.00  61500.00CONC RETAINING WALLS

0158 2549000000-M 846  6,605 M   31.25 206406.25 32.00 211360.00 40.00  264200.00750MM CONC CURB & GUTTER

0159 2556000000-M 846  350 M   42.71 14948.50 33.00 11550.00 50.00  17500.00SHLDR BERM GUTTER

0160 2570000000-N SP   2 EA  500.00 1000.00 525.00 1050.00 2000.00  4000.00MODIFIED CONCRETE FLUME

0161 2577000000-M 846  6,655 M   44.30 294816.50 45.00 299475.00 70.00  465850.00CONC XPRESSWAY GUTTER

0162 2591000000-M 848  3,550 M2  27.50 97625.00 28.00 99400.00 53.00  188150.00100MM CONC SIDEWALK

0163 2598000000-M 848  187 M2  54.00 10098.00 55.00 10285.00 92.00  17204.00CONC WHEELCHAIR RAMPS

0164 2619000000-M 850  437 M2  47.85 20910.45 48.00 20976.00 58.00  25346.00100MM CONC PAVED DITCH

0165 2647000000-M 852  700 M2  45.50 31850.00 46.00 32200.00 62.00  43400.00125MM MONOLITHIC CONC ISL (SURF MTD)

0166 2703000000-M 854  170 M   625.00 106250.00 613.00 104210.00 860.00  146200.00CONC BARRIER TYPE ******
(T2)

0167 2724000000-M 857  2,430 M   135.00 328050.00 140.00 340200.00 255.00  619650.00PC REINF BARRIER SNGL FC

0168 2738000000-M SP   1,080 M2  27.50 29700.00 28.00 30240.00 35.00  37800.00GENERIC PAVING ITEM (M2)
100MM CONCRETE COVER

0169 2738000000-M SP   10,500 M2  27.50 288750.00 48.00 504000.00 37.00  388500.00GENERIC PAVING ITEM (M2)
150MM CONCRETE COVER

0170 2815000000-N 858  9 EA  450.00 4050.00 1510.00 13590.00 1000.00  9000.00ADJ DROP INLETS

0171 2830000000-N 858  11 EA  475.00 5225.00 1290.00 14190.00 800.00  8800.00ADJ MANHOLES

0172 2845000000-N 858  51 EA  400.00 20400.00 300.00 15300.00 300.00  15300.00ADJ METER OR VALVE BOXES

0173 3000000000-N SP   3 EA  12500.00 37500.00 15000.00 45000.00 13500.00  40500.00IMPACT ATTEN TYPE 350

0174 3030000000-M 862 25,408.89 M   29.55 750832.70 21.50 546291.14 22.00  558995.58STL BM GRDRAIL

0175 3105000000-N 862  2 EA  50.00 100.00 20.00 40.00 20.00  40.00SBGR TERM SECT

0176 3150000000-N 862  10 EA  20.00 200.00 25.00 250.00 25.00  250.00ADDIT GUARDRAIL POSTS

0177 3210000000-N 862  39 EA  400.00 15600.00 300.00 11700.00 300.00  11700.00GR ANCHOR TYPE CAT-1

0178 3215000000-N 862  55 EA  1000.00 55000.00 500.00 27500.00 500.00  27500.00GR ANCHOR TYPE III

0179 3270000000-N SP   63 EA  1700.00 107100.00 1200.00 75600.00 1175.00  74025.00GR ANCHOR TYPE 350

0180 3285000000-N SP   4 EA  1500.00 6000.00 100.00 400.00 1000.00  4000.00GR ANCHOR TYPE M-350

0181 3315000000-N 862  32 EA  1100.00 35200.00 1050.00 33600.00 1000.00  32000.00GR ANCHOR TYPE XI (MOD)

0182 3360000000-M 863 2,287.3 M   1.00 2287.30 3.30 7548.09 4.00  9149.20REMOVE GUARDRAIL

0183 3380000000-M 862 613.41 M   19.11 11722.27 14.80 9078.47 15.00  9201.15TEMP STL BM GUARDRAIL

0184 3387000000-N 862  3 EA  300.00 900.00 160.00 480.00 150.00  450.00GDRL ANCH UNITS ****** TEMP
(CAT-1)

0185 3389100000-N SP   5 EA  1400.00 7000.00 600.00 3000.00 500.00  2500.00GDRL ANCH UNITS 350 TEMP

0186 3536000000-M 866  17,216 M   8.20 141171.20 8.25 142032.00 10.00  172160.00CL FENCE 1200MM FABRIC

0187 3542000000-M 866  4,721 EA  18.50 87338.50 18.55 87574.55 30.00  141630.00LINE POST FOR 1200MM CL F

0188 3548000000-M 866  236 EA  70.00 16520.00 71.00 16756.00 100.00  23600.00TERM POST FOR 1200MM CL

0189 3551000000-M 866  2 EA  70.00 140.00 71.00 142.00 100.00  200.00M GATE POST ****MM CL F
(1200MM)

0190 3564000000-M 866  1 EA  400.00 400.00 410.00 410.00 175.00  175.00SGL GATE **HIGH, **WIDE, **OPEN
(1200MM, 4500MM, 4500MM)

0191 3628000000-M 876  2,135 MTN 30.00 64050.00 35.00 74725.00 30.00  64050.00PLN RIP RAP CL I
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0192 3635000000-M 876  195 MTN 35.00 6825.00 38.00 7410.00 30.00  5850.00PLN RIP RAP CL II

0193 3642000000-M 876  64 MTN 30.00 1920.00 45.00 2880.00 30.00  1920.00PLN RIP RAP, CLASS A

0194 3649000000-M 876  5,370 MTN 28.00 150360.00 45.00 241650.00 30.00  161100.00PLN RIP RAP, CLASS B

0195 3656000000-M 876  24,160 M2  1.50 36240.00 3.37 81419.20 0.50  12080.00FILTER FABRIC FOR DRAINGE

0196 3980000000-M SP   1,400 M3  35.00 49000.00 43.90 61460.00 22.00  30800.00GENERIC WALL ITEM (M3)
SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL

0197 3984000000-M SP   5,000 M2  6.50 32500.00 9.05 45250.00 10.00  50000.00GENERIC WALL ITEM (M2)
FABRIC FOR TEMPORARY FABRIC WALL

0198 3984000000-M SP   119 M2  900.00 107100.00 1000.00 119000.00 530.00  63070.00GENERIC WALL ITEM (M2)
PILE / PANEL RETAINING WALL

0199 4048000000-M 902  5 M3  792.00 3960.00 910.00 4550.00 1000.00  5000.00RC SIGN FOOTINGS

0200 4054000000-M 902  2 M3  1236.00 2472.00 1250.00 2500.00 1500.00  3000.00PLN CONC SIGN FOOTINGS

0201 4060000000-M 903  2,000 KG  4.15 8300.00 4.60 9200.00 6.00  12000.00SUPPORT, BRKWY STL BEAM

0202 4066000000-M 903  1,089 KG  2.10 2286.90 3.60 3920.40 4.00  4356.00SIMPLE STL BEAM SIGN SUPP

0203 4072000000-M 903 902.6 M   20.05 18097.13 22.40 20218.24 20.00  18052.00SUPPORT, 4.5KG STEEL U-CHNL

0204 4096000000-N 904  2 EA  155.00 310.00 155.00 310.00 120.00  240.00SIGN ERECTION, TYPE D

0205 4102000000-N 904  145 EA  51.60 7482.00 52.00 7540.00 70.00  10150.00SIGN ERECTION, TYPE E

0206 4108000000-N 904  5 EA  103.00 515.00 105.00 525.00 110.00  550.00SIGN ERECTION, TYPE F

0207 4109000000-N 904  5 EA  619.00 3095.00 620.00 3100.00 720.00  3600.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0208 4109000000-N 904  3 EA  155.00 465.00 155.00 465.00 720.00  2160.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0209 4110000000-N 904  16 EA  310.00 4960.00 310.00 4960.00 370.00  5920.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0210 4110000000-N 904  1 EA  206.00 206.00 210.00 210.00 370.00  370.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0211 4138000000-N 907  12 EA  515.00 6180.00 515.00 6180.00 50.00  600.00DISPOSE SUPPORT, STL BM

0212 4152000000-N 907  3 EA  516.00 1548.00 520.00 1560.00 250.00  750.00DISPOSE SIGN SYST STL BM

0213 4155000000-N 907  69 EA  52.00 3588.00 55.00 3795.00 16.00  1104.00DISPOSE SIGN SYST U-CHAN

0214 4234000000-N 907  6 EA  310.00 1860.00 310.00 1860.00 170.00  1020.00DISPOSE SIGN, A OR B (OVRHD)

0215 4360000000-N SP   1 EA  4400.00 4400.00 7200.00 7200.00 6000.00  6000.00GENERIC SIGNING ITEM (EA)
DMS SYSTEM CLIENT COMPUTER

0216 4360000000-N SP   1 EA  7000.00 7000.00 7600.00 7600.00 8000.00  8000.00GENERIC SIGNING ITEM (EA)
DMS SYSTEM CONTROL SOFTWARE

0217 4360000000-N SP   1 EA  3055.00 3055.00 5300.00 5300.00 3500.00  3500.00GENERIC SIGNING ITEM (EA)
DMS SYSTEM LAPTOP COMPUTER

0218 4360000000-N SP   1 EA  4400.00 4400.00 7550.00 7550.00 5000.00  5000.00GENERIC SIGNING ITEM (EA)
DMS SYSTEM SERVER COMPUTER

0219 4370000000-N SP  Lump Sum 2064.00 7400.00  2400.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN BENCH    TEST UNIT

0220 4370000000-N SP  Lump Sum 78363.00 2700.00  14000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN MAINTE- NANCE TRAINING
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0221 4370000000-N SP  Lump Sum 240.00 5500.00  275.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0222 4370000000-N SP  Lump Sum 9230.00 12500.00  11000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0223 4370000000-N SP  Lump Sum 7230.00 6500.00  9000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0224 4370000000-N SP  Lump Sum 72907.00 55000.00  80000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-1"

0225 4370000000-N SP  Lump Sum 69077.00 110000.00  80000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-2"

0226 4370000000-N SP  Lump Sum 7248.00 7800.00  8500.00GENERIC SIGNING ITEM (LS)
INTEGRATION INTO EXT DMS SYS- TEM

0227 4370000000-N SP  Lump Sum 23072.00 23000.00  26500.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR PEDESTAL SIGN ASSEMBLY "L"

0228 4370000000-N SP  Lump Sum 24070.00 24000.00  28000.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM WITHOUT WALK- WAY FOR ASSEMBLY
"DMS-1",    SIGN 15

0229 4370000000-N SP  Lump Sum 33491.00 20000.00  22500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0230 4370000000-N SP  Lump Sum 36243.00 21600.00  25000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0231 4370000000-N SP  Lump Sum 25713.00 13500.00  15500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0232 4370000000-N SP  Lump Sum 39025.00 20250.00  24000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0233 4370000000-N SP  Lump Sum 34540.00 21500.00  24000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0234 4370000000-N SP  Lump Sum 26407.00 13750.00  30000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0235 4370000000-N SP  Lump Sum 38517.00 19250.00  22000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0236 4370000000-N SP  Lump Sum 30986.00 11250.00  30000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0237 4370000000-N SP  Lump Sum 33160.00 18000.00  30000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0238 4370000000-N SP  Lump Sum 42335.00 21250.00  30000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0239 4370000000-N SP  Lump Sum 40087.00 19750.00  30000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0240 4370000000-N SP  Lump Sum 20770.00 21000.00  30000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"
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0241 4370000000-N SP  Lump Sum 19540.00 19750.00  30000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0242 4370000000-N SP  Lump Sum 21755.00 22000.00  30000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0243 4370000000-N SP  Lump Sum 14765.00 15000.00  30000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"

0244 4370000000-N SP  Lump Sum 24185.00 24250.00  30000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"

0245 4370000000-N SP  Lump Sum 15200.00 15250.00  20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"

0246 4370000000-N SP  Lump Sum 13055.00 13000.00  15000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"

0247 4370000000-N SP  Lump Sum 13875.00 14000.00  30000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "T"

0248 4370000000-N SP  Lump Sum 144672.00 104000.00  120000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

0249 4370000000-N SP  Lump Sum 42107.00 42000.00  50000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-2"

0250 4370000000-N SP  Lump Sum 110406.00 74750.00  85000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0251 4370000000-N SP  Lump Sum 91695.00 55000.00  65000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0252 4370000000-N SP  Lump Sum 49005.00 24500.00  27000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0253 4370000000-N SP  Lump Sum 113136.00 23000.00  75000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0254 4370000000-N SP  Lump Sum 77287.00 53750.00  62000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0255 4370000000-N SP  Lump Sum 55320.00 31500.00  36000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0256 4370000000-N SP  Lump Sum 89267.00 45000.00  52000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"

0257 4370000000-N SP  Lump Sum 67810.00 24250.00  28000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"

0258 4370000000-N SP  Lump Sum 89467.00 50500.00  58000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"

0259 4370000000-N SP  Lump Sum 122520.00 63750.00  73500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"

0260 4370000000-N SP  Lump Sum 85595.00 41000.00  47000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"

0261 4370000000-N SP  Lump Sum 25045.00 25000.00  29000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "L"

0262 4370000000-N SP  Lump Sum 60122.00 60250.00  70000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "M"
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0263 4370000000-N SP  Lump Sum 39412.00 39500.00  45500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "N"

0264 4370000000-N SP  Lump Sum 70552.00 70750.00  81000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "O"

0265 4370000000-N SP  Lump Sum 34247.00 34250.00  40000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "P"

0266 4370000000-N SP  Lump Sum 72102.00 72250.00  83000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "Q"

0267 4370000000-N SP  Lump Sum 40275.00 40500.00  46300.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "R"

0268 4370000000-N SP  Lump Sum 36815.00 37000.00  42300.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "S"

0269 4370000000-N SP  Lump Sum 34296.00 34500.00  40000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "T"

0270 4400000000-M 1110  172 M2  100.00 17200.00 60.00 10320.00 75.00  12900.00WORK ZONE SIGNS (STAT)

0271 4405000000-M 1110  184 M2  50.00 9200.00 235.00 43240.00 100.00  18400.00WORK ZONE SIGNS (PORT)

0272 4410000000-M 1110  123 M2  50.00 6150.00 45.00 5535.00 50.00  6150.00WORK ZONE SIGNS (BARRICAD

0273 4415000000-N 1115  10 EA  6500.00 65000.00 4720.00 47200.00 2000.00  20000.00FLASHING ARROW PNL TYPE C

0274 4420000000-N 1120  6 EA  20000.00 120000.00 15200.00 91200.00 2700.00  16200.00CHANGEABLE MESSAGE SIGNS

0275 4425000000-N 1125  39 EA  10.00 390.00 42.60 1661.40 9.00  351.00WARNING FLAG SETS

0276 4430000000-N 1130  2,312 EA  35.00 80920.00 58.40 135020.80 55.00  127160.00DRUMS

0277 4435000000-N 1135  150 EA  16.00 2400.00 26.80 4020.00 9.00  1350.00CONES

0278 4445000000-M 1145  488 M   40.00 19520.00 83.40 40699.20 110.00  53680.00BARRICADES (TYPE III)

0279 4450000000-N 1150  4,400 HR  16.56 72864.00 31.30 137720.00 15.00  66000.00FLAGGER

0280 4460000000-N 1155  12 EA  100.00 1200.00 949.00 11388.00 80.00  960.00WARNING LIGHTS (TYPE B)

0281 4465000000-N 1160  14 EA  10000.00 140000.00 8250.00 115500.00 11000.00  154000.00TEMPORARY CRASH CUSHIONS

0282 4470000000-N 1160  7 EA  2000.00 14000.00 2000.00 14000.00 5500.00  38500.00RESET CRASH CUSHION

0283 4475000000-N 1165  2 EA  27000.00 54000.00 9270.00 18540.00 17000.00  34000.00TRUCK MTD IMP ATTN 45 MPH

0284 4480000000-N 1165  6 EA  18000.00 108000.00 9430.00 56580.00 17000.00  102000.00TRUCK MTD IMP ATTN 60 MPH

0285 4485000000-M 1170  2,740 M   65.00 178100.00 53.00 145220.00 90.00  246600.00PORTABLE BARRIER

0286 4495000000-M 1170  1,340 M   65.00 87100.00 53.00 71020.00 90.00  120600.00PORT BARRIER, DRAINAGE

0287 4500000000-M 1170  3,700 M   14.00 51800.00 14.00 51800.00 12.00  44400.00RESET PORTABLE BARRIER

0288 4520000000-N 1266  510 EA  35.00 17850.00 66.00 33660.00 30.00  15300.00TUBULAR MARKERS (FIXED)

0289 4615000000-M 1205  2,162 M   3.94 8518.28 3.60 7783.20 4.00  8648.00REM TAPE LINES 100MM

0290 4645000000-N 1205  1 EA  150.00 150.00 150.00 150.00 150.00  150.00REM TAPE PVT MKG SYMBOL

0291 4650000000-N 1251  1,421 EA  5.00 7105.00 4.00 5684.00 5.00  7105.00TEMP RAISED PVMT MRKS

0292 4685000000-M 1205  48,788 M   1.43 69766.84 1.20 58545.60 2.00  97576.00100MM THERMO MKG, 2.3MMTK

0293 4686000000-M 1205  21,664 M   1.58 34229.12 1.40 30329.60 2.00  43328.00100MM THERMO MKG, 3.1MMTK

0294 4695000000-M 1205  4,061 M   2.86 11614.46 2.50 10152.50 3.00  12183.00200MM THERMO MKG 2.3MM TK

0295 4697000000-M 1205  510 M   3.30 1683.00 3.00 1530.00 4.00  2040.00200MM THERMO MKG 3.1MM TK

0296 4705000000-M 1205  60 M   6.60 396.00 12.00 720.00 10.00  600.00400MM THERMO MKG 3.1MM TK
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0297 4710000000-M 1205  656 M   13.12 8606.72 16.00 10496.00 14.00  9184.00600MM THERMO MKG 3.1MM TK

0298 4721000000-M 1205  16 EA  70.00 1120.00 75.00 1200.00 70.00  1120.00THERMO PVT MKG CHARACTER 3.1

0299 4725000000-M 1205  147 EA  90.00 13230.00 75.00 11025.00 80.00  11760.00THERMO PVT MKG SYMB 2.3MM

0300 4770000000-M 1205  1,252 M   3.94 4932.88 3.60 4507.20 4.00  5008.00COLD APP PLAS LINES 100MM

0301 4780000000-M 1205  4 M   7.88 31.52 7.00 28.00 7.00  28.00COLD APP PLAS LINES 200MM

0302 4805000000-N 1205  3 EA  150.00 450.00 150.00 450.00 150.00  450.00COLD APPL PLASTIC SYMBOL

0303 4810000000-M 1205  140,745 M   0.54 76002.30 0.60 84447.00 0.50  70372.50PAINT PVT MKG LINES 100MM

0304 4815000000-M 1205  14,310 M   0.58 8299.80 0.65 9301.50 0.50  7155.00PAINT PVT MKG LINES 150MM

0305 4820000000-M 1205  618 M   1.08 667.44 0.75 463.50 1.00  618.00PAINT PVT MKG LINES 200MM

0306 4835000000-M 1205  648 M   6.56 4250.88 6.00 3888.00 6.00  3888.00PAINT PVT MKG LINES 600MM

0307 4845000000-N 1205  98 EA  35.00 3430.00 50.00 4900.00 35.00  3430.00PAINT PVT MKG SYMBOL

0308 4850000000-M 1205  5,625 M   1.48 8325.00 2.50 14062.50 2.00  11250.00REMVL OF 100MM LINES

0309 4870000000-M 1205  150 M   2.21 331.50 5.00 750.00 2.50  375.00REMVL OF 600MM LINES

0310 4890000000-M SP   21,473 M   4.10 88039.30 4.30 92333.90 5.00  107365.00GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING LINES (150MM)

0311 4890000000-M SP   1,270 M   8.20 10414.00 8.20 10414.00 5.00  6350.00GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING LINES (200MM)

0312 4895000000-N SP   9 EA  150.00 1350.00 150.00 1350.00 150.00  1350.00GENERIC PAVEMENT MARKING ITEM (EA)
POLYUREA PAVEMENT MARKING SYMBOL

0313 4900000000-N 1252  1,866 EA  5.00 9330.00 4.00 7464.00 5.00  9330.00PERM RAISED PVMT MARKERS

0314 4905000000-N 1253  1,573 EA  28.00 44044.00 28.00 44044.00 35.00  55055.00SNOWPLB RAISED PVMT MRKER

0315 4915000000-M 1264  15 EA  50.00 750.00 25.50 382.50 30.00  450.002.1M U-CHANNEL POSTS

0316 4935000000-N 1267  308 EA  35.00 10780.00 35.50 10934.00 25.00  7700.00FLEX DELINATR (CRYSTAL)

0317 4940000000-N 1267  149 EA  35.00 5215.00 35.50 5289.50 25.00  3725.00FLEX DELINATR (YELLOW)

0318 4945000000-N 1267  10 EA  35.00 350.00 35.50 355.00 30.00  300.00FLEX DELINATR (CRY & RED)

0319 4950000000-N 1267  10 EA  35.00 350.00 35.50 355.00 30.00  300.00FLEX DELINATR (YEL & RED)

0320 4955000000-N 1264  15 EA  80.00 1200.00 46.00 690.00 60.00  900.00OBJECT MARKERS (END OF RD

0321 5010000000-M 1401  20 EA  9490.00 189800.00 9500.00 190000.00 10000.00  200000.0030.5M HIGH MOUNT STANDARD

0322 5020000000-N 1401  2 EA  2696.00 5392.00 2750.00 5500.00 2700.00  5400.00PORTABLE DRIVE UNIT

0323 5025000000-M 1402  84 M3  669.00 56196.00 750.00 63000.00 40.00  3360.00HIGH MOUNT FOUNDATIONS

0324 5030000000-N 1403  80 EA  540.00 43200.00 500.00 40000.00 540.00  43200.00HM LUMINAIRE ************
(1KW HPS)

0325 5050000000-N 1404  132 EA  1376.50 181698.00 1500.00 198000.00 1400.00  184800.00LIT STD MTLT ************
(13.7M SA 4.6M)

0326 5050000000-N 1404  169 EA  1827.50 308847.50 2000.00 338000.00 1800.00  304200.00LIT STD MTLT ************
(13.7M TA 4.6M)

0327 5050000000-N 1404  12 EA  1896.00 22752.00 2000.00 24000.00 1900.00  22800.00LIT STD MTLT ************
(13.7M TWIN ARM 4.6M ON BREAK-AWAY BASE)

0328 5070000000-N 1405  115 EA  465.00 53475.00 500.00 57500.00 500.00  57500.00STD FOUNDAT ***********
(TYPE R1)

0329 5070000000-N 1405  29 EA  476.00 13804.00 500.00 14500.00 500.00  14500.00STD FOUNDAT ***********
(TYPE R2)
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0330 5085000000-N 1406  7 EA  250.00 1750.00 250.00 1750.00 250.00  1750.00LITE STD LUM RDW 250W HPS

0331 5090000000-N 1406  494 EA  250.00 123500.00 250.00 123500.00 250.00  123500.00LITE STD LUM RDW 400W HPS

0332 5120000000-N 1407  20 EA  1030.00 20600.00 1000.00 20000.00 1030.00  20600.00SERVICE POLE ************
(9.1M CLASS 4)

0333 5125000000-M 1407  456 M   31.75 14478.00 32.00 14592.00 32.00  14592.00SERV LATERAL ************
(3 #1/0 USE)

0334 5145000000-N 1408  2 EA  2830.00 5660.00 2900.00 5800.00 2830.00  5660.00LITE CNTRL RW************
(120/240 VOLT)

0335 5145000000-N 1408  20 EA  2793.00 55860.00 2800.00 56000.00 2800.00  56000.00LITE CNTRL RW************
(240/480 VOLT)

0336 5155000000-M 1409  316 M   18.80 5940.80 19.00 6004.00 20.00  6320.00ELEC DUCT TYP BD SIZ ****
(TS2)

0337 5155000000-M 1409  191 M   21.45 4096.95 21.50 4106.50 21.50  4106.50ELEC DUCT TYP BD SIZ ****
(TS3)

0338 5160000000-M 1409  194 M   68.90 13366.60 70.00 13580.00 70.00  13580.00ELEC DUCT TYP JA SIZ ****
(TS2)

0339 5160000000-M 1409  433 M   81.65 35354.45 82.00 35506.00 82.00  35506.00ELEC DUCT TYP JA SIZ ****
(TS3)

0340 5160000000-M 1409  20 M   123.00 2460.00 125.00 2500.00 123.00  2460.00ELEC DUCT TYP JA SIZ ****
(TS4)

0341 5170000000-M 1410  98 M   6.20 607.60 6.25 612.50 6.00  588.00**#8 W/G FEEDER CIRCUIT
(2)

0342 5175000000-M 1410  1,335 M   3.80 5073.00 4.00 5340.00 3.80  5073.00**#6 W/G FEEDER CIRCUIT
(2)

0343 5180000000-M 1410  10,980 M   8.30 91134.00 8.50 93330.00 8.30  91134.00**#4 W/G FEEDER CIRCUIT
(2)

0344 5185000000-M 1410  1,289 M   10.20 13147.80 10.25 13212.25 10.20  13147.80**#2 W/G FEEDER CIRCUIT
(2)

0345 5205000000-M 1410  1,645 M   23.00 37835.00 23.00 37835.00 23.00  37835.00**#8 W/G FDR CIR * CNDUIT
(2, TS1.5)

0346 5210000000-M 1410  4,992 M   24.00 119808.00 24.00 119808.00 24.00  119808.00**#6 W/G FDR CIR * CNDUIT
(2, TS1.5)

0347 5215000000-M 1410  7,715 M   25.20 194418.00 25.25 194803.75 25.20  194418.00**#4 W/G FDR CIR * CNDUIT
(2, TS1.5)

0348 5220000000-M 1410  2,810 M   27.25 76572.50 27.25 76572.50 27.25  76572.50**#2 W/G FDR CIR *** CNDUIT
(2,TS1.5)

0349 5240000000-N 1411  1 EA  1691.00 1691.00 1700.00 1700.00 1700.00  1700.00ELEC JB ************
(BR18)

0350 5240000000-N 1411  32 EA  405.00 12960.00 425.00 13600.00 405.00  12960.00ELEC JB ************
(PC18)

0351 5252000000-N 1412  37 EA  275.00 10175.00 275.00 10175.00 275.00  10175.00UNDERPASS LUMINARIES *****
(TYPE WM 150W HPS)

0352 5253000000-N 1412 Lump Sum 1916.00 2000.00  1916.00UNDERPASS CIRCUITRY *************
(STA 136+20)
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0353 5253000000-N 1412 Lump Sum 1818.00 2000.00  1818.00UNDERPASS CIRCUITRY *************
(STA 43+70 L)

0354 5253000000-N 1412 Lump Sum 2618.00 2500.00  2618.00UNDERPASS CIRCUITRY *************
(STA 45+74 L)

0355 5253000000-N 1412 Lump Sum 5965.00 6000.00  5965.00UNDERPASS CIRCUITRY *************
(STA 60+29 L)

0356 5255000000-N 1413 Lump Sum 325000.00 6000.00  6010.00PORTABLE LIGHTING

0357 5270000000-N SP   10 EA  494.00 4940.00 500.00 5000.00 494.00  4940.00GENERIC LIGHTING ITEM (EA)
FOUNDATION COVER

0358 5270000000-N SP   7 EA  527.00 3689.00 550.00 3850.00 1700.00  11900.00GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD

0359 5300000000-M 1505  1,039 MTN 35.00 36365.00 35.00 36365.00 20.00  20780.00FND CONDIT MAT'L ********
(VI)

0360 5318000000-M 1505  100 MTN 150.00 15000.00 150.00 15000.00 120.00  12000.00PVMT REP FOR UTILITY WORK

0361 5324000000-M 1510  137 M   175.00 23975.00 175.00 23975.00 100.00  13700.00***MM DI WP CL***********
(400MM, 53, 2.41MPA)

0362 5360000000-M 1510  87 M   150.00 13050.00 150.00 13050.00 158.38  13779.06150MM DI H2O PIPE 2.41MPA

0363 5366000000-M 1510  913 M   165.00 150645.00 65.00 59345.00 60.00  54780.00200MM DI H2O PIPE 2.41MPA

0364 5378000000-M 1510  619 M   175.00 108325.00 175.00 108325.00 90.00  55710.00300MM DI H2O PIPE 2.41MPA

0365 5384000000-M 1510  361 M   185.00 66785.00 185.00 66785.00 110.00  39710.00400MM DI H2O PIPE ****MPA
(2.41MPA)

0366 5408000000-M 1510  80 M   70.00 5600.00 70.00 5600.00 40.00  3200.00***MM CU WATER PIPE TYPE K
(50MM)

0367 5414000000-M 1510  91 M   50.00 4550.00 50.00 4550.00 30.00  2730.0020MM CU WATER PIPE TYPE K

0368 5480000000-M 1510  6,995 KG  8.00 55960.00 8.00 55960.00 8.00  55960.00DI H2O FITTINGS 1.72MPA

0369 5510000000-M 1510  1 EA  125.00 125.00 125.00 125.00 80.00  80.0020MM CORPORATION STOP

0370 5528000000-M 1510  1 EA  200.00 200.00 200.00 200.00 190.00  190.0050MM CORPORATION STOP

0371 5534000000-M 1510  3 EA  4500.00 13500.00 4500.00 13500.00 7000.00  21000.00***MM GATE V & V BX
(400MM, 1.38MPA)

0372 5534000000-M 1510  1 EA  7500.00 7500.00 7500.00 7500.00 8000.00  8000.00***MM GATE V & V BX
(500MM, 1.38MPA)

0373 5540000000-M 1510  13 EA  800.00 10400.00 800.00 10400.00 850.00  11050.00150MM GATE V & V BX

0374 5546000000-M 1510  4 EA  1000.00 4000.00 1000.00 4000.00 1000.00  4000.00200MM GATE V & V BX **** MPA WP
(1.38MPA)

0375 5558000000-M 1510  5 EA  15000.00 75000.00 1500.00 7500.00 1500.00  7500.00300MM GATE V & V BX
(1.38MPA)

0376 5576000000-M 1510  1 EA  2000.00 2000.00 2000.00 2000.00 2200.00  2200.00*** X ***MM TAPN SLV V BX
(300MM X 150MM, 1.38MPA)

0377 5576000000-M 1510  1 EA  2500.00 2500.00 2500.00 2500.00 2700.00  2700.00*** X ***MM TAPN SLV V BX
(300MM X 200MM, 1.38MPA)

0378 5576000000-M 1510  3 EA  3500.00 10500.00 3500.00 10500.00 4000.00  12000.00*** X ***MM TAPN SLV V BX
(300MM X 300MM, 1.38MPA)
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0379 5582000000-M 1510  1 EA  250.00 250.00 250.00 250.00 270.00  270.00*** X ***MM TAPPING SADDL
(300MM X 50MM)

0380 5582000000-M 1510  1 EA  400.00 400.00 400.00 400.00 425.00  425.00*** X ***MM TAPPING SADDL
(400MM X 20MM)

0381 5648000000-N 1510  8 EA  500.00 4000.00 500.00 4000.00 530.00  4240.00RELOCATE EXIST WAT METER

0382 5666000000-M 1510  9 EA  2500.00 22500.00 2500.00 22500.00 2700.00  24300.00FIRE HYDRANT, ****MPA WP
(1.38MPA)

0383 5672000000-N 1510  5 EA  1300.00 6500.00 1300.00 6500.00 1400.00  7000.00RELOCATE EXIST FIRE HYD

0384 5690000000-M 1520  85 M   65.00 5525.00 65.00 5525.00 70.00  5950.00***MM PVC SS PIPE SDR 35
(100MM)

0385 5714000000-M 1520  186 M   133.00 24738.00 115.00 21390.00 125.00  23250.00***MM DI SS PIPE CL ****
(200MM, 53)

0386 5714000000-M 1520  231 M   136.00 31416.00 136.00 31416.00 150.00  34650.00***MM DI SS PIPE CL ****
(300MM, 53)

0387 5714000000-M 1520  136 M   168.36 22896.96 200.00 27200.00 212.00  28832.00***MM DI SS PIPE CL ****
(400MM, 53)

0388 5720000000-M 1520  76 M   138.50 10526.00 195.00 14820.00 210.00  15960.00***MM DI SS PIPE PC ****
(400MM, 2.41MPA)

0389 5726000000-M 1520  1,388 M   110.00 152680.00 110.00 152680.00 116.00  161008.00200MM DI SS PIPE PC 2.41

0390 5738000000-M 1520  868 M   194.00 168392.00 200.00 173600.00 205.00  177940.00300MM DI SS PIPE PC 2.41

0391 5750000000-M 1520  896 M   158.00 141568.00 160.00 143360.00 120.00  107520.00***MM DI FRC MN SS P ****
(300MM, 2.41MPA)

0392 5750000000-M 1520  85 M   259.00 22015.00 260.00 22100.00 275.00  23375.00***MM DI FRC MN SS P ****
(500MM, 2.41MPA)

0393 5756000000-M 1520  2,548 KG  5.50 14014.00 5.50 14014.00 6.00  15288.00DI SS PIPE FITTINGS

0394 5768000000-N 1520  12 EA  250.00 3000.00 250.00 3000.00 270.00  3240.00SANITARY SEWER CLEAN-OUT

0395 5774000000-M 1525  44 EA  2500.00 110000.00 2500.00 110000.00 2700.00  118800.00STD ****MM DIA PC MH 0-1.8M
(1200MM)

0396 5780000000-M 1525  105 M   1000.00 105000.00 1000.00 105000.00 1100.00  115500.00STD PC MH WALL ****MM 1.8+
(1200MM)

0397 5786000000-M 1525  2 M   900.00 1800.00 900.00 1800.00 950.00  1900.00SS MH OS DROP ASSEMBLY

0398 5816000000-N 1530  29 EA  1500.00 43500.00 1500.00 43500.00 1600.00  46400.00BRK DN,PLUG & FILL UT MH

0399 5822000000-N 1530  2 EA  3000.00 6000.00 3000.00 6000.00 3200.00  6400.00BREAK DOWN & REBUILD MH

0400 5870000000-M SP   137 M   600.00 82200.00 600.00 82200.00 144.00  19728.00600MM STL NCAS PIPE****BJ
(9.53MM)

0401 5882000000-N SP   14 EA  50.00 700.00 60.00 840.00 55.00  770.00GENERIC UTILITY ITEM (EA)
150MM RESTRAINED RETAINER GLAND, 1.72MPA WP

0402 5882000000-N SP   20 EA  65.00 1300.00 65.00 1300.00 70.00  1400.00GENERIC UTILITY ITEM (EA)
200MM RESTRAINED RETAINER GLAND, 1.72MPA WP

0403 5882000000-N SP   1 EA  7500.00 7500.00 7600.00 7600.00 8000.00  8000.00GENERIC UTILITY ITEM (EA)
300MM LINE STOP ASSEMBLY

0404 5882000000-N SP   50 EA  100.00 5000.00 125.00 6250.00 105.00  5250.00GENERIC UTILITY ITEM (EA)
300MM RESTRAINED RETAINER GLAND, 1.72MPA WP
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0405 5882000000-N SP   30 EA  200.00 6000.00 200.00 6000.00 210.00  6300.00GENERIC UTILITY ITEM (EA)
400MM RESTRAINED RETAINER GLAND, 1.72MPA WP

0406 5888000000-M SP   85 M   100.00 8500.00 100.00 8500.00 106.00  9010.00GENERIC UTILITY ITEM (M)
3.66M GRAVEL ACCESS ROAD

0407 5888000000-M SP   60 M   35.00 2100.00 40.00 2400.00 37.00  2220.00GENERIC UTILITY ITEM (M)
REMOVE EXISTING SEWER PIPE FROM CULVERT

0408 5900000000-M SP   1,039 MTN 30.00 31170.00 35.00 36365.00 50.00  51950.00GENERIC UTILITY ITEM (MTN)
#67 BEDDING STONE

0409 6000000000-M 1605  8,105 M   6.00 48630.00 12.00 97260.00 5.00  40525.00TEMPORARY SILT FENCE

0410 6006000000-M 1610  3,610 MTN 25.00 90250.00 45.00 162450.00 50.00  180500.00EROS CONTRL STONE CL A

0411 6009000000-M 1610  33,440 MTN 27.50 919600.00 30.00 1003200.00 50.00  1672000.00EROS CONTRL STONE CL B

0412 6012000000-M 1610  18,250 MTN 22.50 410625.00 24.00 438000.00 50.00  912500.00SEDIMENT CONTROL STONE

0413 6015000000-M 1615 60.5 HA  864.00 52272.00 750.00 45375.00 500.00  30250.00TEMPORARY MULCHING

0414 6018000000-M 1620  6,500 KG  2.21 14365.00 2.30 14950.00 6.00  39000.00SEED FOR TEMP SEEDING

0415 6021000000-M 1620 52.25 MTN 606.00 31663.50 340.00 17765.00 300.00  15675.00FERT FOR TEMP SEEDING

0416 6024000000-M 1622  2,630 M   25.00 65750.00 74.50 195935.00 26.00  68380.00TEMPORARY SLOPE DRAINS

0417 6027000000-N 1622  151 EA  125.00 18875.00 1.00 151.00 120.00  18120.00INLET PROTCN @ SLOPE DRNS

0418 6030000000-M 1630  128,171 M3  0.01 1281.71 6.38 817730.98 5.00  640855.00SILT EXCAVATION

0419 6033000000-M 1631  7,025 M2  1.62 11380.50 1.50 10537.50 4.00  28100.00SYNTHETIC ROVING

0420 6036000000-M 1631  4,125 M2  1.62 6682.50 1.50 6187.50 4.00  16500.00MATTING FOR EROS CONTROL

0421 6038000000-M SP   520 M2  9.57 4976.40 5.10 2652.00 15.00  7800.00PERM SOIL REINF MAT

0422 6042000000-M 1632  3,890 M   13.18 51270.20 5.25 20422.50 7.00  27230.006.4MM HARDWARE CLOTH

0423 6045000000-M SP   130 M   60.00 7800.00 25.00 3250.00 110.00  14300.00***MM TEMPORARY PIPE
(450MM)

0424 6057000000-M 1637  1 EA  1495.00 1495.00 1400.00 1400.00 2500.00  2500.00*** X *** X *** PERF TEE
(800MM X 800MM X 800MM)

0425 6069000000-M 1638  1,180 M3  22.50 26550.00 35.40 41772.00 26.00  30680.00STILLING BASINS

0426 6084000000-M 1660 182.5 HA  2260.00 412450.00 2275.00 415187.50 2200.00  401500.00SEEDING & MULCHING

0427 6087000000-M 1660  28 HA  94.00 2632.00 65.00 1820.00 190.00  5320.00MOWING

0428 6090000000-M 1661  600 KG  13.00 7800.00 9.65 5790.00 5.00  3000.00SEED FOR REPAIR SEEDING

0429 6093000000-M 1661  2 MTN 828.00 1656.00 760.00 1520.00 400.00  800.00FERT FOR REPAIR SEEDING

0430 6096000000-M 1662  4,325 KG  2.98 12888.50 2.25 9731.25 4.00  17300.00SEED FOR SUPP SEEDING

0431 6108000000-M 1665 259.75 MTN 308.00 80003.00 250.00 64937.50 350.00  90912.50FERTILIZER TOPDRESSING

0432 6109000000-M SP  3.3 HA  15455.00 51001.50 10000.00 33000.00 1200.00  3960.00SPECIAL SEED UND GR FESCUE/BLGRS

0433 6111000000-M SP   200 M   50.00 10000.00 20.00 4000.00 60.00  12000.00IMPERVIOUS DIKE

0434 6114000000-N SP   177 HR  38.00 6726.00 25.00 4425.00 50.00  8850.00SPECIALIZED HAND MOWING

0435 6117000000-N 1675  60 EA  1.00 60.00 100.00 6000.00 200.00  12000.00RESPONSE FOR EROS CONTROL

0436 6120000000-M SP   2,120 M3  20.00 42400.00 15.00 31800.00 17.00  36040.00CULVERT DIVERSION CHANNEL

0437 6123000000-M 1670  6 HA  1483.00 8898.00 1500.00 9000.00 1600.00  9600.00REFORESTATION

0438 6126000000-M SP   2 HA  3400.00 6800.00 3425.00 6850.00 4000.00  8000.00STREAMBANK REFORESTATION
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0439 6132000000-N SP   80 EA  120.00 9600.00 125.00 10000.00 500.00  40000.00GENERIC EROSION CONTROL ITEM (EA)
ROOTWADS

0440 6141000000-M SP   1,650 M2  3.85 6352.50 4.00 6600.00 15.00  24750.00GENERIC EROSION CONTROL ITEM (M2)
COIR FIBER MATTING

0441 6147000000-M SP   200 M   5.56 1112.00 6.00 1200.00 6.00  1200.00GENERIC EROSION CONTROL ITEM (M)
TREE PROTECTION FENCE

0442 7060000000-M 1705  1,560 M   4.90 7644.00 5.00 7800.00 6.00  9360.00SIGNAL CABLE

0443 7120000000-M 1705  42 EA  677.00 28434.00 675.00 28350.00 700.00  29400.00VEHICLE SIGNAL HD (300MM, 3 SECT)

0444 7144000000-M 1705  5 EA  1105.00 5525.00 1200.00 6000.00 1100.00  5500.00VEHICLE SIGNAL HD (300MM, 5 SECT)

0445 7204000000-N SP   8 EA  146.00 1168.00 150.00 1200.00 150.00  1200.00LOUVER

0446 7240000000-M 1710  215 M   6.55 1408.25 6.50 1397.50 7.00  1505.00MESSENGER CABLE (*****MM)
(6MM)

0447 7264000000-M 1710  595 M   8.15 4849.25 8.25 4908.75 8.00  4760.00MESSENGER CABLE (9.52MM)

0448 7279000000-M 1715  7,500 M   1.55 11625.00 1.75 13125.00 2.00  15000.00TRACER WIRE

0449 7288000000-M 1715  1,445 M   62.40 90168.00 65.00 93925.00 62.00  89590.00TRENCHING (PAVED)

0450 7300000000-M 1715  910 M   17.40 15834.00 17.50 15925.00 18.00  16380.00TRENCHING (UNPAVED)

0451 7303000000-M SP   950 M   68.55 65122.50 70.00 66500.00 70.00  66500.00DIR DRILL OUT-DUCT CONDUIT, 125MM

0452 7306000000-M SP   23,500 M   21.40 502900.00 15.00 352500.00 15.00  352500.00TRENCH MULTI-DUCT, 31.75MM ** COND
(4)

0453 7307000000-M SP   3,800 M   19.26 73188.00 15.00 57000.00 15.00  57000.00MULTI-DUCT, 31.75MM OUT-DUCT ** COND
(4)

0454 7324000000-N 1716  27 EA  226.00 6102.00 225.00 6075.00 220.00  5940.00JUNCTION BOX (STANDARD SIZE)

0455 7336000000-N 1716  63 EA  463.00 29169.00 475.00 29925.00 530.00  33390.00JUNCTION BOX (OVER-SIZED)

0456 7360000000-N 1720  29 EA  633.00 18357.00 700.00 20300.00 700.00  20300.00WOOD POLE

0457 7372000000-N 1721  44 EA  330.00 14520.00 300.00 13200.00 300.00  13200.00GUY ASSEMBLY

0458 7384000000-M 1722  6 EA  409.00 2454.00 400.00 2400.00 409.00  2454.00*****MM RISER WITH ***********
(2", HEAT SHRINK TUBING)

0459 7420000000-M 1722  20 EA  355.00 7100.00 355.00 7100.00 300.00  6000.0050MM RISER W/ WEATHERHEAD

0460 7444000000-M 1725  2,029 M   14.60 29623.40 15.00 30435.00 13.00  26377.00INDUCTIVE LOOP SAWCUT

0461 7456000000-M 1726  6,530 M   3.40 22202.00 3.50 22855.00 3.40  22202.00LEAD-IN CABLE

0462 7504000000-M SP   150 M   7.90 1185.00 8.00 1200.00 7.00  1050.00COMMUN CABLE ** TWST PR
(3)

0463 7516000000-M 1730  3,900 M   4.73 18447.00 4.75 18525.00 5.00  19500.00COMMUNICATIONS CABLE (** FIBER)
(14)

0464 7516000000-M 1730  3,500 M   13.70 47950.00 14.00 49000.00 14.00  49000.00COMMUNICATIONS CABLE (** FIBER)
(144)

0465 7528000000-M 1730  1,240 M   3.25 4030.00 3.25 4030.00 5.00  6200.00DROP CABLE

0466 7540000000-N 1731  8 EA  1567.50 12540.00 1600.00 12800.00 1600.00  12800.00AERIAL SPLICE ENCLOSURE

0467 7552000000-N 1731  5 EA  10846.00 54230.00 11000.00 55000.00 11000.00  55000.00INTERCONNECT CENTER

0468 7566000000-N 1733  93 EA  93.50 8695.50 100.00 9300.00 100.00  9300.00DELINEATOR MARKER

0469 7568000000-N SP   1 EA  1295.20 1295.20 1500.00 1500.00 1900.00  1900.00FURN FIB-OPT RESTORAT KIT

0470 7570000000-N SP   1 EA  1375.00 1375.00 1500.00 1500.00 1500.00  1500.00FURN FIB-OPT POWER METER
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0471 7572000000-N SP   1 EA  3550.00 3550.00 3500.00 3500.00 3550.00  3550.00FURN OPTIC LIGHT GENERATOR

0472 7574000000-N SP   1 EA  1250.00 1250.00 1250.00 1250.00 1300.00  1300.00FURN FIB-OPT TRANSCEIVER

0473 7636000000-N 1745  5 EA  344.00 1720.00 350.00 1750.00 300.00  1500.00SIGN FOR SIGNALS

0474 7684000000-N 1750  3 EA  1737.00 5211.00 1750.00 5250.00 1800.00  5400.00SIGNAL CABINET FOUNDATION

0475 7792000000-N SP   3 EA  12047.00 36141.00 12000.00 36000.00 12000.00  36000.00CONTRLR W/ CBNT, NEMA TS-1 BASE MTD

0476 7816000000-N SP   50 EA  101.52 5076.00 100.00 5000.00 102.00  5100.00DETECTOR CHANNEL (NEMA TS-1)

0477 7936000000-N SP   2 EA  8590.00 17180.00 8750.00 17500.00 8590.00  17180.00CENTRAL COMPUTER

0478 7938000000-N SP   1 EA  4696.00 4696.00 5000.00 5000.00 4700.00  4700.00NOTEBOOK COMPUTER

0479 7942000000-N SP   1 EA  4723.00 4723.00 4750.00 4750.00 4700.00  4700.00PRINTER

0480 7948000000-N SP   2 EA  2064.00 4128.00 2000.00 4000.00 2000.00  4000.00TRAFFIC SIGNAL REMOVAL

0481 7980000000-N SP   9 EA  5085.00 45765.00 5200.00 46800.00 5000.00  45000.00GENERIC SIGNAL ITEM (EA)
BASE MOUNT CCTV CABINET

0482 7980000000-N SP   4 EA  7155.00 28620.00 7100.00 28400.00 7000.00  28000.00GENERIC SIGNAL ITEM (EA)
BASE MOUNT SPLICE CABINET

0483 7980000000-N SP   9 EA  7540.00 67860.00 7400.00 66600.00 7500.00  67500.00GENERIC SIGNAL ITEM (EA)
CCTV ASSEMBLY

0484 7980000000-N SP   2 EA  2113.00 4226.00 4000.00 8000.00 4000.00  8000.00GENERIC SIGNAL ITEM (EA)
CCTV JOYSTICK

0485 7980000000-N SP   9 EA  7100.00 63900.00 7250.00 65250.00 7500.00  67500.00GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0486 7980000000-N SP   1 EA  1186.00 1186.00 1250.00 1250.00 1200.00  1200.00GENERIC SIGNAL ITEM (EA)
CCTV TEST MONITOR

0487 7980000000-N SP   9 EA  2100.00 18900.00 2000.00 18000.00 2000.00  18000.00GENERIC SIGNAL ITEM (EA)
COLOR VIDEO MONITOR

0488 7980000000-N SP   13 EA  1000.00 13000.00 1000.00 13000.00 1000.00  13000.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET FOUNDATION

0489 7980000000-N SP   3 EA  730.00 2190.00 750.00 2250.00 750.00  2250.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC DATA TRANSCEIVER (IN CABINET)

0490 7980000000-N SP   2 EA  700.00 1400.00 725.00 1450.00 700.00  1400.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC DATA TRANSCEIVER (IN RACK)

0491 7980000000-N SP   9 EA  1250.00 11250.00 1250.00 11250.00 1300.00  11700.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO TRANSCEIVER (IN CABINET)

0492 7980000000-N SP   9 EA  1130.00 10170.00 1250.00 11250.00 1200.00  10800.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO TRANSCEIVER (IN RACK)

0493 7980000000-N SP   3 EA  2320.00 6960.00 2500.00 7500.00 2400.00  7200.00GENERIC SIGNAL ITEM (EA)
RCU TERMINATION PANEL

0494 7980000000-N SP   3 EA  2112.00 6336.00 2250.00 6750.00 2200.00  6600.00GENERIC SIGNAL ITEM (EA)
RCU UNIT

0495 7985000000-N SP  Lump Sum 34500.00 34500.00  35000.00GENERIC SIGNAL ITEM (LS)
CCTV CENTRAL SOFTWARE

0496 7985000000-N SP  Lump Sum 5364.00 5400.00  5000.00GENERIC SIGNAL ITEM (LS)
TRAINING



FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11) JUL 15 2003 C200734

WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.

GREENSBORO WESTERN LOOP FROM I-40 TO NORTH OF BRYAN BOULEVARD.

BLYTHE CONSTRUCTION, INC. GRANITE CONSTRUCTION
COMPANY

FRU-CON CONSTRUCTION
CORPORATION

CHARLOTTE,  NC WATSONVILLE,  CA BALLWIN,  MO

JUL 17, 2003 10:15 AM

TIP NO I-2201G, U-2524BA, U-2524BB 10:00AM 62 /  66 003

GUILFORD

34154.3.14,  34820.3.17,  34820.3.18

8.T491607, 8.U492108, 8.U492110

6.921 KM

0497 7990000000-M SP   2,500 M   26.87 67175.00 19.00 47500.00 20.00  50000.00GENERIC SIGNAL ITEM (M)
MULTI-DUCT (31.75MM)

0498 8035000000-N 402 Lump Sum 20000.00 6330.00  11000.00REMV EXIST STR **********
(9+83.00-Y2-)

0596 2473000000-N SP   1 EA  3320.97 3320.97 31000.00 31000.00 4200.00  4200.00GENERIC DRAINAGE ITEM (EA)
CONCRETE FLASHBOARD RISER

CULVERT ITEMS

0499 8126000000-N 414 Lump Sum 150000.00 29000.00  18000.00CULV EXCAV @ ************
(102+16.500 -L-)

0500 8126000000-N 414 Lump Sum 60000.00 27500.00  12000.00CULV EXCAV @ ************
(18+27.000-RP CA-)

0501 8126000000-N 414 Lump Sum 80000.00 62000.00  15000.00CULV EXCAV @ ************
(25+07.000-RMP CA-)

0502 8126000000-N 414 Lump Sum 150000.00 30000.00  25000.00CULV EXCAV @ ************
(54+14.714-L-)

0503 8126000000-N 414 Lump Sum 30000.00 20000.00  2200.00CULV EXCAV @ ************
(59+78.290-L-)

0504 8126000000-N 414 Lump Sum 10000.00 20000.00  175.00CULV EXCAV @ ************
(73+42.563-L-)

0505 8126000000-N 414 Lump Sum 50000.00 41000.00  5000.00CULV EXCAV @ ************
(85+89.214 -I40 EX-)

0506 8133000000-M 414 2,926.7 MTN 25.00 73167.50 25.00 73167.50 20.00  58534.00FND COND MATL BOX CULV

0507 8196000000-M 420 5,904.4 M3  207.20 1223391.68 225.00 1328490.00 550.00  3247420.00CL A CONC, CULVERT

0508 8245000000-M 425  449,862 KG  1.10 494848.20 0.95 427368.90 1.50  674793.00REINF STL CULV

0509 8818000000-M SP  99.3 MTN 35.00 3475.50 36.00 3574.80 50.00  4965.00GENERIC CULVERT ITEM (MTN)
CLASS I RIP RAP

0510 8821000000-M SP  101.3 M2  12.50 1266.25 10.00 1013.00 13.00  1316.90GENERIC CULVERT ITEM (M2)
FILTER FABRIC

WALL ITEMS

0511 8800000000-N SP  Lump Sum 1000000.00 930000.00  200000.00MSE RET WALL STA *********
(0+05.622 -RPD-)

0512 8800000000-N SP  Lump Sum 50000.00 40000.00  200000.00MSE RET WALL STA *********
(107+98.00 -L2LT-)

0513 8800000000-N SP  Lump Sum 170000.00 140000.00  200000.00MSE RET WALL STA *********
(118+64.684 -L-)

0514 8800000000-N SP  Lump Sum 200000.00 150000.00  200000.00MSE RET WALL STA *********
(13+03.000 -RAMPC-)

0515 8800000000-N SP  Lump Sum 600000.00 490000.00  200000.00MSE RET WALL STA *********
(132+62.302 -L-)

0516 8800000000-N SP  Lump Sum 625000.00 500000.00  200000.00MSE RET WALL STA *********
(132+96.639 -L-)



FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11) JUL 15 2003 C200734

WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.

GREENSBORO WESTERN LOOP FROM I-40 TO NORTH OF BRYAN BOULEVARD.

BLYTHE CONSTRUCTION, INC. GRANITE CONSTRUCTION
COMPANY

FRU-CON CONSTRUCTION
CORPORATION

CHARLOTTE,  NC WATSONVILLE,  CA BALLWIN,  MO

JUL 17, 2003 10:15 AM

TIP NO I-2201G, U-2524BA, U-2524BB 10:00AM 63 /  66 003

GUILFORD

34154.3.14,  34820.3.17,  34820.3.18

8.T491607, 8.U492108, 8.U492110

6.921 KM

0517 8800000000-N SP  Lump Sum 700000.00 400000.00  200000.00MSE RET WALL STA *********
(136+30.660 -L-LT)

0518 8800000000-N SP  Lump Sum 500000.00 600000.00  200000.00MSE RET WALL STA *********
(136+30.660 -L-RT)

0519 8800000000-N SP  Lump Sum 50000.00 40000.00  200000.00MSE RET WALL STA *********
(14+40.00 -RPAC-)

0520 8800000000-N SP  Lump Sum 50000.00 45000.00  500000.00MSE RET WALL STA *********
(15+10.00 -RPAC-)

0521 8800000000-N SP  Lump Sum 150000.00 120000.00  500000.00MSE RET WALL STA *********
(17+00 -RPCA-)

0522 8800000000-N SP  Lump Sum 150000.00 100000.00  200000.00MSE RET WALL STA *********
(17+00 -RPD-)

0523 8800000000-N SP  Lump Sum 350000.00 225000.00  200000.00MSE RET WALL STA *********
(19+00 -RPD-)

0524 8800000000-N SP  Lump Sum 125000.00 90000.00  200000.00MSE RET WALL STA *********
(4+90.960 -Y28-)

0525 8800000000-N SP  Lump Sum 90000.00 65000.00  200000.00MSE RET WALL STA *********
(5+00.810 -Y28-)

0526 8800000000-N SP  Lump Sum 70000.00 53000.00  200000.00MSE RET WALL STA *********
(83+67.500 -I40WB-)

STRUCTURE ITEMS

0527 8014000000-N SP  Lump Sum 100000.00 35600.00  250000.00TEMP RR SHORING ***,*****
(1,120+49.924 -L-LT)

0528 8014000000-N SP  Lump Sum 100000.00 32700.00  50000.00TEMP RR SHORING ***,*****
(1,120+49.924 -L-RT)

0529 8091000000-N 410 Lump Sum 20000.00 19000.00  2000.00FND EXCAV B** STA *******
(1,110+26.064 -L NB-)

0530 8091000000-N 410 Lump Sum 15000.00 10200.00  2000.00FND EXCAV B** STA *******
(1,120+49.924 -L-LT)

0531 8091000000-N 410 Lump Sum 15000.00 7490.00  2000.00FND EXCAV B** STA *******
(1,120+49.924 -L-RT)

0532 8091000000-N 410 Lump Sum 10000.00 18800.00  2000.00FND EXCAV B** STA *******
(1,16+02.423 -RPBD-)

0533 8091000000-N 410 Lump Sum 10000.00 16500.00  2000.00FND EXCAV B** STA *******
(1,18+08.293 -RP AC-)

0534 8091000000-N 410 Lump Sum 10000.00 9890.00  2000.00FND EXCAV B** STA *******
(1,18+86.874 -L SB-)

0535 8091000000-N 410 Lump Sum 8000.00 9520.00  2000.00FND EXCAV B** STA *******
(1,19+61.051 -RPCA-)

0536 8091000000-N 410 Lump Sum 8000.00 16200.00  2000.00FND EXCAV B** STA *******
(1,19+85.137 -RPBD-)

0537 8091000000-N 410 Lump Sum 8000.00 7850.00  2000.00FND EXCAV B** STA *******
(1,22+94.604 -RPCA-)



FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11) JUL 15 2003 C200734

WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.

GREENSBORO WESTERN LOOP FROM I-40 TO NORTH OF BRYAN BOULEVARD.

BLYTHE CONSTRUCTION, INC. GRANITE CONSTRUCTION
COMPANY

FRU-CON CONSTRUCTION
CORPORATION

CHARLOTTE,  NC WATSONVILLE,  CA BALLWIN,  MO

JUL 17, 2003 10:15 AM

TIP NO I-2201G, U-2524BA, U-2524BB 10:00AM 64 /  66 003

GUILFORD

34154.3.14,  34820.3.17,  34820.3.18

8.T491607, 8.U492108, 8.U492110

6.921 KM

0538 8091000000-N 410 Lump Sum 8000.00 27000.00  2000.00FND EXCAV B** STA *******
(1,67+72.110 -L-)

0539 8091000000-N 410 Lump Sum 5000.00 7920.00  2000.00FND EXCAV B** STA *******
(1,73+34.540 -L- RT)

0540 8091000000-N 410 Lump Sum 5000.00 5830.00  2000.00FND EXCAV B** STA *******
(1,73+48.544 -L- LT)

0541 8091000000-N 410 Lump Sum 20000.00 20600.00  2000.00FND EXCAV B** STA *******
(2,110+26.064 -L NB-)

0542 8091000000-N 410 Lump Sum 10000.00 18400.00  2000.00FND EXCAV B** STA *******
(2,18+08.293 -RP AC-)

0543 8091000000-N 410 Lump Sum 10000.00 21200.00  2000.00FND EXCAV B** STA *******
(2,18+86.874 -L SB-)

0544 8091000000-N 410 Lump Sum 8000.00 15400.00  2000.00FND EXCAV B** STA *******
(2,19+61.051 -RPCA-)

0545 8091000000-N 410 Lump Sum 8000.00 8460.00  2000.00FND EXCAV B** STA *******
(2,19+85.137 -RPBD-)

0546 8091000000-N 410 Lump Sum 10000.00 10400.00  2000.00FND EXCAV B** STA *******
(2,22+94.604 -RPCA-)

0547 8091000000-N 410 Lump Sum 8000.00 18400.00  2000.00FND EXCAV B** STA *******
(2,67+72.110 -L-)

0548 8091000000-N 410 Lump Sum 5000.00 8340.00  2000.00FND EXCAV B** STA *******
(2,73+34.540 -L- RT)

0549 8091000000-N 410 Lump Sum 5000.00 6170.00  2000.00FND EXCAV B** STA *******
(2,73+48.544 -L- LT)

0550 8091000000-N 410 Lump Sum 8000.00 10700.00  2000.00FND EXCAV B** STA *******
(3,18+86.874 -L SB-)

0551 8091000000-N 410 Lump Sum 10000.00 26400.00  2000.00FND EXCAV B** STA *******
(3,22+94.604 -RPCA-)

0552 8091000000-N 410 Lump Sum 8000.00 11000.00  2000.00FND EXCAV B** STA *******
(3,67+72.110 -L-)

0553 8091000000-N 410 Lump Sum 8000.00 12200.00  2000.00FND EXCAV B** STA *******
(4,67+72.110 -L-)

0554 8105500000-M SP  18.2 M   850.00 15470.00 1000.00 18200.00 5000.00  91000.00****MM DRILLD PIER IN SOIL
(1372MM)

0555 8105600000-M SP  14.8 M   4800.00 71040.00 5000.00 74000.00 2000.00  29600.00****MM DRILLD PIER NO SOIL
(1372MM)

0556 8147000000-M 420 36,209.9 M2  150.00 5431485.00 155.65 5636070.94 375.00  13578712.50REINF CONC DECK SLAB

0557 8161000000-M 420 33,622.7 M2  2.50 84056.75 2.00 67245.40 3.50  117679.45GROOVING BRIDGE FLOORS

0558 8182000000-M 420 5,688.5 M3  550.00 3128675.00 629.00 3578066.50 750.00  4266375.00CL A CONC, BRIDGE

0559 8210000000-N 422 Lump Sum 26000.00 23700.00  25000.00BRG APPR SLAB ***********
(109+17.439 -L NB-)

0560 8210000000-N 422 Lump Sum 18000.00 15900.00  25000.00BRG APPR SLAB ***********
(11+74.251 -RP AC-)
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0561 8210000000-N 422 Lump Sum 31000.00 28400.00  25000.00BRG APPR SLAB ***********
(110+26.064 -L NB-)

0562 8210000000-N 422 Lump Sum 29000.00 26600.00  25000.00BRG APPR SLAB ***********
(115+44.291 -L NB-)

0563 8210000000-N 422 Lump Sum 28000.00 25400.00  25000.00BRG APPR SLAB ***********
(120+49.924 -L-LT)

0564 8210000000-N 422 Lump Sum 27000.00 24600.00  25000.00BRG APPR SLAB ***********
(120+49.924 -L-RT)

0565 8210000000-N 422 Lump Sum 23000.00 20400.00  25000.00BRG APPR SLAB ***********
(135+86.839 -L-LT)

0566 8210000000-N 422 Lump Sum 27000.00 24200.00  25000.00BRG APPR SLAB ***********
(135+86.839 -L-RT)

0567 8210000000-N 422 Lump Sum 24000.00 18900.00  25000.00BRG APPR SLAB ***********
(16+02.423 -RPBD-)

0568 8210000000-N 422 Lump Sum 23000.00 20500.00  25000.00BRG APPR SLAB ***********
(18+08.293 -RP AC-)

0569 8210000000-N 422 Lump Sum 23000.00 21100.00  25000.00BRG APPR SLAB ***********
(18+86.874 -L SB-)

0570 8210000000-N 422 Lump Sum 24000.00 18900.00  25000.00BRG APPR SLAB ***********
(19+61.051 -RPCA-)

0571 8210000000-N 422 Lump Sum 24000.00 19000.00  25000.00BRG APPR SLAB ***********
(19+85.137 -RPBD-)

0572 8210000000-N 422 Lump Sum 24000.00 21500.00  25000.00BRG APPR SLAB ***********
(20+39.866 -L SB-)

0573 8210000000-N 422 Lump Sum 18000.00 16400.00  25000.00BRG APPR SLAB ***********
(22+36.639 -L SB-)

0574 8210000000-N 422 Lump Sum 24000.00 18900.00  25000.00BRG APPR SLAB ***********
(22+94.604 -RPCA-)

0575 8210000000-N 422 Lump Sum 22000.00 18800.00  25000.00BRG APPR SLAB ***********
(25+57.061 -L SB-)

0576 8210000000-N 422 Lump Sum 38000.00 34500.00  25000.00BRG APPR SLAB ***********
(39+65.118 -I40 EB-)

0577 8210000000-N 422 Lump Sum 26000.00 21300.00  25000.00BRG APPR SLAB ***********
(55+23.974 -L- LT)

0578 8210000000-N 422 Lump Sum 30000.00 25400.00  25000.00BRG APPR SLAB ***********
(55+23.974 -L- RT)

0579 8210000000-N 422 Lump Sum 32000.00 26400.00  25000.00BRG APPR SLAB ***********
(67+72.110 -L-)

0580 8210000000-N 422 Lump Sum 20000.00 16100.00  25000.00BRG APPR SLAB ***********
(73+34.540 -L- RT)

0581 8210000000-N 422 Lump Sum 20000.00 16100.00  25000.00BRG APPR SLAB ***********
(73+48.544 -L- LT)

0582 8217000000-M 425  541,159 KG  1.05 568216.95 1.00 541159.00 1.50  811738.50REINF STEEL (BRIDGE)

0583 8238000000-M 425  15,863 KG  1.75 27760.25 1.06 16814.78 2.00  31726.00SPIRAL COL REINF STL STR
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0584 8280000000-M 440 Lump Sum 14661000.00 14614000.00  15700000.00STRUCTURAL STEEL

0585 8364000000-M 450 19,170.7 M   60.00 1150242.00 100.00 1917070.00 75.00  1437802.50HP310X79 STL PILE

0586 8384000000-M 450  2,094 M   75.00 157050.00 90.00 188460.00 90.00  188460.00HP360X108 STL PILE

0587 8391000000-N 450  42 EA  150.00 6300.00 200.00 8400.00 140.00  5880.00STEEL PILE POINTS

0588 8482000000-M 460 159.645 M   325.00 51884.63 320.00 51086.40 400.00  63858.00THREE BAR METAL RAIL

0589 8503000000-M 460 4,049.742 M   110.00 445471.62 141.00 571013.62 150.00  607461.30CONC BARRIER RAIL

0590 8531000000-M 462 18,137.4 M2  35.00 634809.00 46.10 836134.14 40.00  725496.00100MM SLOPE PROTECTION

0591 8650000000-N SP  Lump Sum 900000.00 450000.00  1700000.00POT BEARINGS

0592 8657000000-N 430 Lump Sum 50000.00 211900.00  250000.00ELASTOMERIC BEARINGS

0593 8692000000-N SP  Lump Sum 300000.00 300000.00  210000.00EVAZOTE JOINT SEALS

0594 8706000000-N SP  Lump Sum 90000.00 30000.00  90000.00EXPANSION JOINT SEALS

0595 8713000000-N SP  Lump Sum 165000.00 200000.00  150000.00MODULAR EXP JOINT SEALS

 

    TOTAL 113110955.39 TOTAL 118471137.63 TOTAL  127324074.29CONTRACT TOTAL

 

    SUB-TOTAL 76945345.06 SUB-TOTAL 82195232.65 SUB-TOTAL  78478881.14ROADWAY ITEMS

    SUB-TOTAL 2326149.13 SUB-TOTAL 2063114.20 SUB-TOTAL  4064403.90CULVERT ITEMS

    SUB-TOTAL 4880000.00 SUB-TOTAL 3988000.00 SUB-TOTAL  3800000.00WALL ITEMS

    SUB-TOTAL 28959461.20 SUB-TOTAL 30224790.78 SUB-TOTAL  40980789.25STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  101558741.04   THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.

     2  104943483.16   ARCHER WESTERN CONTRACTORS, LTD.

     3  106502093.73   VECELLIO & GROGAN, INC.

     4  111822516.56   UNITED CONTRACTORS, INC.

     5  112418295.28   TIDEWATER SKANSKA, INC.

     6  112989000.07   AMEC CIVIL, LLC

     7  113110955.39   BLYTHE CONSTRUCTION, INC.

     8  118471137.63   GRANITE CONSTRUCTION COMPANY

     9  127324074.29   FRU-CON CONSTRUCTION CORPORATION



FED AID NO STP-421(27) JUL 15 2003 C200743

MEDIAN GUARDRAIL, GUIDERAIL & SIGNING.

US-421 & US-701 FROM US-701 BUSINESS TO SR-1934.

ELDERLEE, INC.

OAKS CORNERS,  NY   

JUL 17, 2003 10:15 AM

TIP NO R-4031 10:00AM 1 /  2 004

SAMPSON

34592.3.1

8.1281602

6.800 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 15000.00   MOBILIZATION

0002 2724000000-E 857  150 LF  89.50 13425.00   PC REINF BARRIER SNGL FC

0003 3000000000-N SP   2 EA  9385.00 18770.00   IMPACT ATTEN TYPE 350

0004 3030000000-E 862  18,200 LF  7.50 136500.00   STL BM GUARDRAIL

0005 3150000000-N 862  10 EA  28.95 289.50   ADDIT GUARDRAIL POSTS

0006 3180000000-N 862  6 EA  1200.00 7200.00   GR ANCHOR TYPE **********
(B-77)

0007 3210000000-N 862  7 EA  300.00 2100.00   GR ANCHOR TYPE CAT-1

0008 3270000000-N SP   10 EA  1780.00 17800.00   GR ANCHOR TYPE 350

0009 3285000000-N SP   2 EA  1264.00 2528.00   GR ANCHOR TYPE M-350

0010 3360000000-E 863 1,787.5 LF  1.00 1787.50   REMOVE EXISTING GUARDRAIL

0011 3389400000-E 865  18,500 LF  3.60 66600.00   DBL FACED CABLE GUIDERAIL

0012 3389600000-N 865  22 EA  1100.00 24200.00   CBL GUIDERAIL ANCH UNIT

0013 4048000000-E 902  40 CY  750.00 30000.00   REINF CL A CONC FOOTINGS

0014 4054000000-E 902  3 CY  2100.00 6300.00   PLN CL A CONC FOOTINGS

0015 4060000000-E 903  27,962 LB  1.65 46137.30   SUPPORT, BREAKAWAY STL BM

0016 4066000000-E 903  4,698 LB  1.30 6107.40   SIMPLE STL BM SUPPORTS

0017 4072000000-E 903  5,854 LF  5.60 32782.40   SUPPORT, 3-LB STL U-CHAN

0018 4096000000-N 904  43 EA  48.00 2064.00   SIGN ERECTION, TYPE D

0019 4102000000-N 904  130 EA  46.00 5980.00   SIGN ERECTION, TYPE E

0020 4108000000-N 904  64 EA  73.00 4672.00   SIGN ERECTION, TYPE F

0021 4110000000-N 904  24 EA  570.00 13680.00   SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0022 4110000000-N 904  14 EA  570.00 7980.00   SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0023 4129000000-N 906  1 EA  570.00 570.00   RELOCATE SIGN, TYPE *****
(D)

0024 4149000000-N 907  1 EA  6557.00 6557.00   DISPOSE SIGN SYST OVRHD

0025 4152000000-N 907  66 EA  240.00 15840.00   DISPOSE SIGN SYST STL BM

0026 4155000000-N 907  192 EA  55.00 10560.00   DISPOSE SIGN SYST U-CHAN

0027 4158000000-N 907  7 EA  55.00 385.00   DISPOSE SIGN SYST WOOD

0028 4192000000-N 907  1 EA  100.00 100.00   DISPOSE SUPPORT, U-CHAN

0029 4370000000-N SP  Lump Sum 25000.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0030 4370000000-N SP  Lump Sum 28000.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0031 4370000000-N SP  Lump Sum 42000.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0032 4370000000-N SP  Lump Sum 60275.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0033 4405000000-E 1110  1,240 SF  1.00 1240.00   WORK ZONE SIGNS (PORTABLE



FED AID NO STP-421(27) JUL 15 2003 C200743

MEDIAN GUARDRAIL, GUIDERAIL & SIGNING.

US-421 & US-701 FROM US-701 BUSINESS TO SR-1934.

ELDERLEE, INC.

OAKS CORNERS,  NY   

JUL 17, 2003 10:15 AM

TIP NO R-4031 10:00AM 2 /  2 004

SAMPSON

34592.3.1

8.1281602

6.800 MI

0034 4415000000-N 1115  4 EA  10.00 40.00   FLASHING ARROW PNL TYPE C

0035 4420000000-N 1120  2 EA  10.00 20.00   CHANGEABLE MESSAGE SIGNS

0036 4430000000-N 1130  350 EA  1.00 350.00   DRUMS

0037 4460000000-N 1155  4 EA  1.00 4.00   WARNING LIGHTS (TYPE B)

0038 4480000000-N 1165  4 EA  10.00 40.00   TRUCK MTD IMP ATTN 60 MPH

0039 6087000000-E 1660  32 ACR 28.00 896.00   MOWING

0040 6109200000-E SP  3.75 ACR 5800.00 21750.00   SPECIAL SEED UND GR CENTIPEDE

0041 6114000000-N SP   32 HR  23.00 736.00   SPECIALIZED HAND MOWING

 

    TOTAL 676266.10   CONTRACT TOTAL

 

    SUB-TOTAL 676266.10   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  676266.10   ELDERLEE, INC.



FED AID NO STATE FUNDED JUL 15 2003 C200740

WIDENING,  GRADING, DRAINAGE, PAVING & STRUCTURES.

US-17 (JACKSONVILLE BYPASS) FROM NC-24 TO US-17 NORTH OF JACKSONVILLE.

S. T. WOOTEN CORPORATION C. M. LINDSAY & SONS, INC. COASTAL CAROLINA DIV. OF
APAC-ATLANTIC, INC.

WILSON,  NC LUMBERTON,  NC KINSTON,  NC

JUL 17, 2003 10:15 AM

TIP NO U-2107D 10:00AM 1 /  24 005

ONSLOW

34775.3.12

6.269013T

3.929 KM

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1085500.00 1020000.00  1200000.00MOBILIZATION

0003 0001000000-M 200 Lump Sum 1228000.00 1600000.00  790000.00CLEARING & GRUBBING

0004 0008000000-M 200 1.2 HA  12350.00 14820.00 12350.00 14820.00 6000.00  7200.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  1 EA  2500.00 2500.00 750.00 750.00 1500.00  1500.00SEALING ABANDONED WELLS

0006 0022000000-M 225  5,450 M3  8.80 47960.00 10.80 58860.00 5.25  28612.50UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 13250.00 12775.00  15000.00REINF BRG APPR **********
(112+10.725 -L- SBL)

0008 0029000000-N SP  Lump Sum 13000.00 11500.00  15000.00REINF BRG APPR **********
(112+78.879 -L- NBL)

0009 0029000000-N SP  Lump Sum 14250.00 11500.00  15000.00REINF BRG APPR **********
(127+21.493 -L- NBL)

0010 0029000000-N SP  Lump Sum 14250.00 12775.00  15000.00REINF BRG APPR **********
(127+21.493 -L- SBL)

0011 0029000000-N SP  Lump Sum 14250.00 11500.00  15000.00REINF BRG APPR **********
(142+68.339 -L- NBL)

0012 0029000000-N SP  Lump Sum 14000.00 11500.00  15000.00REINF BRG APPR **********
(142+68.339 -L- SBL)

0013 0036000000-M 225  1,300 M3  15.00 19500.00 9.00 11700.00 10.50  13650.00UNDERCUT EXCAVATION

0014 0080000000-M SP   7,000 MTN 25.00 175000.00 18.00 126000.00 19.85  138950.00CLASS IV SUBGRD STABILIZATION

0015 0106000000-M 230  993,000 M3  5.72 5679960.00 6.40 6355200.00 6.71  6663030.00BORROW EXCAVATION

0016 0127000000-N SP   4 EA  2000.00 8000.00 850.00 3400.00 600.00  2400.00EMBM'T SETTLEMENT GAUGE

0017 0134000000-M 240  8,755 M3  8.05 70477.75 5.50 48152.50 6.55  57345.25DRAINAGE DITCH EXCAVATION

0018 0156000000-M 250  1,815 M2  3.00 5445.00 2.60 4719.00 2.70  4900.50REMOVAL OF EXT ASPHALT PVM'T

0019 0192000000-N 260  42 HR  205.00 8610.00 150.00 6300.00 150.00  6300.00PROOF ROLLING

0020 0195000000-M 265  3,000 M3  8.25 24750.00 5.94 17820.00 8.00  24000.00SELECT GRANULAR MATERIAL

0021 0196000000-M 270  2,500 M2  2.00 5000.00 3.50 8750.00 1.35  3375.00SOIL STABILIZATION FABRIC

0022 0199000000-M SP   79 M2  300.00 23700.00 460.00 36340.00 460.00  36340.00TEMPORARY SHORING

0023 0206000000-M SP   43 M2  370.00 15910.00 622.00 26746.00 622.00  26746.00TEMP SHORING - BARR SUPPORTED

0024 0234000000-M SP   4,270 M3  8.25 35227.50 22.00 93940.00 12.00  51240.00GENERIC GRADING ITEM (M3)
SELECT MATERIAL CLASS III

0025 0241000000-M SP   4,490 M2  9.00 40410.00 6.50 29185.00 12.00  53880.00GENERIC GRADING ITEM (M2)
FABRIC FOR EMBANKMENT STABILI-ZATION

0026 0330000000-M SP   6 MTN 600.00 3600.00 200.00 1200.00 2000.00  12000.00GENERIC DRAINAGE ITEM (MTN)
BOULDERS

0027 0366000000-M 310 799.2 M   73.50 58741.20 60.00 47952.00 54.15  43276.68375MM RCP CULV CLASS III

0028 0372000000-M 310  708 M   78.05 55259.40 64.00 45312.00 70.55  49949.40450MM RCP CULV CLASS III

0029 0378000000-M 310 494.4 M   97.15 48030.96 84.00 41529.60 85.35  42197.04600MM RCP CULV CLASS III

0030 0384000000-M 310 224.4 M   124.40 27915.36 115.00 25806.00 111.55  25031.82750MM RCP CULV CLASS III

0031 0390000000-M 310 82.8 M   155.60 12883.68 148.00 12254.40 144.40  11956.32900MM RCP CULV CLASS III

0032 0402000000-M 310 129.6 M   226.00 29289.60 200.00 25920.00 213.25  27637.201200MM RCP CULV CLASS III

0033 0414000000-M 310 177.6 M   373.50 66333.60 248.00 44044.80 345.00  61272.001500MM RCP CULV CLASS III



FED AID NO STATE FUNDED JUL 15 2003 C200740

WIDENING,  GRADING, DRAINAGE, PAVING & STRUCTURES.

US-17 (JACKSONVILLE BYPASS) FROM NC-24 TO US-17 NORTH OF JACKSONVILLE.

S. T. WOOTEN CORPORATION C. M. LINDSAY & SONS, INC. COASTAL CAROLINA DIV. OF
APAC-ATLANTIC, INC.

WILSON,  NC LUMBERTON,  NC KINSTON,  NC

JUL 17, 2003 10:15 AM

TIP NO U-2107D 10:00AM 2 /  24 005

ONSLOW

34775.3.12

6.269013T

3.929 KM

0034 0660000000-M 310 175.2 M   58.00 10161.60 60.00 10512.00 44.00  7708.80****MM BCCSP A ****
(300MM, 1.63MM)

0035 0660000000-M 310 32.4 M   66.00 2138.40 63.00 2041.20 53.00  1717.20****MM BCCSP A ****
(400MM, 1.63MM)

0036 0680000000-M 310  6 EA  200.00 1200.00 135.00 810.00 175.00  1050.00***MM BCCSP ELB A ****
(300MM, 1.63MM)

0037 0680000000-M 310  4 EA  200.00 800.00 135.00 540.00 185.00  740.00***MM BCCSP ELB A ****
(400MM, 1.63MM)

0038 0995000000-M 340 203.2 M   35.00 7112.00 20.00 4064.00 27.00  5486.40PIPE REMOVAL

0039 0996000000-N 350  10 EA  500.00 5000.00 1500.00 15000.00 3500.00  35000.00PIPE CLEAN-OUT

0040 1011000000-N 500 Lump Sum 500000.00 250000.00  275000.00FINE GRADING

0041 1077000000-M SP   290 MTN 42.50 12325.00 27.00 7830.00 60.00  17400.00#57 STONE

0042 1110000000-M 510  5,000 MTN 23.25 116250.00 18.50 92500.00 22.65  113250.00STABILIZER AGGREGATE

0043 1121000000-M 520  49,500 MTN 21.00 1039500.00 15.50 767250.00 19.50  965250.00AGGREGATE BASE COURSE

0044 1220000000-M 545  250 MTN 22.00 5500.00 17.50 4375.00 45.00  11250.00INCIDENTAL STONE BASE

0045 1491000000-M 610  20,450 MTN 38.80 793460.00 38.80 793460.00 38.80  793460.00ASP CONC BASE CRS B25.0C

0046 1503000000-M 610  19,750 MTN 41.65 822587.50 41.65 822587.50 41.65  822587.50ASP CONC INTR CRS I19.0C

0047 1539000000-M 610  21,600 MTN 40.60 876960.00 40.60 876960.00 40.60  876960.00ASP CONC SURF CRS S12.5C

0048 1560000000-M 620  1,808 MTN 276.65 500183.20 276.65 500183.20 276.65  500183.20ASP FOR PLANT MIX  PG64-22

0049 1565000000-M 620  1,188 MTN 293.95 349212.60 293.95 349212.60 293.95  349212.60ASP FOR PLANT MIX  PG70-22

0050 1693000000-M 654  100 MTN 125.00 12500.00 150.00 15000.00 200.00  20000.00ASPH PLT MIX PVMT REPAIR

0051 2022000000-M 815  944 M3  8.00 7552.00 8.00 7552.00 8.00  7552.00SUBDRAIN EXCAVATION

0052 2033000000-M 815  472 M3  34.00 16048.00 34.00 16048.00 30.00  14160.00SUBDR FINE AGGREGATE

0053 2044000000-M 815  1,140 M   14.00 15960.00 14.00 15960.00 11.00  12540.00150MM PERF SUBDR PIPE

0054 2055000000-M 815  114 EA  0.50 57.00 0.50 57.00 5.00  570.00150MM SUBDR PIPE Y,T,&L'S

0055 2066000000-N 815  8 EA  160.00 1280.00 160.00 1280.00 160.00  1280.00CONC PAD SUBDRN OUTLET

0056 2077000000-M 815  16 M   14.00 224.00 14.00 224.00 12.00  192.00150MM OUTLET PIPE (SD)

0057 2099000000-M 816  2,225 M   8.50 18912.50 8.50 18912.50 9.00  20025.00SHLDR DRAINS

0058 2110000000-M 816  2,225 M   4.60 10235.00 4.60 10235.00 4.00  8900.00100MM SHLDR DRAINS PIPE

0059 2121000000-M 816  210 M   13.10 2751.00 13.10 2751.00 19.00  3990.00100MM OUTLET PIPE (SH DRN

0060 2132000000-N 816  12 EA  140.00 1680.00 140.00 1680.00 125.00  1500.00CONC PAD SHLDR DRN OUTLET

0061 2154000000-N 820  2 EA  690.00 1380.00 125.00 250.00 500.00  1000.00METAL FUNNELS

0062 2165000000-M 820 39.6 M   67.00 2653.20 67.00 2653.20 65.70  2601.72300MM FUNNEL DRAIN PIPE

0063 2176000000-M 820  2 EA  161.00 322.00 300.00 600.00 165.00  330.00300MM FUNNEL DRAIN ELBOWS

0064 2209000000-M 838 5.7 M3  1200.00 6840.00 850.00 4845.00 800.00  4560.00ENDWALLS

0065 2220000000-M 838 12.9 M3  1200.00 15480.00 950.00 12255.00 950.00  12255.00REINFORCED ENDWALLS

0066 2253000000-M 840 0.58 M3  1200.00 696.00 1000.00 580.00 1350.00  783.00PIPE COLLARS

0067 2286000000-N 840  62 EA  1075.00 66650.00 900.00 55800.00 1675.00  103850.00MASNRY DRAINAGE STRUCT

0068 2308000000-M 840 1.7 M   775.00 1317.50 600.00 1020.00 1000.00  1700.00MASONRY DRAINAGE STRS

0069 2363000000-N 840  21 EA  300.00 6300.00 242.00 5082.00 300.00  6300.00FRAME W/2GRTS 840.***** STD
(840.20)



FED AID NO STATE FUNDED JUL 15 2003 C200740

WIDENING,  GRADING, DRAINAGE, PAVING & STRUCTURES.

US-17 (JACKSONVILLE BYPASS) FROM NC-24 TO US-17 NORTH OF JACKSONVILLE.

S. T. WOOTEN CORPORATION C. M. LINDSAY & SONS, INC. COASTAL CAROLINA DIV. OF
APAC-ATLANTIC, INC.

WILSON,  NC LUMBERTON,  NC KINSTON,  NC

JUL 17, 2003 10:15 AM

TIP NO U-2107D 10:00AM 3 /  24 005

ONSLOW

34775.3.12

6.269013T

3.929 KM

0070 2364000000-N 840  3 EA  500.00 1500.00 250.00 750.00 350.00  1050.00FRAME W/2GRTS 840.16 STD

0071 2365000000-N 840  27 EA  500.00 13500.00 250.00 6750.00 350.00  9450.00FRAME W/2GRTS 840.22 STD

0072 2366000000-N 840  4 EA  500.00 2000.00 250.00 1000.00 350.00  1400.00FRAME W/2GRTS 840.24 STD

0073 2374000000-N 840  1 EA  375.00 375.00 300.00 300.00 350.00  350.00FRAME-GRT-HD 840.03 **
(F)

0074 2374000000-N 840  2 EA  375.00 750.00 300.00 600.00 350.00  700.00FRAME-GRT-HD 840.03 **
(G)

0075 2396000000-N 840  2 EA  315.00 630.00 215.00 430.00 300.00  600.00FRAME W/COVER STD 840.54

0076 2407000000-N 840  4 EA  900.00 3600.00 650.00 2600.00 675.00  2700.00STL FRAM W/ 2 GTR, STD 840.37

0077 2440000000-N 840  3 EA  365.00 1095.00 300.00 900.00 300.00  900.00CONC APRON FOR CATCH BASIN

0078 2451000000-N 840  3 EA  675.00 2025.00 300.00 900.00 300.00  900.00CONC APRON FOR DROP INLET

0079 2542000000-M 846  371 M   30.40 11278.40 36.75 13634.25 36.75  13634.25450MM CONC CURB & GUTTER

0080 2556000000-M 846  1,930 M   32.60 62918.00 43.25 83472.50 43.25  83472.50SHLDR BERM GUTTER

0081 2570000000-N SP   1 EA  2312.60 2312.60 3125.00 3125.00 3125.00  3125.00MODIFIED CONCRETE FLUME

0082 2655000000-M 852  418 M2  55.50 23199.00 40.00 16720.00 40.00  16720.00125MM MONOLITHIC CONC ISL (KEY IN)

0083 2703000000-M 854  75 M   250.00 18750.00 250.00 18750.00 250.00  18750.00CONC BARRIER TYPE ******
(IV)

0084 2724000000-M 857  160 M   250.00 40000.00 210.00 33600.00 195.00  31200.00PC REINF BARRIER SNGL FC

0085 2738000000-M SP   1,095 M2  33.50 36682.50 20.00 21900.00 20.00  21900.00GENERIC PAVING ITEM (M2)
75MM CONCRETE ISLAND COVERS

0086 3000000000-N SP   2 EA  13500.00 27000.00 13500.00 27000.00 12500.00  25000.00IMPACT ATTEN TYPE 350

0087 3030000000-M 862 3,676.65 M   23.79 87467.50 23.79 87467.50 26.24  96475.30STL BM GRDRAIL

0088 3105000000-N 862  4 EA  20.00 80.00 20.00 80.00 50.00  200.00SBGR TERM SECT

0089 3150000000-N 862  10 EA  22.00 220.00 22.00 220.00 20.00  200.00ADDIT GUARDRAIL POSTS

0090 3180000000-N 862  1 EA  1000.00 1000.00 1000.00 1000.00 1100.00  1100.00GR ANCHOR TYPE **********
(B-77)

0091 3210000000-N 862  11 EA  300.00 3300.00 300.00 3300.00 400.00  4400.00GR ANCHOR TYPE CAT-1

0092 3215000000-N 862  20 EA  650.00 13000.00 650.00 13000.00 950.00  19000.00GR ANCHOR TYPE III

0093 3270000000-N SP   12 EA  1450.00 17400.00 1450.00 17400.00 1500.00  18000.00GR ANCHOR TYPE 350

0094 3285000000-N SP   4 EA  900.00 3600.00 900.00 3600.00 1400.00  5600.00GR ANCHOR TYPE M-350

0095 3389400000-M 865  2,923 M   13.12 38349.76 13.12 38349.76 12.30  35952.90DBL FACED CABLE GUIDERAIL

0096 3389600000-N 865  12 EA  975.00 11700.00 975.00 11700.00 900.00  10800.00CBL GUIDERAIL ANCH UNIT

0097 3503000000-M 866  7,980 M   5.60 44688.00 5.75 45885.00 5.75  45885.00WW WIRE FENCE 1200MM FABR

0098 3509000000-M 866  1,677 EA  11.00 18447.00 14.00 23478.00 14.00  23478.00100MM FENCE POSTS 2.30M

0099 3515000000-M 866  388 EA  20.00 7760.00 30.00 11640.00 30.00  11640.00125MM FENCE POSTS 2.50M

0100 3557000000-M 866  100 M   2.50 250.00 3.30 330.00 3.30  330.00ADDITIONAL BARBED WIRE

0101 3628000000-M 876  340 MTN 46.10 15674.00 38.00 12920.00 70.00  23800.00PLN RIP RAP CL I

0102 3649000000-M 876  150 MTN 41.85 6277.50 36.00 5400.00 50.00  7500.00PLN RIP RAP, CLASS B

0103 3656000000-M 876  2,940 M2  3.15 9261.00 2.00 5880.00 1.25  3675.00FILTER FABRIC FOR DRAINGE

0104 3659000000-N SP   8 EA  1265.00 10120.00 1000.00 8000.00 3000.00  24000.00PREFORMED SCOUR HOLES

0105 4048000000-M 902  12 M3  500.00 6000.00 500.00 6000.00 500.00  6000.00RC SIGN FOOTINGS



FED AID NO STATE FUNDED JUL 15 2003 C200740

WIDENING,  GRADING, DRAINAGE, PAVING & STRUCTURES.

US-17 (JACKSONVILLE BYPASS) FROM NC-24 TO US-17 NORTH OF JACKSONVILLE.

S. T. WOOTEN CORPORATION C. M. LINDSAY & SONS, INC. COASTAL CAROLINA DIV. OF
APAC-ATLANTIC, INC.

WILSON,  NC LUMBERTON,  NC KINSTON,  NC

JUL 17, 2003 10:15 AM

TIP NO U-2107D 10:00AM 4 /  24 005

ONSLOW

34775.3.12

6.269013T

3.929 KM

0106 4054000000-M 902  1 M3  500.00 500.00 500.00 500.00 500.00  500.00PLN CONC SIGN FOOTINGS

0107 4060000000-M 903  2,821 KG  5.00 14105.00 5.00 14105.00 5.00  14105.00SUPPORT, BRKWY STL BEAM

0108 4066000000-M 903  1,990 KG  5.00 9950.00 5.00 9950.00 5.00  9950.00SIMPLE STL BEAM SIGN SUPP

0109 4072000000-M 903  335 M   15.00 5025.00 15.00 5025.00 15.00  5025.00SUPPORT, 4.5KG STEEL U-CHNL

0110 4096000000-N 904  3 EA  100.00 300.00 100.00 300.00 100.00  300.00SIGN ERECTION, TYPE D

0111 4102000000-N 904  22 EA  50.00 1100.00 50.00 1100.00 50.00  1100.00SIGN ERECTION, TYPE E

0112 4108000000-N 904  28 EA  125.00 3500.00 125.00 3500.00 125.00  3500.00SIGN ERECTION, TYPE F

0113 4109000000-N 904  1 EA  200.00 200.00 200.00 200.00 200.00  200.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0114 4110000000-N 904  7 EA  400.00 2800.00 400.00 2800.00 400.00  2800.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0115 4110000000-N 904  2 EA  300.00 600.00 300.00 600.00 300.00  600.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0116 4115000000-N 904  22 EA  50.00 1100.00 50.00 1100.00 50.00  1100.00SIGN ERECTION, OVERLAY (OVRHD)

0117 4116000000-N 904  2 EA  50.00 100.00 50.00 100.00 50.00  100.00SIGN ERECTION, OVERLAY (GRD MTD)

0118 4155000000-N 907  6 EA  1.00 6.00 1.00 6.00 1.00  6.00DISPOSE SIGN SYST U-CHAN

0119 4234000000-N 907  2 EA  1.00 2.00 1.00 2.00 1.00  2.00DISPOSE SIGN, A OR B (OVRHD)

0120 4238000000-N 907  1 EA  1.00 1.00 1.00 1.00 1.00  1.00DISPOSE SIGN, D, E, F

0121 4370000000-N SP  Lump Sum 25000.00 25000.00  25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0122 4370000000-N SP  Lump Sum 64000.00 64000.00  64000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0123 4400000000-M 1110  63 M2  64.15 4041.45 78.90 4970.70 100.00  6300.00WORK ZONE SIGNS (STAT)

0124 4405000000-M 1110  61 M2  251.25 15326.25 180.00 10980.00 100.00  6100.00WORK ZONE SIGNS (PORT)

0125 4410000000-M 1110  11 M2  113.20 1245.20 65.00 715.00 100.00  1100.00WORK ZONE SIGNS (BARRICAD

0126 4415000000-N 1115  4 EA  4711.50 18846.00 3200.00 12800.00 6000.00  24000.00FLASHING ARROW PNL TYPE C

0127 4420000000-N 1120  4 EA  14835.00 59340.00 17500.00 70000.00 24000.00  96000.00CHANGEABLE MESSAGE SIGNS

0128 4425000000-N 1125  12 EA  79.00 948.00 40.00 480.00 150.00  1800.00WARNING FLAG SETS

0129 4430000000-N 1130  181 EA  65.00 11765.00 42.00 7602.00 55.00  9955.00DRUMS

0130 4435000000-N 1135  19 EA  25.00 475.00 14.00 266.00 35.00  665.00CONES

0131 4445000000-M 1145  125 M   62.50 7812.50 45.00 5625.00 35.00  4375.00BARRICADES (TYPE III)

0132 4450000000-N 1150  7,680 HR  16.00 122880.00 17.00 130560.00 17.00  130560.00FLAGGER

0133 4460000000-N 1155  12 EA  360.00 4320.00 200.00 2400.00 100.00  1200.00WARNING LIGHTS (TYPE B)

0134 4465000000-N 1160  4 EA  8250.00 33000.00 8500.00 34000.00 8250.00  33000.00TEMPORARY CRASH CUSHIONS

0135 4475000000-N 1165  2 EA  7500.00 15000.00 10000.00 20000.00 13000.00  26000.00TRUCK MTD IMP ATTN 45 MPH

0136 4485000000-M 1170  1,732 M   53.00 91796.00 53.00 91796.00 165.00  285780.00PORTABLE BARRIER

0137 4510000000-N SP   120 HR  40.00 4800.00 35.00 4200.00 35.00  4200.00POLICE

0138 4650000000-N 1251  230 EA  7.00 1610.00 7.00 1610.00 7.00  1610.00TEMP RAISED PVMT MRKS

0139 4685000000-M 1205  19,775 M   1.35 26696.25 1.35 26696.25 1.35  26696.25100MM THERMO MKG, 2.3MMTK

0140 4686000000-M 1205  2,127 M   1.50 3190.50 1.50 3190.50 1.50  3190.50100MM THERMO MKG, 3.1MMTK

0141 4695000000-M 1205  137 M   3.50 479.50 3.50 479.50 3.50  479.50200MM THERMO MKG 2.3MM TK
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0142 4700000000-M 1205  1,323 M   2.50 3307.50 2.50 3307.50 2.50  3307.50300MM THERMO MKG 2.3MM TK

0143 4710000000-M 1205  105 M   13.00 1365.00 13.00 1365.00 13.00  1365.00600MM THERMO MKG 3.1MM TK

0144 4721000000-M 1205  64 EA  75.00 4800.00 75.00 4800.00 75.00  4800.00THERMO PVT MKG CHARACTER 3.1

0145 4725000000-M 1205  117 EA  95.00 11115.00 95.00 11115.00 95.00  11115.00THERMO PVT MKG SYMB 2.3MM

0146 4770000000-M 1205  1,042 M   4.50 4689.00 4.50 4689.00 4.50  4689.00COLD APP PLAS LINES 100MM

0147 4810000000-M 1205  18,806 M   0.75 14104.50 0.75 14104.50 0.75  14104.50PAINT PVT MKG LINES 100MM

0148 4820000000-M 1205  2,062 M   1.50 3093.00 1.50 3093.00 1.50  3093.00PAINT PVT MKG LINES 200MM

0149 4845000000-N 1205  4 EA  40.00 160.00 40.00 160.00 40.00  160.00PAINT PVT MKG SYMBOL

0150 4905000000-N 1253  769 EA  26.00 19994.00 26.00 19994.00 26.00  19994.00SNOWPLB RAISED PVMT MRKER

0151 5300000000-M 1505 79.2 MTN 25.00 1980.00 24.00 1900.80 30.00  2376.00FND CONDIT MAT'L ********
(V)

0152 5306000000-M SP  79.2 MTN 25.00 1980.00 24.00 1900.80 30.00  2376.00BEDDN MAT'L CL **********
(V)

0153 5360000000-M 1510 9.5 M   75.00 712.50 67.76 643.72 90.00  855.00150MM DI H2O PIPE 2.41MPA

0154 5366000000-M 1510 131.2 M   94.50 12398.40 78.00 10233.60 105.00  13776.00200MM DI H2O PIPE 2.41MPA

0155 5378000000-M 1510  322 M   120.25 38720.50 96.00 30912.00 150.00  48300.00300MM DI H2O PIPE 2.41MPA

0156 5480000000-M 1510  900 KG  12.00 10800.00 9.50 8550.00 7.00  6300.00DI H2O FITTINGS 1.72MPA

0157 5540000000-M 1510  1 EA  532.20 532.20 500.00 500.00 500.00  500.00150MM GATE V & V BX

0158 5672000000-N 1510  1 EA  1142.00 1142.00 1200.00 1200.00 700.00  700.00RELOCATE EXIST FIRE HYD

0159 5726000000-M 1520 117.76 M   110.00 12953.60 125.00 14720.00 105.00  12364.80200MM DI SS PIPE PC 2.41

0160 5774000000-M 1525  2 EA  3485.00 6970.00 2400.00 4800.00 2500.00  5000.00STD ****MM DIA PC MH 0-1.8M
(1200MM)

0161 5798000000-M 1530 196.1 M   32.30 6334.03 45.00 8824.50 79.00  15491.90FL OR REMV *** PIPE *****
(200MM, AC, SEWER)

0162 5798000000-M 1530  256 M   36.65 9382.40 35.00 8960.00 79.00  20224.00FL OR REMV *** PIPE *****
(200MM, AC, WATER)

0163 5798000000-M 1530  317 M   43.00 13631.00 40.00 12680.00 85.00  26945.00FL OR REMV *** PIPE *****
(300MM, AC, WATER)

0164 5798000000-M 1530  2 M   155.00 310.00 45.00 90.00 95.00  190.00FL OR REMV *** PIPE *****
(375MM, AC, SEWER)

0165 5816000000-N 1530  3 EA  330.00 990.00 1000.00 3000.00 1200.00  3600.00BRK DN,PLUG & FILL UT MH

0166 5828000000-N 1530  1 EA  420.00 420.00 1400.00 1400.00 800.00  800.00REMOVE EXISTING MANHOLE

0167 5882000000-N SP   5 EA  200.00 1000.00 600.00 3000.00 1500.00  7500.00GENERIC UTILITY ITEM (EA)
REMOVE & STOCKPILE EXISTING FIRE HYDRANT

0168 6000000000-M 1605  3,950 M   5.00 19750.00 5.91 23344.50 5.80  22910.00TEMPORARY SILT FENCE

0169 6006000000-M 1610  575 MTN 50.00 28750.00 38.00 21850.00 67.00  38525.00EROS CONTRL STONE CL A

0170 6009000000-M 1610  10,605 MTN 45.00 477225.00 34.00 360570.00 50.00  530250.00EROS CONTRL STONE CL B

0171 6012000000-M 1610  4,670 MTN 42.00 196140.00 32.00 149440.00 35.00  163450.00SEDIMENT CONTROL STONE

0172 6015000000-M 1615  30 HA  780.00 23400.00 989.00 29670.00 780.00  23400.00TEMPORARY MULCHING

0173 6018000000-M 1620  2,475 KG  12.00 29700.00 12.21 30219.75 3.75  9281.25SEED FOR TEMP SEEDING

0174 6021000000-M 1620  20 MTN 525.00 10500.00 606.00 12120.00 525.00  10500.00FERT FOR TEMP SEEDING
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0175 6024000000-M 1622  600 M   55.00 33000.00 25.90 15540.00 40.00  24000.00TEMPORARY SLOPE DRAINS

0176 6027000000-N 1622  28 EA  100.00 2800.00 100.00 2800.00 130.00  3640.00INLET PROTCN @ SLOPE DRNS

0177 6030000000-M 1630  42,825 M3  0.10 4282.50 0.10 4282.50 1.35  57813.75SILT EXCAVATION

0178 6033000000-M 1631  3,740 M2  5.30 19822.00 1.50 5610.00 1.20  4488.00SYNTHETIC ROVING

0179 6036000000-M 1631  12,060 M2  5.10 61506.00 1.50 18090.00 1.35  16281.00MATTING FOR EROS CONTROL

0180 6042000000-M 1632  700 M   6.40 4480.00 5.54 3878.00 15.00  10500.006.4MM HARDWARE CLOTH

0181 6069000000-M 1638  2,060 M3  15.00 30900.00 15.00 30900.00 10.00  20600.00STILLING BASINS

0182 6084000000-M 1660  59 HA  2225.00 131275.00 2290.00 135110.00 2225.00  131275.00SEEDING & MULCHING

0183 6087000000-M 1660  15 HA  90.00 1350.00 94.00 1410.00 90.00  1350.00MOWING

0184 6090000000-M 1661  325 KG  73.50 23887.50 13.24 4303.00 12.00  3900.00SEED FOR REPAIR SEEDING

0185 6093000000-M 1661 1.25 MTN 875.00 1093.75 883.00 1103.75 875.00  1093.75FERT FOR REPAIR SEEDING

0186 6096000000-M 1662  1,650 KG  11.50 18975.00 2.76 4554.00 4.00  6600.00SEED FOR SUPP SEEDING

0187 6108000000-M 1665  100 MTN 285.00 28500.00 264.00 26400.00 285.00  28500.00FERTILIZER TOPDRESSING

0188 6109200000-M SP  0.85 HA  33500.00 28475.00 15638.00 13292.30 21000.00  17850.00SPECIAL SEED UND GR CENTIPEDE

0189 6111000000-M SP   85 M   25.00 2125.00 25.00 2125.00 25.00  2125.00IMPERVIOUS DIKE

0190 6114000000-N SP   46 HR  35.00 1610.00 42.00 1932.00 35.00  1610.00SPECIALIZED HAND MOWING

0191 6117000000-N 1675  24 EA  100.00 2400.00 1.00 24.00 50.00  1200.00RESPONSE FOR EROS CONTROL

0192 6120000000-M SP   655 M3  20.00 13100.00 20.00 13100.00 30.00  19650.00CULVERT DIVERSION CHANNEL

0193 6123000000-M 1670 3.75 HA  1600.00 6000.00 988.00 3705.00 1600.00  6000.00REFORESTATION

0194 6126000000-M SP  0.6 HA  3200.00 1920.00 5215.00 3129.00 3200.00  1920.00STREAMBANK REFORESTATION

0195 6132000000-N SP   15 EA  300.00 4500.00 150.00 2250.00 350.00  5250.00GENERIC EROSION CONTROL ITEM (EA)
ROOTWADS

0196 6141000000-M SP   1,220 M2  10.25 12505.00 4.50 5490.00 5.00  6100.00GENERIC EROSION CONTROL ITEM (M2)
COIR FIBER MAT

0197 7060000000-M 1705  985 M   3.75 3693.75 3.75 3693.75 3.75  3693.75SIGNAL CABLE

0198 7120000000-M 1705  23 EA  950.00 21850.00 950.00 21850.00 950.00  21850.00VEHICLE SIGNAL HD (300MM, 3 SECT)

0199 7144000000-M 1705  1 EA  1550.00 1550.00 1550.00 1550.00 1550.00  1550.00VEHICLE SIGNAL HD (300MM, 5 SECT)

0200 7279000000-M 1715  300 M   1.05 315.00 1.05 315.00 1.05  315.00TRACER WIRE

0201 7288000000-M 1715  30 M   48.00 1440.00 48.00 1440.00 48.00  1440.00TRENCHING (PAVED)

0202 7300000000-M 1715  609 M   20.00 12180.00 20.00 12180.00 20.00  12180.00TRENCHING (UNPAVED)

0203 7302000000-M SP   528 M   30.00 15840.00 30.00 15840.00 30.00  15840.00DIR DRILL POLY COND 31.75 ** COND
(1)

0204 7324000000-N 1716  21 EA  325.00 6825.00 325.00 6825.00 325.00  6825.00JUNCTION BOX (STANDARD SIZE)

0205 7336000000-N 1716  4 EA  475.00 1900.00 475.00 1900.00 475.00  1900.00JUNCTION BOX (OVER-SIZED)

0206 7444000000-M 1725  930 M   18.00 16740.00 18.00 16740.00 18.00  16740.00INDUCTIVE LOOP SAWCUT

0207 7456000000-M 1726  2,550 M   2.50 6375.00 2.50 6375.00 2.50  6375.00LEAD-IN CABLE

0208 7516000000-M 1730  400 M   5.00 2000.00 5.00 2000.00 5.00  2000.00COMMUNICATIONS CABLE (** FIBER)
(12)

0209 7552000000-N 1731  2 EA  1600.00 3200.00 1600.00 3200.00 1600.00  3200.00INTERCONNECT CENTER

0210 7564000000-N 1732  2 EA  1700.00 3400.00 1700.00 3400.00 1700.00  3400.00FIBER-OPTIC TRANSCEIVER

0211 7566000000-N 1733  4 EA  90.00 360.00 90.00 360.00 90.00  360.00DELINEATOR MARKER
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0212 7568000000-N SP   1 EA  1400.00 1400.00 1400.00 1400.00 1400.00  1400.00FURN FIB-OPT RESTORAT KIT

0213 7574000000-N SP   1 EA  1600.00 1600.00 1600.00 1600.00 1600.00  1600.00FURN FIB-OPT TRANSCEIVER

0214 7588000000-N 1741  8 EA  7200.00 57600.00 7200.00 57600.00 7200.00  57600.00SGNL MAST ARM WITH METAL POLE

0215 7612000000-N 1742  8 EA  2500.00 20000.00 2500.00 20000.00 2500.00  20000.00METAL SIGNAL POLE FOUNDATION

0216 7631000000-N 1744  2 EA  250.00 500.00 250.00 500.00 250.00  500.00MAST ARM W/ MTL POLE DES

0217 7636000000-N 1745  1 EA  315.00 315.00 315.00 315.00 315.00  315.00SIGN FOR SIGNALS

0218 7684000000-N 1750  3 EA  800.00 2400.00 800.00 2400.00 800.00  2400.00SIGNAL CABINET FOUNDATION

0219 7688000000-N SP   3 EA  250.00 750.00 475.00 1425.00 475.00  1425.00CABINET BASE ADAPTER

0220 7756000000-N 1751  3 EA  12500.00 37500.00 12500.00 37500.00 12500.00  37500.00CONTLR WITH CBNT, 2070L BASE MTD

0221 7780000000-N 1751  26 EA  115.00 2990.00 115.00 2990.00 115.00  2990.00DETECTOR CHANNEL (TYPE 2070L)

CULVERT ITEMS

0222 8126000000-N 414 Lump Sum 40300.00 40300.00  58000.00CULV EXCAV @ ************
(126+07.000 -L-)

0223 8126000000-N 414 Lump Sum 15200.00 15200.00  33000.00CULV EXCAV @ ************
(134+27.270 -L-)

0224 8126000000-N 414 Lump Sum 17700.00 17700.00  35000.00CULV EXCAV @ ************
(144+01.657-L-)

0225 8133000000-M 414  828 MTN 26.05 21569.40 26.05 21569.40 26.05  21569.40FND COND MATL BOX CULV

0226 8196000000-M 420 1,502.3 M3  245.71 369130.13 245.71 369130.13 245.71  369130.13CL A CONC, CULVERT

0227 8245000000-M 425  120,750 KG  0.95 114712.50 0.95 114712.50 0.95  114712.50REINF STL CULV

STRUCTURE ITEMS

0228 8091000000-N 410 Lump Sum 4000.00 4325.00  23000.00FND EXCAV B** STA *******
(1, 112+12.135-SBL-)

0229 8091000000-N 410 Lump Sum 7000.00 4325.00  23000.00FND EXCAV B** STA *******
(1, 112+81.339-NBL-)

0230 8147000000-M 420 4,892.1 M2  170.00 831657.00 174.00 851225.40 174.00  851225.40REINF CONC DECK SLAB

0231 8161000000-M 420 4,207.4 M2  1.69 7110.51 3.15 13253.31 3.15  13253.31GROOVING BRIDGE FLOORS

0232 8182000000-M 420 624.9 M3  550.00 343695.00 650.00 406185.00 650.00  406185.00CL A CONC, BRIDGE

0233 8210000000-N 422 Lump Sum 28000.00 23775.00  23775.00BRG APPR SLAB ***********
(112+12.135-SBL-)

0234 8210000000-N 422 Lump Sum 28000.00 25300.00  25300.00BRG APPR SLAB ***********
(112+81.339-NBL-)

0235 8210000000-N 422 Lump Sum 25500.00 23775.00  23775.00BRG APPR SLAB ***********
(127+20.144 -L-LT LN)

0236 8210000000-N 422 Lump Sum 25500.00 25300.00  25300.00BRG APPR SLAB ***********
(127+20.144-L-RT LN)

0237 8210000000-N 422 Lump Sum 30000.00 21800.00  21000.00BRG APPR SLAB ***********
(142+73.668 -L- LT LN)

0238 8210000000-N 422 Lump Sum 30000.00 21800.00  21000.00BRG APPR SLAB ***********
(142+73.688-L-RT LN)



FED AID NO STATE FUNDED JUL 15 2003 C200740

WIDENING,  GRADING, DRAINAGE, PAVING & STRUCTURES.

US-17 (JACKSONVILLE BYPASS) FROM NC-24 TO US-17 NORTH OF JACKSONVILLE.

S. T. WOOTEN CORPORATION C. M. LINDSAY & SONS, INC. COASTAL CAROLINA DIV. OF
APAC-ATLANTIC, INC.

WILSON,  NC LUMBERTON,  NC KINSTON,  NC

JUL 17, 2003 10:15 AM

TIP NO U-2107D 10:00AM 8 /  24 005

ONSLOW

34775.3.12

6.269013T

3.929 KM

0239 8217000000-M 425  54,693 KG  1.10 60162.30 1.11 60709.23 1.11  60709.23REINF STEEL (BRIDGE)

0240 8238000000-M 425  1,163 KG  2.35 2733.05 1.74 2023.62 1.74  2023.62SPIRAL COL REINF STL STR

0241 8280000000-M 440 Lump Sum 1972000.00 2039955.00  1964955.00STRUCTURAL STEEL

0242 8364000000-M 450 3,116.6 M   57.00 177646.20 64.75 201799.85 64.75  201799.85HP310X79 STL PILE

0243 8503000000-M 460 728.7 M   150.00 109305.00 97.50 71048.25 97.50  71048.25CONC BARRIER RAIL

0244 8531000000-M 462  4,613 M2  50.00 230650.00 49.95 230419.35 49.95  230419.35100MM SLOPE PROTECTION

0245 8650000000-N SP  Lump Sum 15000.00 19850.00  19850.00POT BEARINGS

0246 8657000000-N 430 Lump Sum 18300.00 19250.00  19250.00ELASTOMERIC BEARINGS

0247 8692000000-N SP  Lump Sum 90000.00 61900.00  61900.00EVAZOTE JOINT SEALS

0248 8990000000-N SP   10,000 DOL 719.00 7190000.00 744.00 7440000.00 730.00  7300000.00CONTRACT TIME

 

    TOTAL 28631574.68 TOTAL 29005319.47 TOTAL  29477891.57CONTRACT TOTAL

 

    SUB-TOTAL 16826703.59 SUB-TOTAL 16858688.43 SUB-TOTAL  17457710.53ROADWAY ITEMS

    SUB-TOTAL 578612.03 SUB-TOTAL 578612.03 SUB-TOTAL  631412.03CULVERT ITEMS

    SUB-TOTAL 11226259.06 SUB-TOTAL 11568019.01 SUB-TOTAL  11388769.01STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1650000.00 1125000.00  1100000.00MOBILIZATION

0003 0001000000-M 200 Lump Sum 1500000.00 1745000.00  2465000.00CLEARING & GRUBBING

0004 0008000000-M 200 1.2 HA  12350.00 14820.00 10000.00 12000.00 12350.00  14820.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  1 EA  1500.00 1500.00 1200.00 1200.00 2000.00  2000.00SEALING ABANDONED WELLS

0006 0022000000-M 225  5,450 M3  7.00 38150.00 15.00 81750.00 10.00  54500.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 10500.00 12775.00  28800.00REINF BRG APPR **********
(112+10.725 -L- SBL)

0008 0029000000-N SP  Lump Sum 10500.00 11500.00  31100.00REINF BRG APPR **********
(112+78.879 -L- NBL)

0009 0029000000-N SP  Lump Sum 8500.00 11500.00  30500.00REINF BRG APPR **********
(127+21.493 -L- NBL)

0010 0029000000-N SP  Lump Sum 8500.00 12775.00  30500.00REINF BRG APPR **********
(127+21.493 -L- SBL)

0011 0029000000-N SP  Lump Sum 5500.00 11500.00  33200.00REINF BRG APPR **********
(142+68.339 -L- NBL)

0012 0029000000-N SP  Lump Sum 5500.00 11500.00  33200.00REINF BRG APPR **********
(142+68.339 -L- SBL)

0013 0036000000-M 225  1,300 M3  8.00 10400.00 15.00 19500.00 10.00  13000.00UNDERCUT EXCAVATION

0014 0080000000-M SP   7,000 MTN 19.50 136500.00 20.00 140000.00 18.00  126000.00CLASS IV SUBGRD STABILIZATION

0015 0106000000-M 230  993,000 M3  6.80 6752400.00 6.50 6454500.00 6.00  5958000.00BORROW EXCAVATION

0016 0127000000-N SP   4 EA  850.00 3400.00 1300.00 5200.00 1100.00  4400.00EMBM'T SETTLEMENT GAUGE

0017 0134000000-M 240  8,755 M3  6.00 52530.00 5.50 48152.50 5.00  43775.00DRAINAGE DITCH EXCAVATION

0018 0156000000-M 250  1,815 M2  3.50 6352.50 3.00 5445.00 5.00  9075.00REMOVAL OF EXT ASPHALT PVM'T

0019 0192000000-N 260  42 HR  300.00 12600.00 200.00 8400.00 200.00  8400.00PROOF ROLLING

0020 0195000000-M 265  3,000 M3  6.00 18000.00 6.00 18000.00 6.00  18000.00SELECT GRANULAR MATERIAL

0021 0196000000-M 270  2,500 M2  2.50 6250.00 1.75 4375.00 1.50  3750.00SOIL STABILIZATION FABRIC

0022 0199000000-M SP   79 M2  625.00 49375.00 460.00 36340.00 300.00  23700.00TEMPORARY SHORING

0023 0206000000-M SP   43 M2  750.00 32250.00 622.00 26746.00 370.00  15910.00TEMP SHORING - BARR SUPPORTED

0024 0234000000-M SP   4,270 M3  6.00 25620.00 11.00 46970.00 6.00  25620.00GENERIC GRADING ITEM (M3)
SELECT MATERIAL CLASS III

0025 0241000000-M SP   4,490 M2  8.00 35920.00 6.60 29634.00 6.24  28017.60GENERIC GRADING ITEM (M2)
FABRIC FOR EMBANKMENT STABILI-ZATION

0026 0330000000-M SP   6 MTN 450.00 2700.00 110.00 660.00 200.00  1200.00GENERIC DRAINAGE ITEM (MTN)
BOULDERS

0027 0366000000-M 310 799.2 M   53.50 42757.20 59.00 47152.80 75.00  59940.00375MM RCP CULV CLASS III

0028 0372000000-M 310  708 M   62.00 43896.00 65.00 46020.00 70.00  49560.00450MM RCP CULV CLASS III

0029 0378000000-M 310 494.4 M   80.50 39799.20 80.00 39552.00 87.00  43012.80600MM RCP CULV CLASS III

0030 0384000000-M 310 224.4 M   105.50 23674.20 114.00 25581.60 120.00  26928.00750MM RCP CULV CLASS III

0031 0390000000-M 310 82.8 M   136.00 11260.80 137.00 11343.60 133.00  11012.40900MM RCP CULV CLASS III

0032 0402000000-M 310 129.6 M   214.50 27799.20 205.00 26568.00 194.00  25142.401200MM RCP CULV CLASS III

0033 0414000000-M 310 177.6 M   320.50 56920.80 300.00 53280.00 300.00  53280.001500MM RCP CULV CLASS III
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0034 0660000000-M 310 175.2 M   47.00 8234.40 59.00 10336.80 75.00  13140.00****MM BCCSP A ****
(300MM, 1.63MM)

0035 0660000000-M 310 32.4 M   51.50 1668.60 63.00 2041.20 81.00  2624.40****MM BCCSP A ****
(400MM, 1.63MM)

0036 0680000000-M 310  6 EA  127.50 765.00 164.00 984.00 300.00  1800.00***MM BCCSP ELB A ****
(300MM, 1.63MM)

0037 0680000000-M 310  4 EA  139.50 558.00 175.00 700.00 320.00  1280.00***MM BCCSP ELB A ****
(400MM, 1.63MM)

0038 0995000000-M 340 203.2 M   16.50 3352.80 32.00 6502.40 15.00  3048.00PIPE REMOVAL

0039 0996000000-N 350  10 EA  2500.00 25000.00 1836.00 18360.00 750.00  7500.00PIPE CLEAN-OUT

0040 1011000000-N 500 Lump Sum 750000.00 800000.00  800000.00FINE GRADING

0041 1077000000-M SP   290 MTN 32.00 9280.00 27.00 7830.00 32.30  9367.00#57 STONE

0042 1110000000-M 510  5,000 MTN 18.50 92500.00 24.00 120000.00 19.00  95000.00STABILIZER AGGREGATE

0043 1121000000-M 520  49,500 MTN 18.50 915750.00 19.00 940500.00 18.62  921690.00AGGREGATE BASE COURSE

0044 1220000000-M 545  250 MTN 25.00 6250.00 30.00 7500.00 28.00  7000.00INCIDENTAL STONE BASE

0045 1491000000-M 610  20,450 MTN 38.80 793460.00 38.80 793460.00 38.80  793460.00ASP CONC BASE CRS B25.0C

0046 1503000000-M 610  19,750 MTN 41.65 822587.50 41.65 822587.50 41.65  822587.50ASP CONC INTR CRS I19.0C

0047 1539000000-M 610  21,600 MTN 40.60 876960.00 40.60 876960.00 40.60  876960.00ASP CONC SURF CRS S12.5C

0048 1560000000-M 620  1,808 MTN 276.65 500183.20 276.65 500183.20 276.65  500183.20ASP FOR PLANT MIX  PG64-22

0049 1565000000-M 620  1,188 MTN 293.95 349212.60 293.95 349212.60 293.95  349212.60ASP FOR PLANT MIX  PG70-22

0050 1693000000-M 654  100 MTN 100.00 10000.00 150.00 15000.00 200.00  20000.00ASPH PLT MIX PVMT REPAIR

0051 2022000000-M 815  944 M3  8.00 7552.00 8.00 7552.00 8.00  7552.00SUBDRAIN EXCAVATION

0052 2033000000-M 815  472 M3  34.00 16048.00 34.00 16048.00 34.00  16048.00SUBDR FINE AGGREGATE

0053 2044000000-M 815  1,140 M   14.00 15960.00 14.00 15960.00 14.00  15960.00150MM PERF SUBDR PIPE

0054 2055000000-M 815  114 EA  0.50 57.00 0.50 57.00 0.50  57.00150MM SUBDR PIPE Y,T,&L'S

0055 2066000000-N 815  8 EA  160.00 1280.00 160.00 1280.00 160.00  1280.00CONC PAD SUBDRN OUTLET

0056 2077000000-M 815  16 M   14.00 224.00 14.00 224.00 14.00  224.00150MM OUTLET PIPE (SD)

0057 2099000000-M 816  2,225 M   8.50 18912.50 8.50 18912.50 8.50  18912.50SHLDR DRAINS

0058 2110000000-M 816  2,225 M   4.60 10235.00 4.60 10235.00 4.60  10235.00100MM SHLDR DRAINS PIPE

0059 2121000000-M 816  210 M   13.10 2751.00 13.10 2751.00 13.10  2751.00100MM OUTLET PIPE (SH DRN

0060 2132000000-N 816  12 EA  140.00 1680.00 140.00 1680.00 140.00  1680.00CONC PAD SHLDR DRN OUTLET

0061 2154000000-N 820  2 EA  650.00 1300.00 1085.00 2170.00 600.00  1200.00METAL FUNNELS

0062 2165000000-M 820 39.6 M   50.00 1980.00 60.00 2376.00 71.00  2811.60300MM FUNNEL DRAIN PIPE

0063 2176000000-M 820  2 EA  160.00 320.00 186.00 372.00 250.00  500.00300MM FUNNEL DRAIN ELBOWS

0064 2209000000-M 838 5.7 M3  1027.00 5853.90 641.00 3653.70 800.80  4564.56ENDWALLS

0065 2220000000-M 838 12.9 M3  797.00 10281.30 918.00 11842.20 800.80  10330.32REINFORCED ENDWALLS

0066 2253000000-M 840 0.58 M3  675.00 391.50 895.00 519.10 784.80  455.18PIPE COLLARS

0067 2286000000-N 840  62 EA  1035.00 64170.00 1200.00 74400.00 1100.00  68200.00MASNRY DRAINAGE STRUCT

0068 2308000000-M 840 1.7 M   480.00 816.00 530.00 901.00 1312.40  2231.08MASONRY DRAINAGE STRS

0069 2363000000-N 840  21 EA  450.00 9450.00 269.00 5649.00 400.00  8400.00FRAME W/2GRTS 840.***** STD
(840.20)
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0070 2364000000-N 840  3 EA  275.00 825.00 309.00 927.00 400.00  1200.00FRAME W/2GRTS 840.16 STD

0071 2365000000-N 840  27 EA  450.00 12150.00 269.00 7263.00 400.00  10800.00FRAME W/2GRTS 840.22 STD

0072 2366000000-N 840  4 EA  450.00 1800.00 269.00 1076.00 400.00  1600.00FRAME W/2GRTS 840.24 STD

0073 2374000000-N 840  1 EA  300.00 300.00 333.00 333.00 400.00  400.00FRAME-GRT-HD 840.03 **
(F)

0074 2374000000-N 840  2 EA  300.00 600.00 333.00 666.00 400.00  800.00FRAME-GRT-HD 840.03 **
(G)

0075 2396000000-N 840  2 EA  200.00 400.00 237.00 474.00 400.00  800.00FRAME W/COVER STD 840.54

0076 2407000000-N 840  4 EA  800.00 3200.00 845.00 3380.00 900.00  3600.00STL FRAM W/ 2 GTR, STD 840.37

0077 2440000000-N 840  3 EA  300.00 900.00 300.00 900.00 700.00  2100.00CONC APRON FOR CATCH BASIN

0078 2451000000-N 840  3 EA  300.00 900.00 300.00 900.00 700.00  2100.00CONC APRON FOR DROP INLET

0079 2542000000-M 846  371 M   36.75 13634.25 36.75 13634.25 34.40  12762.40450MM CONC CURB & GUTTER

0080 2556000000-M 846  1,930 M   43.25 83472.50 43.25 83472.50 34.40  66392.00SHLDR BERM GUTTER

0081 2570000000-N SP   1 EA  3125.00 3125.00 3125.00 3125.00 900.00  900.00MODIFIED CONCRETE FLUME

0082 2655000000-M 852  418 M2  40.00 16720.00 40.00 16720.00 48.00  20064.00125MM MONOLITHIC CONC ISL (KEY IN)

0083 2703000000-M 854  75 M   350.00 26250.00 125.00 9375.00 200.00  15000.00CONC BARRIER TYPE ******
(IV)

0084 2724000000-M 857  160 M   195.00 31200.00 270.00 43200.00 319.00  51040.00PC REINF BARRIER SNGL FC

0085 2738000000-M SP   1,095 M2  20.00 21900.00 20.00 21900.00 45.00  49275.00GENERIC PAVING ITEM (M2)
75MM CONCRETE ISLAND COVERS

0086 3000000000-N SP   2 EA  13500.00 27000.00 13500.00 27000.00 13500.00  27000.00IMPACT ATTEN TYPE 350

0087 3030000000-M 862 3,676.65 M   24.00 88239.60 23.79 87467.50 23.79  87467.50STL BM GRDRAIL

0088 3105000000-N 862  4 EA  20.00 80.00 20.00 80.00 20.00  80.00SBGR TERM SECT

0089 3150000000-N 862  10 EA  22.00 220.00 22.00 220.00 22.00  220.00ADDIT GUARDRAIL POSTS

0090 3180000000-N 862  1 EA  1000.00 1000.00 1000.00 1000.00 1000.00  1000.00GR ANCHOR TYPE **********
(B-77)

0091 3210000000-N 862  11 EA  300.00 3300.00 300.00 3300.00 300.00  3300.00GR ANCHOR TYPE CAT-1

0092 3215000000-N 862  20 EA  650.00 13000.00 650.00 13000.00 650.00  13000.00GR ANCHOR TYPE III

0093 3270000000-N SP   12 EA  1450.00 17400.00 1450.00 17400.00 1450.00  17400.00GR ANCHOR TYPE 350

0094 3285000000-N SP   4 EA  900.00 3600.00 900.00 3600.00 900.00  3600.00GR ANCHOR TYPE M-350

0095 3389400000-M 865  2,923 M   13.15 38437.45 13.12 38349.76 13.12  38349.76DBL FACED CABLE GUIDERAIL

0096 3389600000-N 865  12 EA  975.00 11700.00 975.00 11700.00 975.00  11700.00CBL GUIDERAIL ANCH UNIT

0097 3503000000-M 866  7,980 M   5.00 39900.00 4.95 39501.00 4.85  38703.00WW WIRE FENCE 1200MM FABR

0098 3509000000-M 866  1,677 EA  13.00 21801.00 13.00 21801.00 13.00  21801.00100MM FENCE POSTS 2.30M

0099 3515000000-M 866  388 EA  25.00 9700.00 25.00 9700.00 25.00  9700.00125MM FENCE POSTS 2.50M

0100 3557000000-M 866  100 M   2.50 250.00 2.50 250.00 2.50  250.00ADDITIONAL BARBED WIRE

0101 3628000000-M 876  340 MTN 45.00 15300.00 50.00 17000.00 45.00  15300.00PLN RIP RAP CL I

0102 3649000000-M 876  150 MTN 45.00 6750.00 50.00 7500.00 50.00  7500.00PLN RIP RAP, CLASS B

0103 3656000000-M 876  2,940 M2  3.00 8820.00 1.75 5145.00 1.50  4410.00FILTER FABRIC FOR DRAINGE

0104 3659000000-N SP   8 EA  1500.00 12000.00 1500.00 12000.00 700.00  5600.00PREFORMED SCOUR HOLES

0105 4048000000-M 902  12 M3  500.00 6000.00 500.00 6000.00 500.00  6000.00RC SIGN FOOTINGS
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0106 4054000000-M 902  1 M3  500.00 500.00 500.00 500.00 500.00  500.00PLN CONC SIGN FOOTINGS

0107 4060000000-M 903  2,821 KG  5.00 14105.00 5.00 14105.00 5.00  14105.00SUPPORT, BRKWY STL BEAM

0108 4066000000-M 903  1,990 KG  5.00 9950.00 5.00 9950.00 5.00  9950.00SIMPLE STL BEAM SIGN SUPP

0109 4072000000-M 903  335 M   15.00 5025.00 15.00 5025.00 15.00  5025.00SUPPORT, 4.5KG STEEL U-CHNL

0110 4096000000-N 904  3 EA  100.00 300.00 100.00 300.00 100.00  300.00SIGN ERECTION, TYPE D

0111 4102000000-N 904  22 EA  50.00 1100.00 50.00 1100.00 50.00  1100.00SIGN ERECTION, TYPE E

0112 4108000000-N 904  28 EA  125.00 3500.00 125.00 3500.00 125.00  3500.00SIGN ERECTION, TYPE F

0113 4109000000-N 904  1 EA  200.00 200.00 200.00 200.00 200.00  200.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0114 4110000000-N 904  7 EA  400.00 2800.00 400.00 2800.00 400.00  2800.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0115 4110000000-N 904  2 EA  300.00 600.00 300.00 600.00 300.00  600.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0116 4115000000-N 904  22 EA  50.00 1100.00 50.00 1100.00 50.00  1100.00SIGN ERECTION, OVERLAY (OVRHD)

0117 4116000000-N 904  2 EA  50.00 100.00 50.00 100.00 50.00  100.00SIGN ERECTION, OVERLAY (GRD MTD)

0118 4155000000-N 907  6 EA  1.00 6.00 1.00 6.00 1.00  6.00DISPOSE SIGN SYST U-CHAN

0119 4234000000-N 907  2 EA  1.00 2.00 1.00 2.00 1.00  2.00DISPOSE SIGN, A OR B (OVRHD)

0120 4238000000-N 907  1 EA  1.00 1.00 1.00 1.00 1.00  1.00DISPOSE SIGN, D, E, F

0121 4370000000-N SP  Lump Sum 25000.00 25000.00  25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0122 4370000000-N SP  Lump Sum 64000.00 64000.00  64000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0123 4400000000-M 1110  63 M2  70.00 4410.00 50.00 3150.00 65.00  4095.00WORK ZONE SIGNS (STAT)

0124 4405000000-M 1110  61 M2  350.00 21350.00 45.00 2745.00 190.00  11590.00WORK ZONE SIGNS (PORT)

0125 4410000000-M 1110  11 M2  100.00 1100.00 45.00 495.00 75.00  825.00WORK ZONE SIGNS (BARRICAD

0126 4415000000-N 1115  4 EA  6500.00 26000.00 4800.00 19200.00 2500.00  10000.00FLASHING ARROW PNL TYPE C

0127 4420000000-N 1120  4 EA  21000.00 84000.00 20000.00 80000.00 10000.00  40000.00CHANGEABLE MESSAGE SIGNS

0128 4425000000-N 1125  12 EA  15.00 180.00 20.00 240.00 40.00  480.00WARNING FLAG SETS

0129 4430000000-N 1130  181 EA  60.00 10860.00 47.00 8507.00 42.00  7602.00DRUMS

0130 4435000000-N 1135  19 EA  40.00 760.00 15.00 285.00 25.00  475.00CONES

0131 4445000000-M 1145  125 M   70.00 8750.00 33.00 4125.00 50.00  6250.00BARRICADES (TYPE III)

0132 4450000000-N 1150  7,680 HR  15.00 115200.00 15.00 115200.00 1.00  7680.00FLAGGER

0133 4460000000-N 1155  12 EA  350.00 4200.00 110.00 1320.00 200.00  2400.00WARNING LIGHTS (TYPE B)

0134 4465000000-N 1160  4 EA  9000.00 36000.00 10000.00 40000.00 8250.00  33000.00TEMPORARY CRASH CUSHIONS

0135 4475000000-N 1165  2 EA  11000.00 22000.00 12000.00 24000.00 10000.00  20000.00TRUCK MTD IMP ATTN 45 MPH

0136 4485000000-M 1170  1,732 M   60.00 103920.00 90.00 155880.00 53.00  91796.00PORTABLE BARRIER

0137 4510000000-N SP   120 HR  60.00 7200.00 40.00 4800.00 45.00  5400.00POLICE

0138 4650000000-N 1251  230 EA  6.00 1380.00 6.00 1380.00 7.00  1610.00TEMP RAISED PVMT MRKS

0139 4685000000-M 1205  19,775 M   1.60 31640.00 1.57 31046.75 1.35  26696.25100MM THERMO MKG, 2.3MMTK

0140 4686000000-M 1205  2,127 M   1.75 3722.25 1.71 3637.17 1.50  3190.50100MM THERMO MKG, 3.1MMTK

0141 4695000000-M 1205  137 M   6.10 835.70 6.10 835.70 3.50  479.50200MM THERMO MKG 2.3MM TK
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0142 4700000000-M 1205  1,323 M   7.05 9327.15 7.05 9327.15 2.50  3307.50300MM THERMO MKG 2.3MM TK

0143 4710000000-M 1205  105 M   14.75 1548.75 14.75 1548.75 13.00  1365.00600MM THERMO MKG 3.1MM TK

0144 4721000000-M 1205  64 EA  40.00 2560.00 36.00 2304.00 75.00  4800.00THERMO PVT MKG CHARACTER 3.1

0145 4725000000-M 1205  117 EA  90.00 10530.00 88.00 10296.00 95.00  11115.00THERMO PVT MKG SYMB 2.3MM

0146 4770000000-M 1205  1,042 M   8.20 8544.40 8.20 8544.40 4.50  4689.00COLD APP PLAS LINES 100MM

0147 4810000000-M 1205  18,806 M   0.75 14104.50 0.75 14104.50 0.75  14104.50PAINT PVT MKG LINES 100MM

0148 4820000000-M 1205  2,062 M   1.15 2371.30 1.15 2371.30 1.50  3093.00PAINT PVT MKG LINES 200MM

0149 4845000000-N 1205  4 EA  50.00 200.00 50.00 200.00 40.00  160.00PAINT PVT MKG SYMBOL

0150 4905000000-N 1253  769 EA  34.00 26146.00 34.00 26146.00 26.00  19994.00SNOWPLB RAISED PVMT MRKER

0151 5300000000-M 1505 79.2 MTN 26.00 2059.20 24.00 1900.80 26.00  2059.20FND CONDIT MAT'L ********
(V)

0152 5306000000-M SP  79.2 MTN 26.00 2059.20 24.00 1900.80 26.00  2059.20BEDDN MAT'L CL **********
(V)

0153 5360000000-M 1510 9.5 M   57.05 541.98 71.00 674.50 57.00  541.50150MM DI H2O PIPE 2.41MPA

0154 5366000000-M 1510 131.2 M   64.00 8396.80 94.00 12332.80 64.00  8396.80200MM DI H2O PIPE 2.41MPA

0155 5378000000-M 1510  322 M   82.00 26404.00 146.00 47012.00 82.00  26404.00300MM DI H2O PIPE 2.41MPA

0156 5480000000-M 1510  900 KG  8.00 7200.00 8.00 7200.00 8.00  7200.00DI H2O FITTINGS 1.72MPA

0157 5540000000-M 1510  1 EA  475.00 475.00 623.00 623.00 475.00  475.00150MM GATE V & V BX

0158 5672000000-N 1510  1 EA  1115.00 1115.00 641.00 641.00 1115.00  1115.00RELOCATE EXIST FIRE HYD

0159 5726000000-M 1520 117.76 M   128.00 15073.28 143.00 16839.68 128.00  15073.28200MM DI SS PIPE PC 2.41

0160 5774000000-M 1525  2 EA  1340.00 2680.00 1898.00 3796.00 1340.00  2680.00STD ****MM DIA PC MH 0-1.8M
(1200MM)

0161 5798000000-M 1530 196.1 M   20.00 3922.00 32.00 6275.20 20.00  3922.00FL OR REMV *** PIPE *****
(200MM, AC, SEWER)

0162 5798000000-M 1530  256 M   20.00 5120.00 32.00 8192.00 20.00  5120.00FL OR REMV *** PIPE *****
(200MM, AC, WATER)

0163 5798000000-M 1530  317 M   30.00 9510.00 42.00 13314.00 30.00  9510.00FL OR REMV *** PIPE *****
(300MM, AC, WATER)

0164 5798000000-M 1530  2 M   58.00 116.00 95.00 190.00 58.00  116.00FL OR REMV *** PIPE *****
(375MM, AC, SEWER)

0165 5816000000-N 1530  3 EA  675.00 2025.00 1116.00 3348.00 675.00  2025.00BRK DN,PLUG & FILL UT MH

0166 5828000000-N 1530  1 EA  615.00 615.00 959.00 959.00 615.00  615.00REMOVE EXISTING MANHOLE

0167 5882000000-N SP   5 EA  556.00 2780.00 525.00 2625.00 556.00  2780.00GENERIC UTILITY ITEM (EA)
REMOVE & STOCKPILE EXISTING FIRE HYDRANT

0168 6000000000-M 1605  3,950 M   6.00 23700.00 5.80 22910.00 7.50  29625.00TEMPORARY SILT FENCE

0169 6006000000-M 1610  575 MTN 45.00 25875.00 40.00 23000.00 45.00  25875.00EROS CONTRL STONE CL A

0170 6009000000-M 1610  10,605 MTN 4.00 42420.00 40.00 424200.00 50.00  530250.00EROS CONTRL STONE CL B

0171 6012000000-M 1610  4,670 MTN 3.00 14010.00 35.00 163450.00 45.00  210150.00SEDIMENT CONTROL STONE

0172 6015000000-M 1615  30 HA  1000.00 30000.00 989.00 29670.00 780.00  23400.00TEMPORARY MULCHING

0173 6018000000-M 1620  2,475 KG  4.75 11756.25 2.21 5469.75 3.75  9281.25SEED FOR TEMP SEEDING

0174 6021000000-M 1620  20 MTN 600.00 12000.00 606.00 12120.00 525.00  10500.00FERT FOR TEMP SEEDING
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0175 6024000000-M 1622  600 M   45.00 27000.00 25.00 15000.00 40.00  24000.00TEMPORARY SLOPE DRAINS

0176 6027000000-N 1622  28 EA  40.00 1120.00 120.00 3360.00 110.00  3080.00INLET PROTCN @ SLOPE DRNS

0177 6030000000-M 1630  42,825 M3  0.25 10706.25 1.00 42825.00 0.10  4282.50SILT EXCAVATION

0178 6033000000-M 1631  3,740 M2  1.25 4675.00 1.50 5610.00 1.20  4488.00SYNTHETIC ROVING

0179 6036000000-M 1631  12,060 M2  1.40 16884.00 1.50 18090.00 1.35  16281.00MATTING FOR EROS CONTROL

0180 6042000000-M 1632  700 M   17.00 11900.00 9.80 6860.00 15.00  10500.006.4MM HARDWARE CLOTH

0181 6069000000-M 1638  2,060 M3  21.00 43260.00 15.00 30900.00 15.00  30900.00STILLING BASINS

0182 6084000000-M 1660  59 HA  4800.00 283200.00 2290.00 135110.00 2225.00  131275.00SEEDING & MULCHING

0183 6087000000-M 1660  15 HA  100.00 1500.00 94.00 1410.00 90.00  1350.00MOWING

0184 6090000000-M 1661  325 KG  23.00 7475.00 13.24 4303.00 12.00  3900.00SEED FOR REPAIR SEEDING

0185 6093000000-M 1661 1.25 MTN 1400.00 1750.00 883.00 1103.75 875.00  1093.75FERT FOR REPAIR SEEDING

0186 6096000000-M 1662  1,650 KG  4.00 6600.00 2.76 4554.00 4.00  6600.00SEED FOR SUPP SEEDING

0187 6108000000-M 1665  100 MTN 285.00 28500.00 264.00 26400.00 285.00  28500.00FERTILIZER TOPDRESSING

0188 6109200000-M SP  0.85 HA  9500.00 8075.00 15638.00 13292.30 21000.00  17850.00SPECIAL SEED UND GR CENTIPEDE

0189 6111000000-M SP   85 M   90.00 7650.00 25.00 2125.00 25.00  2125.00IMPERVIOUS DIKE

0190 6114000000-N SP   46 HR  35.00 1610.00 42.00 1932.00 35.00  1610.00SPECIALIZED HAND MOWING

0191 6117000000-N 1675  24 EA  100.00 2400.00 1.00 24.00 100.00  2400.00RESPONSE FOR EROS CONTROL

0192 6120000000-M SP   655 M3  21.00 13755.00 20.00 13100.00 20.00  13100.00CULVERT DIVERSION CHANNEL

0193 6123000000-M 1670 3.75 HA  1600.00 6000.00 988.00 3705.00 1600.00  6000.00REFORESTATION

0194 6126000000-M SP  0.6 HA  3200.00 1920.00 5215.00 3129.00 3400.00  2040.00STREAMBANK REFORESTATION

0195 6132000000-N SP   15 EA  450.00 6750.00 350.00 5250.00 150.00  2250.00GENERIC EROSION CONTROL ITEM (EA)
ROOTWADS

0196 6141000000-M SP   1,220 M2  7.40 9028.00 9.58 11687.60 4.50  5490.00GENERIC EROSION CONTROL ITEM (M2)
COIR FIBER MAT

0197 7060000000-M 1705  985 M   3.75 3693.75 3.75 3693.75 3.75  3693.75SIGNAL CABLE

0198 7120000000-M 1705  23 EA  950.00 21850.00 950.00 21850.00 950.00  21850.00VEHICLE SIGNAL HD (300MM, 3 SECT)

0199 7144000000-M 1705  1 EA  1550.00 1550.00 1550.00 1550.00 1550.00  1550.00VEHICLE SIGNAL HD (300MM, 5 SECT)

0200 7279000000-M 1715  300 M   1.05 315.00 1.05 315.00 1.05  315.00TRACER WIRE

0201 7288000000-M 1715  30 M   48.00 1440.00 48.00 1440.00 48.00  1440.00TRENCHING (PAVED)

0202 7300000000-M 1715  609 M   20.00 12180.00 20.00 12180.00 20.00  12180.00TRENCHING (UNPAVED)

0203 7302000000-M SP   528 M   30.00 15840.00 30.00 15840.00 30.00  15840.00DIR DRILL POLY COND 31.75 ** COND
(1)

0204 7324000000-N 1716  21 EA  325.00 6825.00 325.00 6825.00 325.00  6825.00JUNCTION BOX (STANDARD SIZE)

0205 7336000000-N 1716  4 EA  475.00 1900.00 475.00 1900.00 475.00  1900.00JUNCTION BOX (OVER-SIZED)

0206 7444000000-M 1725  930 M   18.00 16740.00 18.00 16740.00 18.00  16740.00INDUCTIVE LOOP SAWCUT

0207 7456000000-M 1726  2,550 M   2.50 6375.00 2.50 6375.00 2.50  6375.00LEAD-IN CABLE

0208 7516000000-M 1730  400 M   5.00 2000.00 5.00 2000.00 5.00  2000.00COMMUNICATIONS CABLE (** FIBER)
(12)

0209 7552000000-N 1731  2 EA  1600.00 3200.00 1600.00 3200.00 1600.00  3200.00INTERCONNECT CENTER

0210 7564000000-N 1732  2 EA  1700.00 3400.00 1700.00 3400.00 1700.00  3400.00FIBER-OPTIC TRANSCEIVER

0211 7566000000-N 1733  4 EA  90.00 360.00 90.00 360.00 90.00  360.00DELINEATOR MARKER
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0212 7568000000-N SP   1 EA  1400.00 1400.00 1400.00 1400.00 1400.00  1400.00FURN FIB-OPT RESTORAT KIT

0213 7574000000-N SP   1 EA  1600.00 1600.00 1600.00 1600.00 1600.00  1600.00FURN FIB-OPT TRANSCEIVER

0214 7588000000-N 1741  8 EA  7200.00 57600.00 7200.00 57600.00 7200.00  57600.00SGNL MAST ARM WITH METAL POLE

0215 7612000000-N 1742  8 EA  2500.00 20000.00 2500.00 20000.00 2500.00  20000.00METAL SIGNAL POLE FOUNDATION

0216 7631000000-N 1744  2 EA  250.00 500.00 250.00 500.00 250.00  500.00MAST ARM W/ MTL POLE DES

0217 7636000000-N 1745  1 EA  315.00 315.00 315.00 315.00 315.00  315.00SIGN FOR SIGNALS

0218 7684000000-N 1750  3 EA  800.00 2400.00 800.00 2400.00 800.00  2400.00SIGNAL CABINET FOUNDATION

0219 7688000000-N SP   3 EA  475.00 1425.00 475.00 1425.00 475.00  1425.00CABINET BASE ADAPTER

0220 7756000000-N 1751  3 EA  12500.00 37500.00 12500.00 37500.00 12500.00  37500.00CONTLR WITH CBNT, 2070L BASE MTD

0221 7780000000-N 1751  26 EA  115.00 2990.00 115.00 2990.00 115.00  2990.00DETECTOR CHANNEL (TYPE 2070L)

CULVERT ITEMS

0222 8126000000-N 414 Lump Sum 95000.00 60300.00  137148.00CULV EXCAV @ ************
(126+07.000 -L-)

0223 8126000000-N 414 Lump Sum 20000.00 35200.00  109048.00CULV EXCAV @ ************
(134+27.270 -L-)

0224 8126000000-N 414 Lump Sum 20000.00 37700.00  111548.00CULV EXCAV @ ************
(144+01.657-L-)

0225 8133000000-M 414  828 MTN 31.00 25668.00 26.05 21569.40 26.05  21569.40FND COND MATL BOX CULV

0226 8196000000-M 420 1,502.3 M3  305.00 458201.50 245.71 369130.13 245.71  369130.13CL A CONC, CULVERT

0227 8245000000-M 425  120,750 KG  0.95 114712.50 0.95 114712.50 0.95  114712.50REINF STL CULV

STRUCTURE ITEMS

0228 8091000000-N 410 Lump Sum 14000.00 4325.00  4000.00FND EXCAV B** STA *******
(1, 112+12.135-SBL-)

0229 8091000000-N 410 Lump Sum 14000.00 4325.00  7000.00FND EXCAV B** STA *******
(1, 112+81.339-NBL-)

0230 8147000000-M 420 4,892.1 M2  177.00 865901.70 174.00 851225.40 170.00  831657.00REINF CONC DECK SLAB

0231 8161000000-M 420 4,207.4 M2  2.30 9677.02 3.15 13253.31 1.69  7110.51GROOVING BRIDGE FLOORS

0232 8182000000-M 420 624.9 M3  600.00 374940.00 650.00 406185.00 550.00  343695.00CL A CONC, BRIDGE

0233 8210000000-N 422 Lump Sum 21000.00 23775.00  28000.00BRG APPR SLAB ***********
(112+12.135-SBL-)

0234 8210000000-N 422 Lump Sum 21000.00 25300.00  28000.00BRG APPR SLAB ***********
(112+81.339-NBL-)

0235 8210000000-N 422 Lump Sum 21000.00 23775.00  25500.00BRG APPR SLAB ***********
(127+20.144 -L-LT LN)

0236 8210000000-N 422 Lump Sum 21000.00 25300.00  25500.00BRG APPR SLAB ***********
(127+20.144-L-RT LN)

0237 8210000000-N 422 Lump Sum 22000.00 21800.00  30000.00BRG APPR SLAB ***********
(142+73.668 -L- LT LN)

0238 8210000000-N 422 Lump Sum 22000.00 21800.00  30000.00BRG APPR SLAB ***********
(142+73.688-L-RT LN)
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0239 8217000000-M 425  54,693 KG  1.15 62896.95 1.11 60709.23 1.10  60162.30REINF STEEL (BRIDGE)

0240 8238000000-M 425  1,163 KG  1.75 2035.25 1.74 2023.62 2.35  2733.05SPIRAL COL REINF STL STR

0241 8280000000-M 440 Lump Sum 2475000.00 2682955.00  1972000.00STRUCTURAL STEEL

0242 8364000000-M 450 3,116.6 M   67.00 208812.20 64.75 201799.85 57.00  177646.20HP310X79 STL PILE

0243 8503000000-M 460 728.7 M   135.00 98374.50 97.50 71048.25 150.00  109305.00CONC BARRIER RAIL

0244 8531000000-M 462  4,613 M2  47.50 219117.50 49.95 230419.35 50.00  230650.00100MM SLOPE PROTECTION

0245 8650000000-N SP  Lump Sum 65000.00 19850.00  15000.00POT BEARINGS

0246 8657000000-N 430 Lump Sum 18000.00 19250.00  18300.00ELASTOMERIC BEARINGS

0247 8692000000-N SP  Lump Sum 45000.00 61900.00  90000.00EVAZOTE JOINT SEALS

0248 8990000000-N SP   10,000 DOL 644.00 6440000.00 640.00 6400000.00 700.00  7000000.00CONTRACT TIME

 

    TOTAL 29957250.88 TOTAL 29999442.40 TOTAL  30156391.37CONTRACT TOTAL

 

    SUB-TOTAL 18182913.76 SUB-TOTAL 18189811.36 SUB-TOTAL  18256976.28ROADWAY ITEMS

    SUB-TOTAL 733582.00 SUB-TOTAL 638612.03 SUB-TOTAL  863156.03CULVERT ITEMS

    SUB-TOTAL 11040755.12 SUB-TOTAL 11171019.01 SUB-TOTAL  11036259.06STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1012580.00   MOBILIZATION

0003 0001000000-M 200 Lump Sum 1675000.00   CLEARING & GRUBBING

0004 0008000000-M 200 1.2 HA  16000.00 19200.00   SUPP CLEARING & GRUBBING

0005 0015000000-N 205  1 EA  1500.00 1500.00   SEALING ABANDONED WELLS

0006 0022000000-M 225  5,450 M3  750.00 4087500.00   UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 20000.00   REINF BRG APPR **********
(112+10.725 -L- SBL)

0008 0029000000-N SP  Lump Sum 20000.00   REINF BRG APPR **********
(112+78.879 -L- NBL)

0009 0029000000-N SP  Lump Sum 20000.00   REINF BRG APPR **********
(127+21.493 -L- NBL)

0010 0029000000-N SP  Lump Sum 20000.00   REINF BRG APPR **********
(127+21.493 -L- SBL)

0011 0029000000-N SP  Lump Sum 20000.00   REINF BRG APPR **********
(142+68.339 -L- NBL)

0012 0029000000-N SP  Lump Sum 20000.00   REINF BRG APPR **********
(142+68.339 -L- SBL)

0013 0036000000-M 225  1,300 M3  9.20 11960.00   UNDERCUT EXCAVATION

0014 0080000000-M SP   7,000 MTN 20.00 140000.00   CLASS IV SUBGRD STABILIZATION

0015 0106000000-M 230  993,000 M3  6.26 6216180.00   BORROW EXCAVATION

0016 0127000000-N SP   4 EA  1000.00 4000.00   EMBM'T SETTLEMENT GAUGE

0017 0134000000-M 240  8,755 M3  3.60 31518.00   DRAINAGE DITCH EXCAVATION

0018 0156000000-M 250  1,815 M2  3.50 6352.50   REMOVAL OF EXT ASPHALT PVM'T

0019 0192000000-N 260  42 HR  200.00 8400.00   PROOF ROLLING

0020 0195000000-M 265  3,000 M3  7.30 21900.00   SELECT GRANULAR MATERIAL

0021 0196000000-M 270  2,500 M2  2.00 5000.00   SOIL STABILIZATION FABRIC

0022 0199000000-M SP   79 M2  300.00 23700.00   TEMPORARY SHORING

0023 0206000000-M SP   43 M2  370.00 15910.00   TEMP SHORING - BARR SUPPORTED

0024 0234000000-M SP   4,270 M3  7.30 31171.00   GENERIC GRADING ITEM (M3)
SELECT MATERIAL CLASS III

0025 0241000000-M SP   4,490 M2  6.50 29185.00   GENERIC GRADING ITEM (M2)
FABRIC FOR EMBANKMENT STABILI-ZATION

0026 0330000000-M SP   6 MTN 300.00 1800.00   GENERIC DRAINAGE ITEM (MTN)
BOULDERS

0027 0366000000-M 310 799.2 M   65.00 51948.00   375MM RCP CULV CLASS III

0028 0372000000-M 310  708 M   73.50 52038.00   450MM RCP CULV CLASS III

0029 0378000000-M 310 494.4 M   90.00 44496.00   600MM RCP CULV CLASS III

0030 0384000000-M 310 224.4 M   102.00 22888.80   750MM RCP CULV CLASS III

0031 0390000000-M 310 82.8 M   148.00 12254.40   900MM RCP CULV CLASS III

0032 0402000000-M 310 129.6 M   280.00 36288.00   1200MM RCP CULV CLASS III

0033 0414000000-M 310 177.6 M   295.00 52392.00   1500MM RCP CULV CLASS III
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0034 0660000000-M 310 175.2 M   65.00 11388.00   ****MM BCCSP A ****
(300MM, 1.63MM)

0035 0660000000-M 310 32.4 M   71.00 2300.40   ****MM BCCSP A ****
(400MM, 1.63MM)

0036 0680000000-M 310  6 EA  300.00 1800.00   ***MM BCCSP ELB A ****
(300MM, 1.63MM)

0037 0680000000-M 310  4 EA  375.00 1500.00   ***MM BCCSP ELB A ****
(400MM, 1.63MM)

0038 0995000000-M 340 203.2 M   18.00 3657.60   PIPE REMOVAL

0039 0996000000-N 350  10 EA  1000.00 10000.00   PIPE CLEAN-OUT

0040 1011000000-N 500 Lump Sum 260000.00   FINE GRADING

0041 1077000000-M SP   290 MTN 20.00 5800.00   #57 STONE

0042 1110000000-M 510  5,000 MTN 18.00 90000.00   STABILIZER AGGREGATE

0043 1121000000-M 520  49,500 MTN 18.30 905850.00   AGGREGATE BASE COURSE

0044 1220000000-M 545  250 MTN 21.00 5250.00   INCIDENTAL STONE BASE

0045 1491000000-M 610  20,450 MTN 38.80 793460.00   ASP CONC BASE CRS B25.0C

0046 1503000000-M 610  19,750 MTN 41.65 822587.50   ASP CONC INTR CRS I19.0C

0047 1539000000-M 610  21,600 MTN 40.60 876960.00   ASP CONC SURF CRS S12.5C

0048 1560000000-M 620  1,808 MTN 276.65 500183.20   ASP FOR PLANT MIX  PG64-22

0049 1565000000-M 620  1,188 MTN 293.95 349212.60   ASP FOR PLANT MIX  PG70-22

0050 1693000000-M 654  100 MTN 100.00 10000.00   ASPH PLT MIX PVMT REPAIR

0051 2022000000-M 815  944 M3  8.00 7552.00   SUBDRAIN EXCAVATION

0052 2033000000-M 815  472 M3  34.00 16048.00   SUBDR FINE AGGREGATE

0053 2044000000-M 815  1,140 M   14.00 15960.00   150MM PERF SUBDR PIPE

0054 2055000000-M 815  114 EA  0.50 57.00   150MM SUBDR PIPE Y,T,&L'S

0055 2066000000-N 815  8 EA  160.00 1280.00   CONC PAD SUBDRN OUTLET

0056 2077000000-M 815  16 M   14.00 224.00   150MM OUTLET PIPE (SD)

0057 2099000000-M 816  2,225 M   8.50 18912.50   SHLDR DRAINS

0058 2110000000-M 816  2,225 M   4.60 10235.00   100MM SHLDR DRAINS PIPE

0059 2121000000-M 816  210 M   13.10 2751.00   100MM OUTLET PIPE (SH DRN

0060 2132000000-N 816  12 EA  140.00 1680.00   CONC PAD SHLDR DRN OUTLET

0061 2154000000-N 820  2 EA  400.00 800.00   METAL FUNNELS

0062 2165000000-M 820 39.6 M   65.00 2574.00   300MM FUNNEL DRAIN PIPE

0063 2176000000-M 820  2 EA  300.00 600.00   300MM FUNNEL DRAIN ELBOWS

0064 2209000000-M 838 5.7 M3  1200.00 6840.00   ENDWALLS

0065 2220000000-M 838 12.9 M3  1200.00 15480.00   REINFORCED ENDWALLS

0066 2253000000-M 840 0.58 M3  1200.00 696.00   PIPE COLLARS

0067 2286000000-N 840  62 EA  1180.00 73160.00   MASNRY DRAINAGE STRUCT

0068 2308000000-M 840 1.7 M   700.00 1190.00   MASONRY DRAINAGE STRS

0069 2363000000-N 840  21 EA  390.00 8190.00   FRAME W/2GRTS 840.***** STD
(840.20)
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0070 2364000000-N 840  3 EA  390.00 1170.00   FRAME W/2GRTS 840.16 STD

0071 2365000000-N 840  27 EA  390.00 10530.00   FRAME W/2GRTS 840.22 STD

0072 2366000000-N 840  4 EA  390.00 1560.00   FRAME W/2GRTS 840.24 STD

0073 2374000000-N 840  1 EA  390.00 390.00   FRAME-GRT-HD 840.03 **
(F)

0074 2374000000-N 840  2 EA  390.00 780.00   FRAME-GRT-HD 840.03 **
(G)

0075 2396000000-N 840  2 EA  300.00 600.00   FRAME W/COVER STD 840.54

0076 2407000000-N 840  4 EA  730.00 2920.00   STL FRAM W/ 2 GTR, STD 840.37

0077 2440000000-N 840  3 EA  625.00 1875.00   CONC APRON FOR CATCH BASIN

0078 2451000000-N 840  3 EA  500.00 1500.00   CONC APRON FOR DROP INLET

0079 2542000000-M 846  371 M   40.00 14840.00   450MM CONC CURB & GUTTER

0080 2556000000-M 846  1,930 M   40.00 77200.00   SHLDR BERM GUTTER

0081 2570000000-N SP   1 EA  3500.00 3500.00   MODIFIED CONCRETE FLUME

0082 2655000000-M 852  418 M2  45.00 18810.00   125MM MONOLITHIC CONC ISL (KEY IN)

0083 2703000000-M 854  75 M   480.00 36000.00   CONC BARRIER TYPE ******
(IV)

0084 2724000000-M 857  160 M   300.00 48000.00   PC REINF BARRIER SNGL FC

0085 2738000000-M SP   1,095 M2  35.00 38325.00   GENERIC PAVING ITEM (M2)
75MM CONCRETE ISLAND COVERS

0086 3000000000-N SP   2 EA  13500.00 27000.00   IMPACT ATTEN TYPE 350

0087 3030000000-M 862 3,676.65 M   23.79 87467.50   STL BM GRDRAIL

0088 3105000000-N 862  4 EA  20.00 80.00   SBGR TERM SECT

0089 3150000000-N 862  10 EA  22.00 220.00   ADDIT GUARDRAIL POSTS

0090 3180000000-N 862  1 EA  1000.00 1000.00   GR ANCHOR TYPE **********
(B-77)

0091 3210000000-N 862  11 EA  300.00 3300.00   GR ANCHOR TYPE CAT-1

0092 3215000000-N 862  20 EA  650.00 13000.00   GR ANCHOR TYPE III

0093 3270000000-N SP   12 EA  1450.00 17400.00   GR ANCHOR TYPE 350

0094 3285000000-N SP   4 EA  900.00 3600.00   GR ANCHOR TYPE M-350

0095 3389400000-M 865  2,923 M   13.12 38349.76   DBL FACED CABLE GUIDERAIL

0096 3389600000-N 865  12 EA  975.00 11700.00   CBL GUIDERAIL ANCH UNIT

0097 3503000000-M 866  7,980 M   5.60 44688.00   WW WIRE FENCE 1200MM FABR

0098 3509000000-M 866  1,677 EA  11.00 18447.00   100MM FENCE POSTS 2.30M

0099 3515000000-M 866  388 EA  20.00 7760.00   125MM FENCE POSTS 2.50M

0100 3557000000-M 866  100 M   2.50 250.00   ADDITIONAL BARBED WIRE

0101 3628000000-M 876  340 MTN 39.50 13430.00   PLN RIP RAP CL I

0102 3649000000-M 876  150 MTN 36.00 5400.00   PLN RIP RAP, CLASS B

0103 3656000000-M 876  2,940 M2  3.50 10290.00   FILTER FABRIC FOR DRAINGE

0104 3659000000-N SP   8 EA  800.00 6400.00   PREFORMED SCOUR HOLES

0105 4048000000-M 902  12 M3  500.00 6000.00   RC SIGN FOOTINGS
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0106 4054000000-M 902  1 M3  500.00 500.00   PLN CONC SIGN FOOTINGS

0107 4060000000-M 903  2,821 KG  5.00 14105.00   SUPPORT, BRKWY STL BEAM

0108 4066000000-M 903  1,990 KG  5.00 9950.00   SIMPLE STL BEAM SIGN SUPP

0109 4072000000-M 903  335 M   15.00 5025.00   SUPPORT, 4.5KG STEEL U-CHNL

0110 4096000000-N 904  3 EA  100.00 300.00   SIGN ERECTION, TYPE D

0111 4102000000-N 904  22 EA  50.00 1100.00   SIGN ERECTION, TYPE E

0112 4108000000-N 904  28 EA  125.00 3500.00   SIGN ERECTION, TYPE F

0113 4109000000-N 904  1 EA  200.00 200.00   SIGN ERECTION, TYPE *** (OVRHD)
(A)

0114 4110000000-N 904  7 EA  400.00 2800.00   SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0115 4110000000-N 904  2 EA  300.00 600.00   SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0116 4115000000-N 904  22 EA  50.00 1100.00   SIGN ERECTION, OVERLAY (OVRHD)

0117 4116000000-N 904  2 EA  50.00 100.00   SIGN ERECTION, OVERLAY (GRD MTD)

0118 4155000000-N 907  6 EA  1.00 6.00   DISPOSE SIGN SYST U-CHAN

0119 4234000000-N 907  2 EA  1.00 2.00   DISPOSE SIGN, A OR B (OVRHD)

0120 4238000000-N 907  1 EA  1.00 1.00   DISPOSE SIGN, D, E, F

0121 4370000000-N SP  Lump Sum 25000.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0122 4370000000-N SP  Lump Sum 64000.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0123 4400000000-M 1110  63 M2  150.00 9450.00   WORK ZONE SIGNS (STAT)

0124 4405000000-M 1110  61 M2  320.00 19520.00   WORK ZONE SIGNS (PORT)

0125 4410000000-M 1110  11 M2  150.00 1650.00   WORK ZONE SIGNS (BARRICAD

0126 4415000000-N 1115  4 EA  4500.00 18000.00   FLASHING ARROW PNL TYPE C

0127 4420000000-N 1120  4 EA  20000.00 80000.00   CHANGEABLE MESSAGE SIGNS

0128 4425000000-N 1125  12 EA  90.00 1080.00   WARNING FLAG SETS

0129 4430000000-N 1130  181 EA  70.00 12670.00   DRUMS

0130 4435000000-N 1135  19 EA  100.00 1900.00   CONES

0131 4445000000-M 1145  125 M   50.00 6250.00   BARRICADES (TYPE III)

0132 4450000000-N 1150  7,680 HR  15.00 115200.00   FLAGGER

0133 4460000000-N 1155  12 EA  300.00 3600.00   WARNING LIGHTS (TYPE B)

0134 4465000000-N 1160  4 EA  15000.00 60000.00   TEMPORARY CRASH CUSHIONS

0135 4475000000-N 1165  2 EA  6500.00 13000.00   TRUCK MTD IMP ATTN 45 MPH

0136 4485000000-M 1170  1,732 M   60.00 103920.00   PORTABLE BARRIER

0137 4510000000-N SP   120 HR  40.00 4800.00   POLICE

0138 4650000000-N 1251  230 EA  7.00 1610.00   TEMP RAISED PVMT MRKS

0139 4685000000-M 1205  19,775 M   1.35 26696.25   100MM THERMO MKG, 2.3MMTK

0140 4686000000-M 1205  2,127 M   1.50 3190.50   100MM THERMO MKG, 3.1MMTK

0141 4695000000-M 1205  137 M   3.50 479.50   200MM THERMO MKG 2.3MM TK
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0142 4700000000-M 1205  1,323 M   2.50 3307.50   300MM THERMO MKG 2.3MM TK

0143 4710000000-M 1205  105 M   13.00 1365.00   600MM THERMO MKG 3.1MM TK

0144 4721000000-M 1205  64 EA  75.00 4800.00   THERMO PVT MKG CHARACTER 3.1

0145 4725000000-M 1205  117 EA  95.00 11115.00   THERMO PVT MKG SYMB 2.3MM

0146 4770000000-M 1205  1,042 M   4.50 4689.00   COLD APP PLAS LINES 100MM

0147 4810000000-M 1205  18,806 M   0.75 14104.50   PAINT PVT MKG LINES 100MM

0148 4820000000-M 1205  2,062 M   1.50 3093.00   PAINT PVT MKG LINES 200MM

0149 4845000000-N 1205  4 EA  40.00 160.00   PAINT PVT MKG SYMBOL

0150 4905000000-N 1253  769 EA  26.00 19994.00   SNOWPLB RAISED PVMT MRKER

0151 5300000000-M 1505 79.2 MTN 30.00 2376.00   FND CONDIT MAT'L ********
(V)

0152 5306000000-M SP  79.2 MTN 30.00 2376.00   BEDDN MAT'L CL **********
(V)

0153 5360000000-M 1510 9.5 M   57.00 541.50   150MM DI H2O PIPE 2.41MPA

0154 5366000000-M 1510 131.2 M   64.00 8396.80   200MM DI H2O PIPE 2.41MPA

0155 5378000000-M 1510  322 M   82.00 26404.00   300MM DI H2O PIPE 2.41MPA

0156 5480000000-M 1510  900 KG  8.00 7200.00   DI H2O FITTINGS 1.72MPA

0157 5540000000-M 1510  1 EA  475.00 475.00   150MM GATE V & V BX

0158 5672000000-N 1510  1 EA  2000.00 2000.00   RELOCATE EXIST FIRE HYD

0159 5726000000-M 1520 117.76 M   128.00 15073.28   200MM DI SS PIPE PC 2.41

0160 5774000000-M 1525  2 EA  1340.00 2680.00   STD ****MM DIA PC MH 0-1.8M
(1200MM)

0161 5798000000-M 1530 196.1 M   20.00 3922.00   FL OR REMV *** PIPE *****
(200MM, AC, SEWER)

0162 5798000000-M 1530  256 M   20.00 5120.00   FL OR REMV *** PIPE *****
(200MM, AC, WATER)

0163 5798000000-M 1530  317 M   30.00 9510.00   FL OR REMV *** PIPE *****
(300MM, AC, WATER)

0164 5798000000-M 1530  2 M   100.00 200.00   FL OR REMV *** PIPE *****
(375MM, AC, SEWER)

0165 5816000000-N 1530  3 EA  950.00 2850.00   BRK DN,PLUG & FILL UT MH

0166 5828000000-N 1530  1 EA  1000.00 1000.00   REMOVE EXISTING MANHOLE

0167 5882000000-N SP   5 EA  750.00 3750.00   GENERIC UTILITY ITEM (EA)
REMOVE & STOCKPILE EXISTING FIRE HYDRANT

0168 6000000000-M 1605  3,950 M   6.80 26860.00   TEMPORARY SILT FENCE

0169 6006000000-M 1610  575 MTN 35.00 20125.00   EROS CONTRL STONE CL A

0170 6009000000-M 1610  10,605 MTN 32.50 344662.50   EROS CONTRL STONE CL B

0171 6012000000-M 1610  4,670 MTN 30.00 140100.00   SEDIMENT CONTROL STONE

0172 6015000000-M 1615  30 HA  780.00 23400.00   TEMPORARY MULCHING

0173 6018000000-M 1620  2,475 KG  3.75 9281.25   SEED FOR TEMP SEEDING

0174 6021000000-M 1620  20 MTN 525.00 10500.00   FERT FOR TEMP SEEDING
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0175 6024000000-M 1622  600 M   32.00 19200.00   TEMPORARY SLOPE DRAINS

0176 6027000000-N 1622  28 EA  100.00 2800.00   INLET PROTCN @ SLOPE DRNS

0177 6030000000-M 1630  42,825 M3  3.90 167017.50   SILT EXCAVATION

0178 6033000000-M 1631  3,740 M2  1.20 4488.00   SYNTHETIC ROVING

0179 6036000000-M 1631  12,060 M2  1.35 16281.00   MATTING FOR EROS CONTROL

0180 6042000000-M 1632  700 M   15.00 10500.00   6.4MM HARDWARE CLOTH

0181 6069000000-M 1638  2,060 M3  25.00 51500.00   STILLING BASINS

0182 6084000000-M 1660  59 HA  3000.00 177000.00   SEEDING & MULCHING

0183 6087000000-M 1660  15 HA  90.00 1350.00   MOWING

0184 6090000000-M 1661  325 KG  12.00 3900.00   SEED FOR REPAIR SEEDING

0185 6093000000-M 1661 1.25 MTN 875.00 1093.75   FERT FOR REPAIR SEEDING

0186 6096000000-M 1662  1,650 KG  4.00 6600.00   SEED FOR SUPP SEEDING

0187 6108000000-M 1665  100 MTN 285.00 28500.00   FERTILIZER TOPDRESSING

0188 6109200000-M SP  0.85 HA  21000.00 17850.00   SPECIAL SEED UND GR CENTIPEDE

0189 6111000000-M SP   85 M   30.00 2550.00   IMPERVIOUS DIKE

0190 6114000000-N SP   46 HR  35.00 1610.00   SPECIALIZED HAND MOWING

0191 6117000000-N 1675  24 EA  100.00 2400.00   RESPONSE FOR EROS CONTROL

0192 6120000000-M SP   655 M3  15.00 9825.00   CULVERT DIVERSION CHANNEL

0193 6123000000-M 1670 3.75 HA  1600.00 6000.00   REFORESTATION

0194 6126000000-M SP  0.6 HA  3200.00 1920.00   STREAMBANK REFORESTATION

0195 6132000000-N SP   15 EA  1000.00 15000.00   GENERIC EROSION CONTROL ITEM (EA)
ROOTWADS

0196 6141000000-M SP   1,220 M2  6.20 7564.00   GENERIC EROSION CONTROL ITEM (M2)
COIR FIBER MAT

0197 7060000000-M 1705  985 M   3.75 3693.75   SIGNAL CABLE

0198 7120000000-M 1705  23 EA  950.00 21850.00   VEHICLE SIGNAL HD (300MM, 3 SECT)

0199 7144000000-M 1705  1 EA  1550.00 1550.00   VEHICLE SIGNAL HD (300MM, 5 SECT)

0200 7279000000-M 1715  300 M   1.05 315.00   TRACER WIRE

0201 7288000000-M 1715  30 M   48.00 1440.00   TRENCHING (PAVED)

0202 7300000000-M 1715  609 M   20.00 12180.00   TRENCHING (UNPAVED)

0203 7302000000-M SP   528 M   30.00 15840.00   DIR DRILL POLY COND 31.75 ** COND
(1)

0204 7324000000-N 1716  21 EA  325.00 6825.00   JUNCTION BOX (STANDARD SIZE)

0205 7336000000-N 1716  4 EA  475.00 1900.00   JUNCTION BOX (OVER-SIZED)

0206 7444000000-M 1725  930 M   18.00 16740.00   INDUCTIVE LOOP SAWCUT

0207 7456000000-M 1726  2,550 M   2.50 6375.00   LEAD-IN CABLE

0208 7516000000-M 1730  400 M   5.00 2000.00   COMMUNICATIONS CABLE (** FIBER)
(12)

0209 7552000000-N 1731  2 EA  1600.00 3200.00   INTERCONNECT CENTER

0210 7564000000-N 1732  2 EA  1700.00 3400.00   FIBER-OPTIC TRANSCEIVER

0211 7566000000-N 1733  4 EA  90.00 360.00   DELINEATOR MARKER
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0212 7568000000-N SP   1 EA  1400.00 1400.00   FURN FIB-OPT RESTORAT KIT

0213 7574000000-N SP   1 EA  1600.00 1600.00   FURN FIB-OPT TRANSCEIVER

0214 7588000000-N 1741  8 EA  7200.00 57600.00   SGNL MAST ARM WITH METAL POLE

0215 7612000000-N 1742  8 EA  2500.00 20000.00   METAL SIGNAL POLE FOUNDATION

0216 7631000000-N 1744  2 EA  250.00 500.00   MAST ARM W/ MTL POLE DES

0217 7636000000-N 1745  1 EA  315.00 315.00   SIGN FOR SIGNALS

0218 7684000000-N 1750  3 EA  800.00 2400.00   SIGNAL CABINET FOUNDATION

0219 7688000000-N SP   3 EA  475.00 1425.00   CABINET BASE ADAPTER

0220 7756000000-N 1751  3 EA  12500.00 37500.00   CONTLR WITH CBNT, 2070L BASE MTD

0221 7780000000-N 1751  26 EA  115.00 2990.00   DETECTOR CHANNEL (TYPE 2070L)

CULVERT ITEMS

0222 8126000000-N 414 Lump Sum 40000.00   CULV EXCAV @ ************
(126+07.000 -L-)

0223 8126000000-N 414 Lump Sum 20000.00   CULV EXCAV @ ************
(134+27.270 -L-)

0224 8126000000-N 414 Lump Sum 20000.00   CULV EXCAV @ ************
(144+01.657-L-)

0225 8133000000-M 414  828 MTN 28.00 23184.00   FND COND MATL BOX CULV

0226 8196000000-M 420 1,502.3 M3  250.00 375575.00   CL A CONC, CULVERT

0227 8245000000-M 425  120,750 KG  1.00 120750.00   REINF STL CULV

STRUCTURE ITEMS

0228 8091000000-N 410 Lump Sum 4000.00   FND EXCAV B** STA *******
(1, 112+12.135-SBL-)

0229 8091000000-N 410 Lump Sum 7000.00   FND EXCAV B** STA *******
(1, 112+81.339-NBL-)

0230 8147000000-M 420 4,892.1 M2  170.00 831657.00   REINF CONC DECK SLAB

0231 8161000000-M 420 4,207.4 M2  1.69 7110.51   GROOVING BRIDGE FLOORS

0232 8182000000-M 420 624.9 M3  550.00 343695.00   CL A CONC, BRIDGE

0233 8210000000-N 422 Lump Sum 28000.00   BRG APPR SLAB ***********
(112+12.135-SBL-)

0234 8210000000-N 422 Lump Sum 28000.00   BRG APPR SLAB ***********
(112+81.339-NBL-)

0235 8210000000-N 422 Lump Sum 25500.00   BRG APPR SLAB ***********
(127+20.144 -L-LT LN)

0236 8210000000-N 422 Lump Sum 25500.00   BRG APPR SLAB ***********
(127+20.144-L-RT LN)

0237 8210000000-N 422 Lump Sum 30000.00   BRG APPR SLAB ***********
(142+73.668 -L- LT LN)

0238 8210000000-N 422 Lump Sum 30000.00   BRG APPR SLAB ***********
(142+73.688-L-RT LN)



FED AID NO STATE FUNDED JUL 15 2003 C200740

WIDENING,  GRADING, DRAINAGE, PAVING & STRUCTURES.

US-17 (JACKSONVILLE BYPASS) FROM NC-24 TO US-17 NORTH OF JACKSONVILLE.

BMCO CONSTRUCTION, INC.

LUMBERTON,  NC   

JUL 17, 2003 10:15 AM

TIP NO U-2107D 10:00AM 24 /  24 005

ONSLOW

34775.3.12

6.269013T

3.929 KM

0239 8217000000-M 425  54,693 KG  1.10 60162.30   REINF STEEL (BRIDGE)

0240 8238000000-M 425  1,163 KG  2.35 2733.05   SPIRAL COL REINF STL STR

0241 8280000000-M 440 Lump Sum 2102000.00   STRUCTURAL STEEL

0242 8364000000-M 450 3,116.6 M   57.00 177646.20   HP310X79 STL PILE

0243 8503000000-M 460 728.7 M   150.00 109305.00   CONC BARRIER RAIL

0244 8531000000-M 462  4,613 M2  50.00 230650.00   100MM SLOPE PROTECTION

0245 8650000000-N SP  Lump Sum 15000.00   POT BEARINGS

0246 8657000000-N 430 Lump Sum 18300.00   ELASTOMERIC BEARINGS

0247 8692000000-N SP  Lump Sum 90000.00   EVAZOTE JOINT SEALS

0248 8990000000-N SP   10,000 DOL 630.00 6300000.00   CONTRACT TIME

 

    TOTAL 32329975.40   CONTRACT TOTAL

 

    SUB-TOTAL 21264207.34   ROADWAY ITEMS

    SUB-TOTAL 599509.00   CULVERT ITEMS

    SUB-TOTAL 10466259.06   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  28631574.68   S. T. WOOTEN CORPORATION

     2  29005319.47   C. M. LINDSAY & SONS, INC.

     3  29477891.57   COASTAL CAROLINA DIV. OF APAC-ATLANTIC, INC.

     4  29957250.88   PLT CONSTRUCTION CO., INC.

     5  29999442.40   TRIANGLE GRADING & PAVING, INC.

     6  30156391.37   BARNHILL CONTRACTING CO.

     7  32329975.40   BMCO CONSTRUCTION, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1000000.00 1036050.00  1035000.00MOBILIZATION

0002 0000700000-N SP  Lump Sum 30000.00 42000.00  35000.00FIELD OFFICE

0003 0001000000-M 200 Lump Sum 1000000.00 950000.00  982000.00CLEARING & GRUBBING

0004 0008000000-M 200 0.4 HA  6175.00 2470.00 10000.00 4000.00 6175.00  2470.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  7 EA  1000.00 7000.00 950.00 6650.00 900.00  6300.00SEALING ABANDONED WELLS

0006 0022000000-M 225  57,500 M3  2.50 143750.00 3.80 218500.00 6.75  388125.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 35000.00 20000.00  24000.00REINF BRG APPR **********
(110+05.166)

0008 0029000000-N SP  Lump Sum 14500.00 20000.00  14000.00REINF BRG APPR **********
(17+95.589)

0009 0029000000-N SP  Lump Sum 15430.00 20000.00  13000.00REINF BRG APPR **********
(3+30.710)

0010 0029000000-N SP  Lump Sum 12000.00 20000.00  15000.00REINF BRG APPR **********
(91+09.379 SBL)

0011 0029000000-N SP  Lump Sum 12000.00 20000.00  17000.00REINF BRG APPR **********
(91+10.554 NBL)

0012 0029000000-N SP  Lump Sum 14000.00 20000.00  25000.00REINF BRG APPR **********
(94+30.834 SBL)

0013 0029000000-N SP  Lump Sum 14000.00 20000.00  24000.00REINF BRG APPR **********
(94+42.026 NBL)

0014 0036000000-M 225  16,000 M3  4.65 74400.00 4.61 73760.00 3.75  60000.00UNDERCUT EXCAVATION

0015 0106000000-M 230  1,500,000 M3  4.45 6675000.00 4.47 6705000.00 4.60  6900000.00BORROW EXCAVATION

0016 0127000000-N SP   24 EA  750.00 18000.00 1000.00 24000.00 900.00  21600.00EMBM'T SETTLEMENT GAUGE

0017 0134000000-M 240  11,900 M3  3.00 35700.00 4.10 48790.00 3.60  42840.00DRAINAGE DITCH EXCAVATION

0018 0156000000-M 250  5,850 M2  1.75 10237.50 3.05 17842.50 2.50  14625.00REMOVAL OF EXT ASPHALT PVM'T

0019 0177000000-M 250  3,650 M2  1.00 3650.00 2.20 8030.00 1.50  5475.00BREAKING OF EXT ASPH PVMT

0020 0192000000-N 260  29 HR  200.00 5800.00 200.00 5800.00 200.00  5800.00PROOF ROLLING

0021 0195000000-M 265  3,500 M3  6.00 21000.00 6.80 23800.00 7.40  25900.00SELECT GRANULAR MATERIAL

0022 0196000000-M 270  3,500 M2  2.50 8750.00 3.20 11200.00 1.50  5250.00SOIL STABILIZATION FABRIC

0023 0199000000-M SP   150 M2  260.00 39000.00 400.00 60000.00 400.00  60000.00TEMPORARY SHORING

0024 0300000000-M 300  5,800 MTN 4.00 23200.00 16.00 92800.00 24.00  139200.00SELECT MATERIAL II

0025 0318000000-M 300  1,075 MTN 17.00 18275.00 25.00 26875.00 24.00  25800.00FND CONDIT MAT'L MIN STR

0026 0343000000-M 310 46.8 M   52.50 2457.00 62.00 2901.60 51.00  2386.80375MM SIDE DRAIN PIPE

0027 0344000000-M 310 37.2 M   59.75 2222.70 75.00 2790.00 62.00  2306.40450MM SIDE DRAIN PIPE

0028 0360000000-M 310  54 M   54.75 2956.50 50.00 2700.00 56.00  3024.00300MM RCP CULV CLASS III

0029 0366000000-M 310 853.2 M   56.50 48205.80 62.00 52898.40 64.00  54604.80375MM RCP CULV CLASS III

0030 0372000000-M 310 536.4 M   64.75 34731.90 67.00 35938.80 72.00  38620.80450MM RCP CULV CLASS III

0031 0378000000-M 310  438 M   81.50 35697.00 74.00 32412.00 98.00  42924.00600MM RCP CULV CLASS III

0032 0384000000-M 310 70.8 M   108.00 7646.40 93.00 6584.40 118.00  8354.40750MM RCP CULV CLASS III

0033 0390000000-M 310 152.4 M   138.50 21107.40 113.00 17221.20 154.00  23469.60900MM RCP CULV CLASS III

0034 0402000000-M 310 91.2 M   223.00 20337.60 170.00 15504.00 235.00  21432.001200MM RCP CULV CLASS III
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0035 0448000000-M 310 92.4 M   337.50 31185.00 310.00 28644.00 260.00  24024.00***MM RCP CULV CLASS IV
(1350MM)

0036 0448000000-M 310 86.4 M   414.00 35769.60 348.00 30067.20 278.00  24019.20***MM RCP CULV CLASS IV
(1500MM)

0037 0448000000-M 310 56.4 M   95.00 5358.00 75.00 4230.00 78.00  4399.20***MM RCP CULV CLASS IV
(450MM)

0038 0448000000-M 310 55.2 M   180.50 9963.60 140.00 7728.00 169.00  9328.80***MM RCP CULV CLASS IV
(900MM)

0039 0706000000-M 310 471.6 M   55.50 26173.80 68.00 32068.80 54.00  25466.40300MM BCCSP B 1.63

0040 0708000000-M 310  210 M   61.00 12810.00 75.00 15750.00 63.00  13230.00400MM BCCSP B 1.63

0041 0714000000-M 310 20.4 M   69.75 1422.90 80.00 1632.00 68.00  1387.20450MM BCCSP B 1.63

0042 0805000000-M 310  36 EA  128.00 4608.00 160.00 5760.00 120.00  4320.00300MM BCCSP ELB B 1.63

0043 0806000000-M 310  18 EA  153.00 2754.00 190.00 3420.00 130.00  2340.00400MM BCCSP ELB B 1.63

0044 0807000000-M 310  2 EA  183.00 366.00 290.00 580.00 145.00  290.00450MM BCCSP ELB B 1.63

0045 0980000000-M SP  81.6 M   1560.00 127296.00 1595.00 130152.00 2035.00  166056.00****MM WS PIPE **** B, B&J
(1350MM, 18.27MM)

0046 0980000000-M SP  49.2 M   296.00 14563.20 315.00 15498.00 450.00  22140.00****MM WS PIPE **** B, B&J
(375MM, 6.35MM)

0047 0995000000-M 340 316.23 M   21.75 6878.00 30.00 9486.90 20.00  6324.60PIPE REMOVAL

0048 1000000000-M 462  520 M2  65.00 33800.00 65.00 33800.00 68.00  35360.00150MM SLOPE PROTECTION

0049 1011000000-N 500 Lump Sum 400000.00 380000.00  350000.00FINE GRADING

0050 1044000000-M 501  26,000 M2  1.64 42640.00 2.75 71500.00 1.71  44460.00LIME TRTD SOIL (SLURRY)

0051 1066000000-M 501  290 MTN 195.00 56550.00 163.90 47531.00 162.00  46980.00LIME FOR LIME TRTD SOIL

0052 1110000000-M 510  300 MTN 13.50 4050.00 18.00 5400.00 14.00  4200.00STABILIZER AGGREGATE

0053 1121000000-M 520  54,720 MTN 13.50 738720.00 14.20 777024.00 14.70  804384.00AGGREGATE BASE COURSE

0054 1176000000-M 542  78,000 M2  1.90 148200.00 2.20 171600.00 1.71  133380.00***MM SOIL CEMENT BASE
(180MM)

0055 1187000000-M 542  2,345 MTN 97.00 227465.00 110.00 257950.00 96.00  225120.00PC FOR SOIL CEMENT BASE

0056 1198000000-M SP   1,055 MTN 11.00 11605.00 22.00 23210.00 14.00  14770.00AGGREGATE FOR SOIL CEM B

0057 1209000000-M 543  71,000 L   0.35 24850.00 0.37 26270.00 0.36  25560.00ASPHALT CURING SEAL

0058 1220000000-M 545  1,500 MTN 23.00 34500.00 20.00 30000.00 17.00  25500.00INCIDENTAL STONE BASE

0059 1275000000-M 600  18,110 L   0.40 7244.00 0.40 7244.00 0.40  7244.00PRIME COAT

0060 1489000000-M 610  120 MTN 39.10 4692.00 39.10 4692.00 39.10  4692.00ASP CONC BASE CRS B25.0B

0061 1491000000-M 610  3,430 MTN 38.40 131712.00 38.40 131712.00 38.40  131712.00ASP CONC BASE CRS B25.0C

0062 1503000000-M 610  16,300 MTN 34.50 562350.00 34.50 562350.00 34.50  562350.00ASP CONC INTR CRS I19.0C

0063 1514000000-M 610  1,800 MTN 37.25 67050.00 37.25 67050.00 37.25  67050.00ASP CONC SURF CRS S9.5A

0064 1523000000-M 610  17,700 MTN 34.40 608880.00 34.40 608880.00 34.40  608880.00ASP CONC SURF CRS S9.5C

0065 1560000000-M 620  1,036 MTN 245.00 253820.00 245.00 253820.00 245.00  253820.00ASP FOR PLANT MIX  PG64-22

0066 1565000000-M 620  1,151 MTN 260.00 299260.00 260.00 299260.00 260.00  299260.00ASP FOR PLANT MIX  PG70-22

0067 1693000000-M 654  150 MTN 100.00 15000.00 98.00 14700.00 150.00  22500.00ASPH PLT MIX PVMT REPAIR

0068 1840000000-M 665  13,500 M   0.40 5400.00 0.65 8775.00 0.50  6750.00MILLED RUMBLE STRIPS
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0069 2022000000-M 815  580 M3  10.00 5800.00 10.00 5800.00 10.00  5800.00SUBDRAIN EXCAVATION

0070 2033000000-M 815  290 M3  32.00 9280.00 32.00 9280.00 32.00  9280.00SUBDR FINE AGGREGATE

0071 2044000000-M 815  700 M   13.50 9450.00 13.50 9450.00 13.50  9450.00150MM PERF SUBDR PIPE

0072 2055000000-M 815  70 EA  0.50 35.00 0.50 35.00 0.50  35.00150MM SUBDR PIPE Y,T,&L'S

0073 2066000000-N 815  5 EA  160.00 800.00 160.00 800.00 160.00  800.00CONC PAD SUBDRN OUTLET

0074 2077000000-M 815  10 M   13.50 135.00 13.50 135.00 13.50  135.00150MM OUTLET PIPE (SD)

0075 2099000000-M 816  4,300 M   8.00 34400.00 8.00 34400.00 8.00  34400.00SHLDR DRAINS

0076 2110000000-M 816  4,300 M   4.00 17200.00 4.00 17200.00 4.00  17200.00100MM SHLDR DRAINS PIPE

0077 2121000000-M 816  600 M   13.00 7800.00 13.00 7800.00 13.00  7800.00100MM OUTLET PIPE (SH DRN

0078 2132000000-N 816  30 EA  150.00 4500.00 150.00 4500.00 150.00  4500.00CONC PAD SHLDR DRN OUTLET

0079 2209000000-M 838  22 M3  355.00 7810.00 1200.00 26400.00 850.00  18700.00ENDWALLS

0080 2220000000-M 838  12 M3  850.00 10200.00 1400.00 16800.00 900.00  10800.00REINFORCED ENDWALLS

0081 2253000000-M 840 2.5 M3  1045.00 2612.50 1000.00 2500.00 700.00  1750.00PIPE COLLARS

0082 2264000000-M 840 0.5 M3  525.00 262.50 950.00 475.00 650.00  325.00PIPE PLUGS

0083 2286000000-N 840  68 EA  855.00 58140.00 1050.00 71400.00 950.00  64600.00MASNRY DRAINAGE STRUCT

0084 2308000000-M 840 2.5 M   500.00 1250.00 760.00 1900.00 600.00  1500.00MASONRY DRAINAGE STRS

0085 2352000000-N 840  1 EA  162.35 162.35 400.00 400.00 300.00  300.00FRAME W/GRATE 840.***** STD
(840.20)

0086 2363000000-N 840  25 EA  236.50 5912.50 400.00 10000.00 300.00  7500.00FRAME W/2GRTS 840.***** STD
(840.20)

0087 2364000000-N 840  1 EA  280.00 280.00 400.00 400.00 300.00  300.00FRAME W/2GRTS 840.16 STD

0088 2365000000-N 840  26 EA  236.50 6149.00 400.00 10400.00 300.00  7800.00FRAME W/2GRTS 840.22 STD

0089 2366000000-N 840  3 EA  237.00 711.00 400.00 1200.00 300.00  900.00FRAME W/2GRTS 840.24 STD

0090 2367000000-N 840  4 EA  237.00 948.00 400.00 1600.00 300.00  1200.00FRAME W/2GRTS 840.29 STD

0091 2374000000-N 840  8 EA  305.00 2440.00 400.00 3200.00 300.00  2400.00FRAME-GRT-HD 840.03 **
(G)

0092 2396000000-N 840  2 EA  202.50 405.00 600.00 1200.00 225.00  450.00FRAME W/COVER STD 840.54

0093 2451000000-N 840  1 EA  658.00 658.00 700.00 700.00 350.00  350.00CONC APRON FOR DROP INLET

0094 2535000000-M 846  40 M   40.25 1610.00 38.00 1520.00 41.00  1640.00*** X ***MM CONC CURB
(200MM X 150MM)

0095 2542000000-M 846  175 M   44.85 7848.75 36.00 6300.00 37.00  6475.00450MM CONC CURB & GUTTER

0096 2549000000-M 846  1,000 M   31.95 31950.00 38.20 38200.00 32.00  32000.00750MM CONC CURB & GUTTER

0097 2556000000-M 846  2,970 M   31.00 92070.00 35.60 105732.00 32.00  95040.00SHLDR BERM GUTTER

0098 2612000000-M 848  120 M2  45.10 5412.00 46.00 5520.00 51.00  6120.00150MM CONC DRIVEWAY

0099 2619000000-M 850  9 M2  104.65 941.85 70.00 630.00 55.00  495.00100MM CONC PAVED DITCH

0100 2675000000-M 852  180 M2  84.70 15246.00 39.00 7020.00 75.00  13500.0075MM CORRUGATED CONC ISL

0101 2724000000-M 857  86 M   240.00 20640.00 300.00 25800.00 225.00  19350.00PC REINF BARRIER SNGL FC

0102 2739000000-M 852  1,125 M2  38.50 43312.50 43.00 48375.00 45.00  50625.00GENERIC PAVING ITEM 852 (M2)
150MM CONC ISLAND COVERS

0103 3000000000-N SP   6 EA  8650.00 51900.00 13500.00 81000.00 13500.00  81000.00IMPACT ATTEN TYPE 350

0104 3030000000-M 862 5,402.58 M   23.79 128527.38 23.79 128527.38 23.79  128527.38STL BM GRDRAIL
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0105 3105000000-N 862  6 EA  20.00 120.00 20.00 120.00 20.00  120.00SBGR TERM SECT

0106 3150000000-N 862  10 EA  22.00 220.00 22.00 220.00 22.00  220.00ADDIT GUARDRAIL POSTS

0107 3180000000-N 862  6 EA  1000.00 6000.00 1000.00 6000.00 1000.00  6000.00GR ANCHOR TYPE **********
(B-77)

0108 3210000000-N 862  15 EA  300.00 4500.00 300.00 4500.00 300.00  4500.00GR ANCHOR TYPE CAT-1

0109 3215000000-N 862  24 EA  650.00 15600.00 650.00 15600.00 650.00  15600.00GR ANCHOR TYPE III

0110 3270000000-N SP   17 EA  1400.00 23800.00 1400.00 23800.00 1400.00  23800.00GR ANCHOR TYPE 350

0111 3285000000-N SP   4 EA  1000.00 4000.00 1000.00 4000.00 1000.00  4000.00GR ANCHOR TYPE M-350

0112 3360000000-M 863  85 M   3.28 278.80 3.28 278.80 3.28  278.80REMOVE GUARDRAIL

0113 3389400000-M 865  2,250 M   13.12 29520.00 13.12 29520.00 13.12  29520.00DBL FACED CABLE GUIDERAIL

0114 3389600000-N 865  14 EA  975.00 13650.00 975.00 13650.00 975.00  13650.00CBL GUIDERAIL ANCH UNIT

0115 3420000000-M SP   100 M   4.92 492.00 4.92 492.00 4.92  492.00GENERIC GUARDRAIL ITEM (M)
REMOVE EXT CABLE GUIDERAIL

0116 3503000000-M 866  6,800 M   4.95 33660.00 5.65 38420.00 5.60  38080.00WW WIRE FENCE 1200MM FABR

0117 3509000000-M 866  1,410 EA  13.00 18330.00 11.00 15510.00 14.00  19740.00100MM FENCE POSTS 2.30M

0118 3515000000-M 866  320 EA  25.00 8000.00 20.00 6400.00 28.00  8960.00125MM FENCE POSTS 2.50M

0119 3557000000-M 866  300 M   2.00 600.00 2.50 750.00 2.45  735.00ADDITIONAL BARBED WIRE

0120 3628000000-M 876  125 MTN 35.00 4375.00 42.00 5250.00 28.00  3500.00PLN RIP RAP CL I

0121 3649000000-M 876  100 MTN 33.00 3300.00 38.00 3800.00 26.00  2600.00PLN RIP RAP, CLASS B

0122 3656000000-M 876  1,130 M2  3.00 3390.00 2.75 3107.50 1.50  1695.00FILTER FABRIC FOR DRAINGE

0123 3659000000-N SP   3 EA  1500.00 4500.00 1100.00 3300.00 1000.00  3000.00PREFORMED SCOUR HOLES

0124 4048000000-M 902  9 M3  650.00 5850.00 602.00 5418.00 650.00  5850.00RC SIGN FOOTINGS

0125 4054000000-M 902  2 M3  600.00 1200.00 531.00 1062.00 600.00  1200.00PLN CONC SIGN FOOTINGS

0126 4060000000-M 903  3,583 KG  4.35 15586.05 7.72 27660.76 4.35  15586.05SUPPORT, BRKWY STL BEAM

0127 4066000000-M 903  1,985 KG  3.00 5955.00 3.39 6729.15 3.00  5955.00SIMPLE STL BEAM SIGN SUPP

0128 4072000000-M 903  1,028 M   19.00 19532.00 7.98 8203.44 19.00  19532.00SUPPORT, 4.5KG STEEL U-CHNL

0129 4096000000-N 904  9 EA  75.00 675.00 108.00 972.00 75.00  675.00SIGN ERECTION, TYPE D

0130 4102000000-N 904  95 EA  56.00 5320.00 91.00 8645.00 56.00  5320.00SIGN ERECTION, TYPE E

0131 4108000000-N 904  47 EA  125.00 5875.00 104.00 4888.00 125.00  5875.00SIGN ERECTION, TYPE F

0132 4109000000-N 904  3 EA  1500.00 4500.00 588.00 1764.00 1500.00  4500.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0133 4109000000-N 904  2 EA  250.00 500.00 689.00 1378.00 250.00  500.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0134 4110000000-N 904  8 EA  400.00 3200.00 309.00 2472.00 400.00  3200.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0135 4110000000-N 904  8 EA  200.00 1600.00 309.00 2472.00 200.00  1600.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0136 4115000000-N 904  2 EA  250.00 500.00 962.00 1924.00 250.00  500.00SIGN ERECTION, OVERLAY (OVRHD)

0137 4116500000-N 904 22.4 EA  300.00 6720.00 432.00 9676.80 300.00  6720.00SIGN ERECTION, WALKWAY

0138 4129000000-N 906  1 EA  250.00 250.00 325.00 325.00 250.00  250.00RELOCATE SIGN, TYPE *****
(B, OVERHEAD)
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0139 4129000000-N 906  1 EA  85.00 85.00 94.00 94.00 85.00  85.00RELOCATE SIGN, TYPE *****
(E)

0140 4152000000-N 907  4 EA  325.00 1300.00 170.00 680.00 325.00  1300.00DISPOSE SIGN SYST STL BM

0141 4155000000-N 907  42 EA  8.00 336.00 22.00 924.00 8.00  336.00DISPOSE SIGN SYST U-CHAN

0142 4158000000-N 907  12 EA  10.00 120.00 43.00 516.00 10.00  120.00DISPOSE SIGN SYST WOOD

0143 4192000000-N 907  1 EA  8.00 8.00 21.00 21.00 8.00  8.00DISPOSE SUPPORT, U-CHAN

0144 4234000000-N 907  1 EA  250.00 250.00 385.00 385.00 250.00  250.00DISPOSE SIGN, A OR B (OVRHD)

0145 4238000000-N 907  2 EA  20.00 40.00 22.00 44.00 20.00  40.00DISPOSE SIGN, D, E, F

0146 4278000000-N 908  1 EA  1100.00 1100.00 421.00 421.00 1100.00  1100.00TEMP RELOC SIGN, TYPE ******
(A)

0147 4360000000-N SP   3 EA  250.00 750.00 385.00 1155.00 250.00  750.00GENERIC SIGNING ITEM (EA)
DISPOSAL OF OVERHEAD SIGN HANGER ASSEMBLY

0148 4360000000-N SP   4 EA  125.00 500.00 96.00 384.00 125.00  500.00GENERIC SIGNING ITEM (EA)
RELOCATE LIGHTING FIXTURES

0149 4360000000-N SP   2 EA  700.00 1400.00 470.00 940.00 700.00  1400.00GENERIC SIGNING ITEM (EA)
REPLACE LIGHTING FIXTURE

0150 4370000000-N SP  Lump Sum 19200.00 17180.00  19200.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "A"

0151 4370000000-N SP  Lump Sum 17300.00 15248.00  17300.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "B"

0152 4370000000-N SP  Lump Sum 12600.00 10131.00  12600.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "C"

0153 4370000000-N SP  Lump Sum 20600.00 18548.00  20600.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "D"

0154 4370000000-N SP  Lump Sum 12500.00 10062.00  12500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "E"

0155 4370000000-N SP  Lump Sum 44600.00 39285.00  37600.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0156 4370000000-N SP  Lump Sum 43800.00 36446.00  43800.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0157 4370000000-N SP  Lump Sum 32300.00 28594.00  32300.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C'

0158 4370000000-N SP  Lump Sum 49800.00 39710.00  49800.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0159 4370000000-N SP  Lump Sum 33300.00 34753.00  33300.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E'

0160 4400000000-M 1110  218 M2  41.26 8994.68 100.00 21800.00 78.90  17200.20WORK ZONE SIGNS (STAT)

0161 4405000000-M 1110  111 M2  310.00 34410.00 220.00 24420.00 180.00  19980.00WORK ZONE SIGNS (PORT)

0162 4410000000-M 1110  48 M2  100.00 4800.00 120.00 5760.00 70.00  3360.00WORK ZONE SIGNS (BARRICAD

0163 4415000000-N 1115  3 EA  6700.00 20100.00 3800.00 11400.00 4000.00  12000.00FLASHING ARROW PNL TYPE C

0164 4420000000-N 1120  2 EA  22000.00 44000.00 10000.00 20000.00 22000.00  44000.00CHANGEABLE MESSAGE SIGNS

0165 4425000000-N 1125  24 EA  110.00 2640.00 100.00 2400.00 40.00  960.00WARNING FLAG SETS

0166 4430000000-N 1130  405 EA  65.00 26325.00 60.00 24300.00 42.00  17010.00DRUMS
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0167 4435000000-N 1135  100 EA  35.00 3500.00 20.00 2000.00 15.00  1500.00CONES

0168 4445000000-M 1145  166 M   70.00 11620.00 49.50 8217.00 45.00  7470.00BARRICADES (TYPE III)

0169 4450000000-N 1150  400 HR  25.00 10000.00 20.00 8000.00 17.00  6800.00FLAGGER

0170 4460000000-N 1155  16 EA  575.00 9200.00 300.00 4800.00 200.00  3200.00WARNING LIGHTS (TYPE B)

0171 4465000000-N 1160  8 EA  8250.00 66000.00 12000.00 96000.00 9000.00  72000.00TEMPORARY CRASH CUSHIONS

0172 4475000000-N 1165  2 EA  11250.00 22500.00 4500.00 9000.00 14000.00  28000.00TRUCK MTD IMP ATTN 45 MPH

0173 4485000000-M 1170  675 M   55.00 37125.00 62.00 41850.00 53.00  35775.00PORTABLE BARRIER

0174 4510000000-N SP   96 HR  45.00 4320.00 30.00 2880.00 35.00  3360.00POLICE

0175 4650000000-N 1251  400 EA  4.00 1600.00 4.00 1600.00 4.00  1600.00TEMP RAISED PVMT MRKS

0176 4685000000-M 1205  17,250 M   1.08 18630.00 1.08 18630.00 1.08  18630.00100MM THERMO MKG, 2.3MMTK

0177 4686000000-M 1205  5,955 M   1.18 7026.90 1.18 7026.90 1.18  7026.90100MM THERMO MKG, 3.1MMTK

0178 4695000000-M 1205  2,335 M   2.50 5837.50 2.50 5837.50 2.50  5837.50200MM THERMO MKG 2.3MM TK

0179 4710000000-M 1205  80 M   13.65 1092.00 13.65 1092.00 13.65  1092.00600MM THERMO MKG 3.1MM TK

0180 4721000000-M 1205  8 EA  45.00 360.00 45.00 360.00 45.00  360.00THERMO PVT MKG CHARACTER 3.1

0181 4725000000-M 1205  61 EA  100.00 6100.00 100.00 6100.00 100.00  6100.00THERMO PVT MKG SYMB 2.3MM

0182 4770000000-M 1205  1,264 M   4.50 5688.00 4.50 5688.00 4.50  5688.00COLD APP PLAS LINES 100MM

0183 4810000000-M 1205  10,610 M   0.62 6578.20 0.62 6578.20 0.62  6578.20PAINT PVT MKG LINES 100MM

0184 4835000000-M 1205  80 M   5.00 400.00 5.00 400.00 5.00  400.00PAINT PVT MKG LINES 600MM

0185 4845000000-N 1205  3 EA  50.00 150.00 50.00 150.00 50.00  150.00PAINT PVT MKG SYMBOL

0186 4850000000-M 1205  1,470 M   2.45 3601.50 2.45 3601.50 2.45  3601.50REMVL OF 100MM LINES

0187 4900000000-N 1252  1,130 EA  4.00 4520.00 4.00 4520.00 4.00  4520.00PERM RAISED PVMT MARKERS

0188 4935000000-N 1267  80 EA  24.95 1996.00 50.00 4000.00 25.00  2000.00FLEX DELINATR (CRYSTAL)

0189 4940000000-N 1267  65 EA  24.95 1621.75 50.00 3250.00 25.00  1625.00FLEX DELINATR (YELLOW)

0190 4945000000-N 1267  15 EA  24.95 374.25 50.00 750.00 25.00  375.00FLEX DELINATR (CRY & RED)

0191 4950000000-N 1267  15 EA  24.95 374.25 50.00 750.00 25.00  375.00FLEX DELINATR (YEL & RED)

0192 5300000000-M 1505  25 MTN 17.00 425.00 30.00 750.00 22.00  550.00FND CONDIT MAT'L ********
(VI)

0193 5306000000-M SP   25 MTN 14.00 350.00 30.00 750.00 22.00  550.00BEDDN MAT'L CL **********
(IV)

0194 5756000000-M 1520  90 KG  9.50 855.00 9.00 810.00 22.00  1980.00DI SS PIPE FITTINGS

0195 5882000000-N SP   3 EA  90.00 270.00 90.00 270.00 90.00  270.00GENERIC UTILITY ITEM (EA)
A1 POLE TOP ASSEMBLY

0196 5882000000-N SP   2 EA  180.00 360.00 180.00 360.00 180.00  360.00GENERIC UTILITY ITEM (EA)
A2 POLE TOP ASSEMBLY

0197 5882000000-N SP   4 EA  115.00 460.00 115.00 460.00 115.00  460.00GENERIC UTILITY ITEM (EA)
A5-2 POLE TOP ASSEMBLY

0198 5882000000-N SP   4 EA  115.00 460.00 115.00 460.00 115.00  460.00GENERIC UTILITY ITEM (EA)
A5-4 POLE TOP ASSEMBLY

0199 5882000000-N SP   1 EA  280.00 280.00 280.00 280.00 280.00  280.00GENERIC UTILITY ITEM (EA)
A8 POLE TOP ASSEMBLY
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0200 5882000000-N SP   3 EA  220.00 660.00 220.00 660.00 220.00  660.00GENERIC UTILITY ITEM (EA)
A9 POLE TOP ASSEMBLY

0201 5882000000-N SP   8 EA  250.00 2000.00 250.00 2000.00 250.00  2000.00GENERIC UTILITY ITEM (EA)
C1 POLE TOP ASSEMBLY

0202 5882000000-N SP   7 EA  350.00 2450.00 350.00 2450.00 350.00  2450.00GENERIC UTILITY ITEM (EA)
C2 POLE TOP ASSEMBLY

0203 5882000000-N SP   1 EA  225.00 225.00 225.00 225.00 225.00  225.00GENERIC UTILITY ITEM (EA)
C5-1 POLE TOP ASSEMBLY

0204 5882000000-N SP   7 EA  440.00 3080.00 440.00 3080.00 440.00  3080.00GENERIC UTILITY ITEM (EA)
C7 POLE TOP ASSEMBLY

0205 5882000000-N SP   7 EA  680.00 4760.00 680.00 4760.00 680.00  4760.00GENERIC UTILITY ITEM (EA)
C8 POLE TOP ASSEMBLY

0206 5882000000-N SP   49 EA  80.00 3920.00 80.00 3920.00 80.00  3920.00GENERIC UTILITY ITEM (EA)
E1-2 DOWN GUY

0207 5882000000-N SP   18 EA  15.00 270.00 15.00 270.00 15.00  270.00GENERIC UTILITY ITEM (EA)
E3-10 GUY GUARD

0208 5882000000-N SP   23 EA  90.00 2070.00 90.00 2070.00 90.00  2070.00GENERIC UTILITY ITEM (EA)
F1-2 ANCHOR

0209 5882000000-N SP   3 EA  850.00 2550.00 850.00 2550.00 850.00  2550.00GENERIC UTILITY ITEM (EA)
G105-15 KVA, CSP TRANSFORMER

0210 5882000000-N SP   3 EA  1100.00 3300.00 1100.00 3300.00 1100.00  3300.00GENERIC UTILITY ITEM (EA)
G105-25 KVA, CSP TRANSFORMER

0211 5882000000-N SP   1 EA  3000.00 3000.00 3000.00 3000.00 3000.00  3000.00GENERIC UTILITY ITEM (EA)
G210-25-15 KVA, TRANSFORMER   ASSEMBLY

0212 5882000000-N SP   1 EA  30.00 30.00 30.00 30.00 30.00  30.00GENERIC UTILITY ITEM (EA)
J10 SECONDARY ASSEMBLY

0213 5882000000-N SP   6 EA  30.00 180.00 30.00 180.00 30.00  180.00GENERIC UTILITY ITEM (EA)
J6 SECONDARY ASSEMBLY

0214 5882000000-N SP   3 EA  40.00 120.00 40.00 120.00 40.00  120.00GENERIC UTILITY ITEM (EA)
K10 SERVICE ASSEMBLY

0215 5882000000-N SP   16 EA  70.00 1120.00 70.00 1120.00 70.00  1120.00GENERIC UTILITY ITEM (EA)
M2-11 MISCELLANEOUS ASSEMBLY

0216 5882000000-N SP   21 EA  55.00 1155.00 55.00 1155.00 55.00  1155.00GENERIC UTILITY ITEM (EA)
M2-12 MISCELLANEOUS ASSEMBLY

0217 5882000000-N SP   8 EA  30.00 240.00 30.00 240.00 30.00  240.00GENERIC UTILITY ITEM (EA)
M5-2 MISCELLANEOUS ASSEMBLY

0218 5882000000-N SP   6 EA  15.00 90.00 15.00 90.00 15.00  90.00GENERIC UTILITY ITEM (EA)
M5-5 MISCELLANEOUS ASSEMBLY

0219 5882000000-N SP   7 EA  100.00 700.00 100.00 700.00 100.00  700.00GENERIC UTILITY ITEM (EA)
M5-6 MISCELLANEOUS ASSEMBLY

0220 5882000000-N SP   5 EA  200.00 1000.00 200.00 1000.00 200.00  1000.00GENERIC UTILITY ITEM (EA)
M5-9 MISCELLANEOUS ASSEMBLY

0221 5882000000-N SP   14 EA  400.00 5600.00 400.00 5600.00 400.00  5600.00GENERIC UTILITY ITEM (EA)
TYPE 40-4 ELECTRIC UTILITY    POLE
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0222 5882000000-N SP   3 EA  430.00 1290.00 430.00 1290.00 430.00  1290.00GENERIC UTILITY ITEM (EA)
TYPE 45-3 ELECTRIC UTILITY    POLE

0223 5882000000-N SP   2 EA  425.00 850.00 425.00 850.00 425.00  850.00GENERIC UTILITY ITEM (EA)
TYPE 45-4 ELECTRIC UTILITY    POLE

0224 5882000000-N SP   7 EA  545.00 3815.00 545.00 3815.00 545.00  3815.00GENERIC UTILITY ITEM (EA)
TYPE 50-3 ELECTRIC UTILITY    POLE

0225 5882000000-N SP   3 EA  725.00 2175.00 725.00 2175.00 725.00  2175.00GENERIC UTILITY ITEM (EA)
TYPE 55-2 ELECTRIC UTILITY    POLE

0226 5882000000-N SP   2 EA  660.00 1320.00 660.00 1320.00 660.00  1320.00GENERIC UTILITY ITEM (EA)
TYPE 55-3 ELECTRIC UTILITY    POLE

0227 5882000000-N SP   1 EA  660.00 660.00 660.00 660.00 660.00  660.00GENERIC UTILITY ITEM (EA)
TYPE 55-4 ELECTRIC UTILITY    POLE

0228 5882000000-N SP   2 EA  1540.00 3080.00 1540.00 3080.00 1540.00  3080.00GENERIC UTILITY ITEM (EA)
TYPE 65-2 ELECTRIC UTILITY    POLE

0229 5882000000-N SP   4 EA  1850.00 7400.00 1850.00 7400.00 1850.00  7400.00GENERIC UTILITY ITEM (EA)
TYPE 70-3 ELECTRIC UTILITY    POLE

0230 5888000000-M SP   5,426 M   2.50 13565.00 2.50 13565.00 2.50  13565.00GENERIC UTILITY ITEM (M)
#2 ACSR (SPARROW) CONDUCTOR

0231 5888000000-M SP   504 M   33.50 16884.00 35.00 17640.00 84.00  42336.00GENERIC UTILITY ITEM (M)
100MM PVC FORCE MAIN SEWER PIPE, SDR 21

0232 5888000000-M SP   69 M   15.00 1035.00 15.00 1035.00 15.00  1035.00GENERIC UTILITY ITEM (M)
2/0 ALUMINUM TRIPLEX (RUNCINA)CONDUCTOR

0233 5888000000-M SP   1,784 M   4.60 8206.40 4.60 8206.40 4.60  8206.40GENERIC UTILITY ITEM (M)
336.4 KCMIL ACSR (MERLIN) CON-DUCTOR

0234 5912000000-N SP  Lump Sum 6000.00 6000.00  6000.00GENERIC UTILITY ITEM (LS)
REMOVE ELECTRIC UTILITY CON-  DUCTORS

0235 5912000000-N SP  Lump Sum 16375.00 16375.00  16375.00GENERIC UTILITY ITEM (LS)
REMOVE ELECTRIC UTILITY POLE &ASSEMBLIES

0236 5912000000-N SP  Lump Sum 4000.00 4000.00  4000.00GENERIC UTILITY ITEM (LS)
REMOVE ELECTRIC UTILITY TRANS-FORMERS

0237 6000000000-M 1605  4,915 M   5.65 27769.75 7.10 34896.50 5.50  27032.50TEMPORARY SILT FENCE

0238 6006000000-M 1610  520 MTN 33.00 17160.00 35.00 18200.00 28.00  14560.00EROS CONTRL STONE CL A

0239 6009000000-M 1610  14,645 MTN 3.00 43935.00 27.00 395415.00 28.00  410060.00EROS CONTRL STONE CL B

0240 6012000000-M 1610  5,620 MTN 3.00 16860.00 27.00 151740.00 25.00  140500.00SEDIMENT CONTROL STONE

0241 6015000000-M 1615 45.5 HA  725.00 32987.50 725.00 32987.50 828.00  37674.00TEMPORARY MULCHING

0242 6018000000-M 1620  3,675 KG  2.90 10657.50 2.90 10657.50 12.98  47701.50SEED FOR TEMP SEEDING

0243 6021000000-M 1620 29.75 MTN 350.00 10412.50 350.00 10412.50 225.00  6693.75FERT FOR TEMP SEEDING

0244 6024000000-M 1622  1,215 M   33.00 40095.00 28.00 34020.00 32.00  38880.00TEMPORARY SLOPE DRAINS

0245 6027000000-N 1622  75 EA  30.00 2250.00 100.00 7500.00 100.00  7500.00INLET PROTCN @ SLOPE DRNS

0246 6030000000-M 1630  58,670 M3  0.25 14667.50 1.30 76271.00 0.10  5867.00SILT EXCAVATION

0247 6033000000-M 1631  3,635 M2  1.10 3998.50 1.10 3998.50 0.80  2908.00SYNTHETIC ROVING

0248 6036000000-M 1631  13,065 M2  1.30 16984.50 1.30 16984.50 1.25  16331.25MATTING FOR EROS CONTROL

0249 6042000000-M 1632  515 M   20.00 10300.00 12.00 6180.00  6.4MM HARDWARE CLOTH
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0250 6084000000-M 1660 87.5 HA  4600.00 402500.00 3200.00 280000.00 2148.00  187950.00SEEDING & MULCHING

0251 6087000000-M 1660  23 HA  90.00 2070.00 90.00 2070.00 80.00  1840.00MOWING

0252 6090000000-M 1661  500 KG  25.00 12500.00 11.50 5750.00 10.00  5000.00SEED FOR REPAIR SEEDING

0253 6093000000-M 1661 1.75 MTN 1400.00 2450.00 825.00 1443.75 980.00  1715.00FERT FOR REPAIR SEEDING

0254 6096000000-M 1662  2,450 KG  4.00 9800.00 4.00 9800.00 2.80  6860.00SEED FOR SUPP SEEDING

0255 6108000000-M 1665  147 MTN 265.00 38955.00 265.00 38955.00 248.00  36456.00FERTILIZER TOPDRESSING

0256 6114000000-N SP   52 HR  35.00 1820.00 35.00 1820.00 38.00  1976.00SPECIALIZED HAND MOWING

0257 6117000000-N 1675  20 EA  50.00 1000.00 50.00 1000.00 1.00  20.00RESPONSE FOR EROS CONTROL

0258 6123000000-M 1670 3.63 HA  1500.00 5445.00 1500.00 5445.00 1188.00  4312.44REFORESTATION

0259 7060000000-M 1705  350 M   3.50 1225.00 5.40 1890.00 3.50  1225.00SIGNAL CABLE

0260 7120000000-M 1705  6 EA  755.00 4530.00 647.00 3882.00 755.00  4530.00VEHICLE SIGNAL HD (300MM, 3 SECT)

0261 7144000000-M 1705  2 EA  1275.00 2550.00 1025.00 2050.00 1275.00  2550.00VEHICLE SIGNAL HD (300MM, 5 SECT)

0262 7216000000-N SP   25 EA  400.00 10000.00 450.00 11250.00 400.00  10000.00MODIFY EXT VEHIC SIGNL HD

0263 7252000000-M 1710  983 M   4.00 3932.00 4.89 4806.87 4.00  3932.00MESSENGER CABLE (6.35MM)

0264 7264000000-M 1710  220 M   5.50 1210.00 6.05 1331.00 5.50  1210.00MESSENGER CABLE (9.52MM)

0265 7279000000-M 1715  540 M   0.90 486.00 2.65 1431.00 0.90  486.00TRACER WIRE

0266 7300000000-M 1715  697 M   16.00 11152.00 20.30 14149.10 16.00  11152.00TRENCHING (UNPAVED)

0267 7302000000-M SP   203 M   29.00 5887.00 62.25 12636.75 29.00  5887.00DIR DRILL POLY COND 31.75 ** COND
(1)

0268 7324000000-N 1716  10 EA  275.00 2750.00 233.00 2330.00 275.00  2750.00JUNCTION BOX (STANDARD SIZE)

0269 7336000000-N 1716  10 EA  550.00 5500.00 450.00 4500.00 550.00  5500.00JUNCTION BOX (OVER-SIZED)

0270 7360000000-N 1720  4 EA  575.00 2300.00 962.00 3848.00 575.00  2300.00WOOD POLE

0271 7372000000-N 1721  8 EA  125.00 1000.00 282.00 2256.00 125.00  1000.00GUY ASSEMBLY

0272 7408000000-M 1722  1 EA  380.00 380.00 219.00 219.00 380.00  380.0025MM RISER W/ WEATHERHEAD

0273 7420000000-M 1722  8 EA  285.00 2280.00 269.00 2152.00 285.00  2280.0050MM RISER W/ WEATHERHEAD

0274 7432000000-M 1722  6 EA  345.00 2070.00 328.00 1968.00 345.00  2070.0050MM RISER W/ TUBING

0275 7444000000-M 1725  560 M   14.50 8120.00 23.62 13227.20 14.50  8120.00INDUCTIVE LOOP SAWCUT

0276 7456000000-M 1726  2,280 M   2.15 4902.00 5.13 11696.40 2.15  4902.00LEAD-IN CABLE

0277 7516000000-M 1730  1,473 M   5.00 7365.00 5.47 8057.31 5.00  7365.00COMMUNICATIONS CABLE (** FIBER)
(12)

0278 7552000000-N 1731  4 EA  1700.00 6800.00 1055.00 4220.00 1700.00  6800.00INTERCONNECT CENTER

0279 7564000000-N 1732  4 EA  1700.00 6800.00 1560.00 6240.00 1700.00  6800.00FIBER-OPTIC TRANSCEIVER

0280 7566000000-N 1733  9 EA  90.00 810.00 81.00 729.00 90.00  810.00DELINEATOR MARKER

0281 7684000000-N 1750  1 EA  675.00 675.00 745.00 745.00 675.00  675.00SIGNAL CABINET FOUNDATION

0282 7686000000-N SP   3 EA  425.00 1275.00 666.00 1998.00 425.00  1275.00CONDUIT ENTR INTO EXT FOUND

0283 7687000000-N SP   3 EA  450.00 1350.00 608.00 1824.00 450.00  1350.00MODIFY FOUND FOR CONTRLR CBNT

0284 7688000000-N SP   4 EA  435.00 1740.00 330.00 1320.00 435.00  1740.00CABINET BASE ADAPTER

0285 7756000000-N 1751  4 EA  12000.00 48000.00 12558.00 50232.00 12000.00  48000.00CONTLR WITH CBNT, 2070L BASE MTD

0286 7780000000-N 1751  38 EA  128.00 4864.00 126.00 4788.00 128.00  4864.00DETECTOR CHANNEL (TYPE 2070L)
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0287 8014000000-N SP  Lump Sum 10000.00 22000.00  22000.00TEMP RR SHORING ***,*****
(2,3+34.240 -RAMP C-)

0288 8014000000-N SP  Lump Sum 14500.00 28000.00  28000.00TEMP RR SHORING ***,*****
(2,91+12.719 -L-LT)

0289 8014000000-N SP  Lump Sum 14100.00 25000.00  25000.00TEMP RR SHORING ***,*****
(2,91+12.719 -L-RT)

0290 8091000000-N 410 Lump Sum 3490.00 6000.00  6000.00FND EXCAV B** STA *******
(1,103+62.275 -L-)

0291 8091000000-N 410 Lump Sum 14800.00 6000.00  6000.00FND EXCAV B** STA *******
(1,110+04.816 -NBL-)

0292 8091000000-N 410 Lump Sum 15000.00 6000.00  6000.00FND EXCAV B** STA *******
(1,3+34.240 -RAMP C-)

0293 8091000000-N 410 Lump Sum 45000.00 6000.00  6000.00FND EXCAV B** STA *******
(1,91+12.719 -L-LT)

0294 8091000000-N 410 Lump Sum 45000.00 6000.00  6000.00FND EXCAV B** STA *******
(1,91+12.719 -L-RT)

0295 8091000000-N 410 Lump Sum 4500.00 6000.00  6000.00FND EXCAV B** STA *******
(1,94+36.108 -L-LT)

0296 8091000000-N 410 Lump Sum 4500.00 6000.00  6000.00FND EXCAV B** STA *******
(1,94+36.108 -L-RT)

0297 8091000000-N 410 Lump Sum 7000.00 6000.00  6000.00FND EXCAV B** STA *******
(2,3+34.240 -RAMP C-)

0298 8091000000-N 410 Lump Sum 35000.00 6000.00  6000.00FND EXCAV B** STA *******
(2,91+12.719 -L-LT)

0299 8091000000-N 410 Lump Sum 32500.00 6000.00  6000.00FND EXCAV B** STA *******
(2,91+12.719 -L-RT)

0300 8147000000-M 420 5,737.6 M2  205.00 1176208.00 216.00 1239321.60 216.00  1239321.60REINF CONC DECK SLAB

0301 8161000000-M 420 4,903.9 M2  3.00 14711.70 2.00 9807.80 2.00  9807.80GROOVING BRIDGE FLOORS

0302 8182000000-M 420 1,075.5 M3  650.00 699075.00 750.00 806625.00 750.00  806625.00CL A CONC, BRIDGE

0303 8210000000-N 422 Lump Sum 27500.00 32000.00  32000.00BRG APPR SLAB ***********
(103+62.275 -L-)

0304 8210000000-N 422 Lump Sum 34600.00 42000.00  42000.00BRG APPR SLAB ***********
(110+04.816 -NBL-)

0305 8210000000-N 422 Lump Sum 26800.00 30000.00  30000.00BRG APPR SLAB ***********
(3+34.240 -RAMP C-)

0306 8210000000-N 422 Lump Sum 28500.00 35000.00  35000.00BRG APPR SLAB ***********
(91+12.719 -L-LT)

0307 8210000000-N 422 Lump Sum 27000.00 32000.00  32000.00BRG APPR SLAB ***********
(91+12.719 -L-RT)

0308 8210000000-N 422 Lump Sum 30000.00 45000.00  45000.00BRG APPR SLAB ***********
(94+36.108 -L-LT)

0309 8210000000-N 422 Lump Sum 30000.00 45000.00  45000.00BRG APPR SLAB ***********
(94+36.108 -L-RT)

0310 8217000000-M 425  97,359 KG  1.15 111962.85 1.15 111962.85 1.15  111962.85REINF STEEL (BRIDGE)
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0311 8238000000-M 425  7,833 KG  2.05 16057.65 2.00 15666.00 2.00  15666.00SPIRAL COL REINF STL STR

0312 8265000000-M 430 572.546 M   485.00 277684.81 460.00 263371.16 460.00  263371.161372MM PRESTR CONC GIRDER

0313 8280000000-M 440 Lump Sum 988750.00 1150000.00  1150000.00STRUCTURAL STEEL

0314 8364000000-M 450 5,230.5 M   61.00 319060.50 68.00 355674.00 68.00  355674.00HP310X79 STL PILE

0315 8503000000-M 460 873.159 M   149.00 130100.69 125.00 109144.88 125.00  109144.88CONC BARRIER RAIL

0316 8531000000-M 462  7,457 M2  52.00 387764.00 50.00 372850.00 50.00  372850.00100MM SLOPE PROTECTION

0317 8650000000-N SP  Lump Sum 35000.00 50000.00  50000.00POT BEARINGS

0318 8657000000-N 430 Lump Sum 21000.00 30000.00  30000.00ELASTOMERIC BEARINGS

0319 8692000000-N SP  Lump Sum 100000.00 110000.00  110000.00EVAZOTE JOINT SEALS

 

    TOTAL 20597604.46 TOTAL 21757240.80 TOTAL  21909820.86CONTRACT TOTAL

 

    SUB-TOTAL 15870439.26 SUB-TOTAL 16736817.51 SUB-TOTAL  16889397.57ROADWAY ITEMS

    SUB-TOTAL 4727165.20 SUB-TOTAL 5020423.29 SUB-TOTAL  5020423.29STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 877000.00   MOBILIZATION

0002 0000700000-N SP  Lump Sum 880000.00   FIELD OFFICE

0003 0001000000-M 200 Lump Sum 59405.00   CLEARING & GRUBBING

0004 0008000000-M 200 0.4 HA  6730.75 2692.30   SUPP CLEARING & GRUBBING

0005 0015000000-N 205  7 EA  2240.00 15680.00   SEALING ABANDONED WELLS

0006 0022000000-M 225  57,500 M3  5.50 316250.00   UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 26160.00   REINF BRG APPR **********
(110+05.166)

0008 0029000000-N SP  Lump Sum 15260.00   REINF BRG APPR **********
(17+95.589)

0009 0029000000-N SP  Lump Sum 14170.00   REINF BRG APPR **********
(3+30.710)

0010 0029000000-N SP  Lump Sum 16350.00   REINF BRG APPR **********
(91+09.379 SBL)

0011 0029000000-N SP  Lump Sum 18530.00   REINF BRG APPR **********
(91+10.554 NBL)

0012 0029000000-N SP  Lump Sum 27250.00   REINF BRG APPR **********
(94+30.834 SBL)

0013 0029000000-N SP  Lump Sum 26160.00   REINF BRG APPR **********
(94+42.026 NBL)

0014 0036000000-M 225  16,000 M3  8.50 136000.00   UNDERCUT EXCAVATION

0015 0106000000-M 230  1,500,000 M3  8.20 12300000.00   BORROW EXCAVATION

0016 0127000000-N SP   24 EA  725.00 17400.00   EMBM'T SETTLEMENT GAUGE

0017 0134000000-M 240  11,900 M3  4.50 53550.00   DRAINAGE DITCH EXCAVATION

0018 0156000000-M 250  5,850 M2  4.80 28080.00   REMOVAL OF EXT ASPHALT PVM'T

0019 0177000000-M 250  3,650 M2  1.95 7117.50   BREAKING OF EXT ASPH PVMT

0020 0192000000-N 260  29 HR  140.00 4060.00   PROOF ROLLING

0021 0195000000-M 265  3,500 M3  14.25 49875.00   SELECT GRANULAR MATERIAL

0022 0196000000-M 270  3,500 M2  2.05 7175.00   SOIL STABILIZATION FABRIC

0023 0199000000-M SP   150 M2  436.00 65400.00   TEMPORARY SHORING

0024 0300000000-M 300  5,800 MTN 19.15 111070.00   SELECT MATERIAL II

0025 0318000000-M 300  1,075 MTN 21.90 23542.50   FND CONDIT MAT'L MIN STR

0026 0343000000-M 310 46.8 M   37.00 1731.60   375MM SIDE DRAIN PIPE

0027 0344000000-M 310 37.2 M   56.00 2083.20   450MM SIDE DRAIN PIPE

0028 0360000000-M 310  54 M   52.35 2826.90   300MM RCP CULV CLASS III

0029 0366000000-M 310 853.2 M   55.35 47224.62   375MM RCP CULV CLASS III

0030 0372000000-M 310 536.4 M   61.50 32988.60   450MM RCP CULV CLASS III

0031 0378000000-M 310  438 M   75.45 33047.10   600MM RCP CULV CLASS III

0032 0384000000-M 310 70.8 M   100.90 7143.72   750MM RCP CULV CLASS III

0033 0390000000-M 310 152.4 M   126.00 19202.40   900MM RCP CULV CLASS III

0034 0402000000-M 310 91.2 M   187.55 17104.56   1200MM RCP CULV CLASS III
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0035 0448000000-M 310 92.4 M   274.50 25363.80   ***MM RCP CULV CLASS IV
(1350MM)

0036 0448000000-M 310 86.4 M   333.30 28797.12   ***MM RCP CULV CLASS IV
(1500MM)

0037 0448000000-M 310 56.4 M   65.95 3719.58   ***MM RCP CULV CLASS IV
(450MM)

0038 0448000000-M 310 55.2 M   142.15 7846.68   ***MM RCP CULV CLASS IV
(900MM)

0039 0706000000-M 310 471.6 M   51.80 24428.88   300MM BCCSP B 1.63

0040 0708000000-M 310  210 M   59.10 12411.00   400MM BCCSP B 1.63

0041 0714000000-M 310 20.4 M   63.80 1301.52   450MM BCCSP B 1.63

0042 0805000000-M 310  36 EA  102.00 3672.00   300MM BCCSP ELB B 1.63

0043 0806000000-M 310  18 EA  117.00 2106.00   400MM BCCSP ELB B 1.63

0044 0807000000-M 310  2 EA  132.00 264.00   450MM BCCSP ELB B 1.63

0045 0980000000-M SP  81.6 M   1327.00 108283.20   ****MM WS PIPE **** B, B&J
(1350MM, 18.27MM)

0046 0980000000-M SP  49.2 M   300.00 14760.00   ****MM WS PIPE **** B, B&J
(375MM, 6.35MM)

0047 0995000000-M 340 316.23 M   22.40 7083.55   PIPE REMOVAL

0048 1000000000-M 462  520 M2  53.00 27560.00   150MM SLOPE PROTECTION

0049 1011000000-N 500 Lump Sum 151525.00   FINE GRADING

0050 1044000000-M 501  26,000 M2  1.86 48360.00   LIME TRTD SOIL (SLURRY)

0051 1066000000-M 501  290 MTN 176.58 51208.20   LIME FOR LIME TRTD SOIL

0052 1110000000-M 510  300 MTN 17.70 5310.00   STABILIZER AGGREGATE

0053 1121000000-M 520  54,720 MTN 15.20 831744.00   AGGREGATE BASE COURSE

0054 1176000000-M 542  78,000 M2  1.86 145080.00   ***MM SOIL CEMENT BASE
(180MM)

0055 1187000000-M 542  2,345 MTN 104.64 245380.80   PC FOR SOIL CEMENT BASE

0056 1198000000-M SP   1,055 MTN 16.60 17513.00   AGGREGATE FOR SOIL CEM B

0057 1209000000-M 543  71,000 L   0.40 28400.00   ASPHALT CURING SEAL

0058 1220000000-M 545  1,500 MTN 15.95 23925.00   INCIDENTAL STONE BASE

0059 1275000000-M 600  18,110 L   0.40 7244.00   PRIME COAT

0060 1489000000-M 610  120 MTN 39.10 4692.00   ASP CONC BASE CRS B25.0B

0061 1491000000-M 610  3,430 MTN 38.40 131712.00   ASP CONC BASE CRS B25.0C

0062 1503000000-M 610  16,300 MTN 34.50 562350.00   ASP CONC INTR CRS I19.0C

0063 1514000000-M 610  1,800 MTN 37.25 67050.00   ASP CONC SURF CRS S9.5A

0064 1523000000-M 610  17,700 MTN 34.40 608880.00   ASP CONC SURF CRS S9.5C

0065 1560000000-M 620  1,036 MTN 245.00 253820.00   ASP FOR PLANT MIX  PG64-22

0066 1565000000-M 620  1,151 MTN 260.00 299260.00   ASP FOR PLANT MIX  PG70-22

0067 1693000000-M 654  150 MTN 112.00 16800.00   ASPH PLT MIX PVMT REPAIR

0068 1840000000-M 665  13,500 M   0.82 11070.00   MILLED RUMBLE STRIPS
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0069 2022000000-M 815  580 M3  11.20 6496.00   SUBDRAIN EXCAVATION

0070 2033000000-M 815  290 M3  37.00 10730.00   SUBDR FINE AGGREGATE

0071 2044000000-M 815  700 M   15.12 10584.00   150MM PERF SUBDR PIPE

0072 2055000000-M 815  70 EA  7.84 548.80   150MM SUBDR PIPE Y,T,&L'S

0073 2066000000-N 815  5 EA  168.00 840.00   CONC PAD SUBDRN OUTLET

0074 2077000000-M 815  10 M   26.88 268.80   150MM OUTLET PIPE (SD)

0075 2099000000-M 816  4,300 M   10.08 43344.00   SHLDR DRAINS

0076 2110000000-M 816  4,300 M   4.14 17802.00   100MM SHLDR DRAINS PIPE

0077 2121000000-M 816  600 M   20.72 12432.00   100MM OUTLET PIPE (SH DRN

0078 2132000000-N 816  30 EA  168.00 5040.00   CONC PAD SHLDR DRN OUTLET

0079 2209000000-M 838  22 M3  655.00 14410.00   ENDWALLS

0080 2220000000-M 838  12 M3  875.00 10500.00   REINFORCED ENDWALLS

0081 2253000000-M 840 2.5 M3  1120.00 2800.00   PIPE COLLARS

0082 2264000000-M 840 0.5 M3  700.00 350.00   PIPE PLUGS

0083 2286000000-N 840  68 EA  925.00 62900.00   MASNRY DRAINAGE STRUCT

0084 2308000000-M 840 2.5 M   590.00 1475.00   MASONRY DRAINAGE STRS

0085 2352000000-N 840  1 EA  210.00 210.00   FRAME W/GRATE 840.***** STD
(840.20)

0086 2363000000-N 840  25 EA  269.00 6725.00   FRAME W/2GRTS 840.***** STD
(840.20)

0087 2364000000-N 840  1 EA  313.00 313.00   FRAME W/2GRTS 840.16 STD

0088 2365000000-N 840  26 EA  269.00 6994.00   FRAME W/2GRTS 840.22 STD

0089 2366000000-N 840  3 EA  269.00 807.00   FRAME W/2GRTS 840.24 STD

0090 2367000000-N 840  4 EA  269.00 1076.00   FRAME W/2GRTS 840.29 STD

0091 2374000000-N 840  8 EA  338.00 2704.00   FRAME-GRT-HD 840.03 **
(G)

0092 2396000000-N 840  2 EA  235.00 470.00   FRAME W/COVER STD 840.54

0093 2451000000-N 840  1 EA  737.00 737.00   CONC APRON FOR DROP INLET

0094 2535000000-M 846  40 M   43.90 1756.00   *** X ***MM CONC CURB
(200MM X 150MM)

0095 2542000000-M 846  175 M   48.90 8557.50   450MM CONC CURB & GUTTER

0096 2549000000-M 846  1,000 M   34.80 34800.00   750MM CONC CURB & GUTTER

0097 2556000000-M 846  2,970 M   34.90 103653.00   SHLDR BERM GUTTER

0098 2612000000-M 848  120 M2  51.35 6162.00   150MM CONC DRIVEWAY

0099 2619000000-M 850  9 M2  116.35 1047.15   100MM CONC PAVED DITCH

0100 2675000000-M 852  180 M2  92.30 16614.00   75MM CORRUGATED CONC ISL

0101 2724000000-M 857  86 M   168.00 14448.00   PC REINF BARRIER SNGL FC

0102 2739000000-M 852  1,125 M2  42.00 47250.00   GENERIC PAVING ITEM 852 (M2)
150MM CONC ISLAND COVERS

0103 3000000000-N SP   6 EA  7992.97 47957.82   IMPACT ATTEN TYPE 350

0104 3030000000-M 862 5,402.58 M   30.00 162077.40   STL BM GRDRAIL
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0105 3105000000-N 862  6 EA  73.03 438.18   SBGR TERM SECT

0106 3150000000-N 862  10 EA  23.98 239.80   ADDIT GUARDRAIL POSTS

0107 3180000000-N 862  6 EA  1308.00 7848.00   GR ANCHOR TYPE **********
(B-77)

0108 3210000000-N 862  15 EA  545.00 8175.00   GR ANCHOR TYPE CAT-1

0109 3215000000-N 862  24 EA  981.00 23544.00   GR ANCHOR TYPE III

0110 3270000000-N SP   17 EA  1744.00 29648.00   GR ANCHOR TYPE 350

0111 3285000000-N SP   4 EA  1635.00 6540.00   GR ANCHOR TYPE M-350

0112 3360000000-M 863  85 M   4.36 370.60   REMOVE GUARDRAIL

0113 3389400000-M 865  2,250 M   14.30 32175.00   DBL FACED CABLE GUIDERAIL

0114 3389600000-N 865  14 EA  1471.50 20601.00   CBL GUIDERAIL ANCH UNIT

0115 3420000000-M SP   100 M   10.30 1030.00   GENERIC GUARDRAIL ITEM (M)
REMOVE EXT CABLE GUIDERAIL

0116 3503000000-M 866  6,800 M   6.10 41480.00   WW WIRE FENCE 1200MM FABR

0117 3509000000-M 866  1,410 EA  15.25 21502.50   100MM FENCE POSTS 2.30M

0118 3515000000-M 866  320 EA  30.50 9760.00   125MM FENCE POSTS 2.50M

0119 3557000000-M 866  300 M   2.67 801.00   ADDITIONAL BARBED WIRE

0120 3628000000-M 876  125 MTN 33.00 4125.00   PLN RIP RAP CL I

0121 3649000000-M 876  100 MTN 30.00 3000.00   PLN RIP RAP, CLASS B

0122 3656000000-M 876  1,130 M2  2.00 2260.00   FILTER FABRIC FOR DRAINGE

0123 3659000000-N SP   3 EA  560.00 1680.00   PREFORMED SCOUR HOLES

0124 4048000000-M 902  9 M3  708.50 6376.50   RC SIGN FOOTINGS

0125 4054000000-M 902  2 M3  655.00 1310.00   PLN CONC SIGN FOOTINGS

0126 4060000000-M 903  3,583 KG  4.75 17019.25   SUPPORT, BRKWY STL BEAM

0127 4066000000-M 903  1,985 KG  3.25 6451.25   SIMPLE STL BEAM SIGN SUPP

0128 4072000000-M 903  1,028 M   20.70 21279.60   SUPPORT, 4.5KG STEEL U-CHNL

0129 4096000000-N 904  9 EA  81.75 735.75   SIGN ERECTION, TYPE D

0130 4102000000-N 904  95 EA  61.00 5795.00   SIGN ERECTION, TYPE E

0131 4108000000-N 904  47 EA  136.25 6403.75   SIGN ERECTION, TYPE F

0132 4109000000-N 904  3 EA  1635.00 4905.00   SIGN ERECTION, TYPE *** (OVRHD)
(A)

0133 4109000000-N 904  2 EA  272.50 545.00   SIGN ERECTION, TYPE *** (OVRHD)
(B)

0134 4110000000-N 904  8 EA  436.00 3488.00   SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0135 4110000000-N 904  8 EA  218.00 1744.00   SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0136 4115000000-N 904  2 EA  272.50 545.00   SIGN ERECTION, OVERLAY (OVRHD)

0137 4116500000-N 904 22.4 EA  327.00 7324.80   SIGN ERECTION, WALKWAY

0138 4129000000-N 906  1 EA  272.50 272.50   RELOCATE SIGN, TYPE *****
(B, OVERHEAD)
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0139 4129000000-N 906  1 EA  92.65 92.65   RELOCATE SIGN, TYPE *****
(E)

0140 4152000000-N 907  4 EA  354.25 1417.00   DISPOSE SIGN SYST STL BM

0141 4155000000-N 907  42 EA  8.75 367.50   DISPOSE SIGN SYST U-CHAN

0142 4158000000-N 907  12 EA  10.90 130.80   DISPOSE SIGN SYST WOOD

0143 4192000000-N 907  1 EA  9.00 9.00   DISPOSE SUPPORT, U-CHAN

0144 4234000000-N 907  1 EA  272.50 272.50   DISPOSE SIGN, A OR B (OVRHD)

0145 4238000000-N 907  2 EA  21.80 43.60   DISPOSE SIGN, D, E, F

0146 4278000000-N 908  1 EA  1199.00 1199.00   TEMP RELOC SIGN, TYPE ******
(A)

0147 4360000000-N SP   3 EA  272.50 817.50   GENERIC SIGNING ITEM (EA)
DISPOSAL OF OVERHEAD SIGN HANGER ASSEMBLY

0148 4360000000-N SP   4 EA  136.25 545.00   GENERIC SIGNING ITEM (EA)
RELOCATE LIGHTING FIXTURES

0149 4360000000-N SP   2 EA  763.00 1526.00   GENERIC SIGNING ITEM (EA)
REPLACE LIGHTING FIXTURE

0150 4370000000-N SP  Lump Sum 20928.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "A"

0151 4370000000-N SP  Lump Sum 18857.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "B"

0152 4370000000-N SP  Lump Sum 13734.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "C"

0153 4370000000-N SP  Lump Sum 22454.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "D"

0154 4370000000-N SP  Lump Sum 13625.00   GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "E"

0155 4370000000-N SP  Lump Sum 40984.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0156 4370000000-N SP  Lump Sum 47742.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0157 4370000000-N SP  Lump Sum 35207.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C'

0158 4370000000-N SP  Lump Sum 54282.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0159 4370000000-N SP  Lump Sum 36297.00   GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E'

0160 4400000000-M 1110  218 M2  105.00 22890.00   WORK ZONE SIGNS (STAT)

0161 4405000000-M 1110  111 M2  91.00 10101.00   WORK ZONE SIGNS (PORT)

0162 4410000000-M 1110  48 M2  64.00 3072.00   WORK ZONE SIGNS (BARRICAD

0163 4415000000-N 1115  3 EA  4900.00 14700.00   FLASHING ARROW PNL TYPE C

0164 4420000000-N 1120  2 EA  21000.00 42000.00   CHANGEABLE MESSAGE SIGNS

0165 4425000000-N 1125  24 EA  10.00 240.00   WARNING FLAG SETS

0166 4430000000-N 1130  405 EA  50.00 20250.00   DRUMS
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0167 4435000000-N 1135  100 EA  18.50 1850.00   CONES

0168 4445000000-M 1145  166 M   55.00 9130.00   BARRICADES (TYPE III)

0169 4450000000-N 1150  400 HR  20.00 8000.00   FLAGGER

0170 4460000000-N 1155  16 EA  450.00 7200.00   WARNING LIGHTS (TYPE B)

0171 4465000000-N 1160  8 EA  10900.00 87200.00   TEMPORARY CRASH CUSHIONS

0172 4475000000-N 1165  2 EA  11600.00 23200.00   TRUCK MTD IMP ATTN 45 MPH

0173 4485000000-M 1170  675 M   66.00 44550.00   PORTABLE BARRIER

0174 4510000000-N SP   96 HR  55.00 5280.00   POLICE

0175 4650000000-N 1251  400 EA  4.36 1744.00   TEMP RAISED PVMT MRKS

0176 4685000000-M 1205  17,250 M   1.18 20355.00   100MM THERMO MKG, 2.3MMTK

0177 4686000000-M 1205  5,955 M   1.30 7741.50   100MM THERMO MKG, 3.1MMTK

0178 4695000000-M 1205  2,335 M   2.73 6374.55   200MM THERMO MKG 2.3MM TK

0179 4710000000-M 1205  80 M   14.88 1190.40   600MM THERMO MKG 3.1MM TK

0180 4721000000-M 1205  8 EA  49.00 392.00   THERMO PVT MKG CHARACTER 3.1

0181 4725000000-M 1205  61 EA  109.00 6649.00   THERMO PVT MKG SYMB 2.3MM

0182 4770000000-M 1205  1,264 M   4.90 6193.60   COLD APP PLAS LINES 100MM

0183 4810000000-M 1205  10,610 M   0.68 7214.80   PAINT PVT MKG LINES 100MM

0184 4835000000-M 1205  80 M   5.50 440.00   PAINT PVT MKG LINES 600MM

0185 4845000000-N 1205  3 EA  55.00 165.00   PAINT PVT MKG SYMBOL

0186 4850000000-M 1205  1,470 M   2.70 3969.00   REMVL OF 100MM LINES

0187 4900000000-N 1252  1,130 EA  4.35 4915.50   PERM RAISED PVMT MARKERS

0188 4935000000-N 1267  80 EA  33.00 2640.00   FLEX DELINATR (CRYSTAL)

0189 4940000000-N 1267  65 EA  33.00 2145.00   FLEX DELINATR (YELLOW)

0190 4945000000-N 1267  15 EA  33.00 495.00   FLEX DELINATR (CRY & RED)

0191 4950000000-N 1267  15 EA  33.00 495.00   FLEX DELINATR (YEL & RED)

0192 5300000000-M 1505  25 MTN 26.25 656.25   FND CONDIT MAT'L ********
(VI)

0193 5306000000-M SP   25 MTN 26.25 656.25   BEDDN MAT'L CL **********
(IV)

0194 5756000000-M 1520  90 KG  9.46 851.40   DI SS PIPE FITTINGS

0195 5882000000-N SP   3 EA  98.10 294.30   GENERIC UTILITY ITEM (EA)
A1 POLE TOP ASSEMBLY

0196 5882000000-N SP   2 EA  196.20 392.40   GENERIC UTILITY ITEM (EA)
A2 POLE TOP ASSEMBLY

0197 5882000000-N SP   4 EA  125.35 501.40   GENERIC UTILITY ITEM (EA)
A5-2 POLE TOP ASSEMBLY

0198 5882000000-N SP   4 EA  125.35 501.40   GENERIC UTILITY ITEM (EA)
A5-4 POLE TOP ASSEMBLY

0199 5882000000-N SP   1 EA  305.20 305.20   GENERIC UTILITY ITEM (EA)
A8 POLE TOP ASSEMBLY
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0200 5882000000-N SP   3 EA  239.80 719.40   GENERIC UTILITY ITEM (EA)
A9 POLE TOP ASSEMBLY

0201 5882000000-N SP   8 EA  272.50 2180.00   GENERIC UTILITY ITEM (EA)
C1 POLE TOP ASSEMBLY

0202 5882000000-N SP   7 EA  381.50 2670.50   GENERIC UTILITY ITEM (EA)
C2 POLE TOP ASSEMBLY

0203 5882000000-N SP   1 EA  245.25 245.25   GENERIC UTILITY ITEM (EA)
C5-1 POLE TOP ASSEMBLY

0204 5882000000-N SP   7 EA  479.60 3357.20   GENERIC UTILITY ITEM (EA)
C7 POLE TOP ASSEMBLY

0205 5882000000-N SP   7 EA  741.20 5188.40   GENERIC UTILITY ITEM (EA)
C8 POLE TOP ASSEMBLY

0206 5882000000-N SP   49 EA  87.20 4272.80   GENERIC UTILITY ITEM (EA)
E1-2 DOWN GUY

0207 5882000000-N SP   18 EA  16.35 294.30   GENERIC UTILITY ITEM (EA)
E3-10 GUY GUARD

0208 5882000000-N SP   23 EA  98.10 2256.30   GENERIC UTILITY ITEM (EA)
F1-2 ANCHOR

0209 5882000000-N SP   3 EA  926.50 2779.50   GENERIC UTILITY ITEM (EA)
G105-15 KVA, CSP TRANSFORMER

0210 5882000000-N SP   3 EA  1199.00 3597.00   GENERIC UTILITY ITEM (EA)
G105-25 KVA, CSP TRANSFORMER

0211 5882000000-N SP   1 EA  3270.00 3270.00   GENERIC UTILITY ITEM (EA)
G210-25-15 KVA, TRANSFORMER   ASSEMBLY

0212 5882000000-N SP   1 EA  32.70 32.70   GENERIC UTILITY ITEM (EA)
J10 SECONDARY ASSEMBLY

0213 5882000000-N SP   6 EA  32.70 196.20   GENERIC UTILITY ITEM (EA)
J6 SECONDARY ASSEMBLY

0214 5882000000-N SP   3 EA  43.60 130.80   GENERIC UTILITY ITEM (EA)
K10 SERVICE ASSEMBLY

0215 5882000000-N SP   16 EA  76.30 1220.80   GENERIC UTILITY ITEM (EA)
M2-11 MISCELLANEOUS ASSEMBLY

0216 5882000000-N SP   21 EA  59.95 1258.95   GENERIC UTILITY ITEM (EA)
M2-12 MISCELLANEOUS ASSEMBLY

0217 5882000000-N SP   8 EA  32.70 261.60   GENERIC UTILITY ITEM (EA)
M5-2 MISCELLANEOUS ASSEMBLY

0218 5882000000-N SP   6 EA  16.35 98.10   GENERIC UTILITY ITEM (EA)
M5-5 MISCELLANEOUS ASSEMBLY

0219 5882000000-N SP   7 EA  109.00 763.00   GENERIC UTILITY ITEM (EA)
M5-6 MISCELLANEOUS ASSEMBLY

0220 5882000000-N SP   5 EA  218.00 1090.00   GENERIC UTILITY ITEM (EA)
M5-9 MISCELLANEOUS ASSEMBLY

0221 5882000000-N SP   14 EA  436.00 6104.00   GENERIC UTILITY ITEM (EA)
TYPE 40-4 ELECTRIC UTILITY    POLE
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0222 5882000000-N SP   3 EA  468.70 1406.10   GENERIC UTILITY ITEM (EA)
TYPE 45-3 ELECTRIC UTILITY    POLE

0223 5882000000-N SP   2 EA  463.25 926.50   GENERIC UTILITY ITEM (EA)
TYPE 45-4 ELECTRIC UTILITY    POLE

0224 5882000000-N SP   7 EA  594.05 4158.35   GENERIC UTILITY ITEM (EA)
TYPE 50-3 ELECTRIC UTILITY    POLE

0225 5882000000-N SP   3 EA  790.25 2370.75   GENERIC UTILITY ITEM (EA)
TYPE 55-2 ELECTRIC UTILITY    POLE

0226 5882000000-N SP   2 EA  719.40 1438.80   GENERIC UTILITY ITEM (EA)
TYPE 55-3 ELECTRIC UTILITY    POLE

0227 5882000000-N SP   1 EA  719.40 719.40   GENERIC UTILITY ITEM (EA)
TYPE 55-4 ELECTRIC UTILITY    POLE

0228 5882000000-N SP   2 EA  1678.60 3357.20   GENERIC UTILITY ITEM (EA)
TYPE 65-2 ELECTRIC UTILITY    POLE

0229 5882000000-N SP   4 EA  2016.50 8066.00   GENERIC UTILITY ITEM (EA)
TYPE 70-3 ELECTRIC UTILITY    POLE

0230 5888000000-M SP   5,426 M   2.72 14758.72   GENERIC UTILITY ITEM (M)
#2 ACSR (SPARROW) CONDUCTOR

0231 5888000000-M SP   504 M   16.91 8522.64   GENERIC UTILITY ITEM (M)
100MM PVC FORCE MAIN SEWER PIPE, SDR 21

0232 5888000000-M SP   69 M   16.35 1128.15   GENERIC UTILITY ITEM (M)
2/0 ALUMINUM TRIPLEX (RUNCINA)CONDUCTOR

0233 5888000000-M SP   1,784 M   5.01 8937.84   GENERIC UTILITY ITEM (M)
336.4 KCMIL ACSR (MERLIN) CON-DUCTOR

0234 5912000000-N SP  Lump Sum 6540.00   GENERIC UTILITY ITEM (LS)
REMOVE ELECTRIC UTILITY CON-  DUCTORS

0235 5912000000-N SP  Lump Sum 17848.75   GENERIC UTILITY ITEM (LS)
REMOVE ELECTRIC UTILITY POLE &ASSEMBLIES

0236 5912000000-N SP  Lump Sum 4360.00   GENERIC UTILITY ITEM (LS)
REMOVE ELECTRIC UTILITY TRANS-FORMERS

0237 6000000000-M 1605  4,915 M   6.40 31456.00   TEMPORARY SILT FENCE

0238 6006000000-M 1610  520 MTN 25.00 13000.00   EROS CONTRL STONE CL A

0239 6009000000-M 1610  14,645 MTN 26.60 389557.00   EROS CONTRL STONE CL B

0240 6012000000-M 1610  5,620 MTN 22.90 128698.00   SEDIMENT CONTROL STONE

0241 6015000000-M 1615 45.5 HA  905.00 41177.50   TEMPORARY MULCHING

0242 6018000000-M 1620  3,675 KG  3.55 13046.25   SEED FOR TEMP SEEDING

0243 6021000000-M 1620 29.75 MTN 245.00 7288.75   FERT FOR TEMP SEEDING

0244 6024000000-M 1622  1,215 M   37.00 44955.00   TEMPORARY SLOPE DRAINS

0245 6027000000-N 1622  75 EA  168.00 12600.00   INLET PROTCN @ SLOPE DRNS

0246 6030000000-M 1630  58,670 M3  9.00 528030.00   SILT EXCAVATION

0247 6033000000-M 1631  3,635 M2  0.90 3271.50   SYNTHETIC ROVING

0248 6036000000-M 1631  13,065 M2  1.35 17637.75   MATTING FOR EROS CONTROL

0249 6042000000-M 1632  515 M   10.40 5356.00   6.4MM HARDWARE CLOTH
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0250 6084000000-M 1660 87.5 HA  2341.00 204837.50   SEEDING & MULCHING

0251 6087000000-M 1660  23 HA  88.00 2024.00   MOWING

0252 6090000000-M 1661  500 KG  16.80 8400.00   SEED FOR REPAIR SEEDING

0253 6093000000-M 1661 1.75 MTN 1068.00 1869.00   FERT FOR REPAIR SEEDING

0254 6096000000-M 1662  2,450 KG  3.05 7472.50   SEED FOR SUPP SEEDING

0255 6108000000-M 1665  147 MTN 270.00 39690.00   FERTILIZER TOPDRESSING

0256 6114000000-N SP   52 HR  42.00 2184.00   SPECIALIZED HAND MOWING

0257 6117000000-N 1675  20 EA  110.00 2200.00   RESPONSE FOR EROS CONTROL

0258 6123000000-M 1670 3.63 HA  1300.00 4719.00   REFORESTATION

0259 7060000000-M 1705  350 M   6.55 2292.50   SIGNAL CABLE

0260 7120000000-M 1705  6 EA  871.00 5226.00   VEHICLE SIGNAL HD (300MM, 3 SECT)

0261 7144000000-M 1705  2 EA  1254.00 2508.00   VEHICLE SIGNAL HD (300MM, 5 SECT)

0262 7216000000-N SP   25 EA  348.00 8700.00   MODIFY EXT VEHIC SIGNL HD

0263 7252000000-M 1710  983 M   5.45 5357.35   MESSENGER CABLE (6.35MM)

0264 7264000000-M 1710  220 M   6.55 1441.00   MESSENGER CABLE (9.52MM)

0265 7279000000-M 1715  540 M   2.20 1188.00   TRACER WIRE

0266 7300000000-M 1715  697 M   18.55 12929.35   TRENCHING (UNPAVED)

0267 7302000000-M SP   203 M   65.40 13276.20   DIR DRILL POLY COND 31.75 ** COND
(1)

0268 7324000000-N 1716  10 EA  174.00 1740.00   JUNCTION BOX (STANDARD SIZE)

0269 7336000000-N 1716  10 EA  518.00 5180.00   JUNCTION BOX (OVER-SIZED)

0270 7360000000-N 1720  4 EA  653.00 2612.00   WOOD POLE

0271 7372000000-N 1721  8 EA  261.00 2088.00   GUY ASSEMBLY

0272 7408000000-M 1722  1 EA  240.00 240.00   25MM RISER W/ WEATHERHEAD

0273 7420000000-M 1722  8 EA  294.00 2352.00   50MM RISER W/ WEATHERHEAD

0274 7432000000-M 1722  6 EA  327.00 1962.00   50MM RISER W/ TUBING

0275 7444000000-M 1725  560 M   17.45 9772.00   INDUCTIVE LOOP SAWCUT

0276 7456000000-M 1726  2,280 M   3.30 7524.00   LEAD-IN CABLE

0277 7516000000-M 1730  1,473 M   6.55 9648.15   COMMUNICATIONS CABLE (** FIBER)
(12)

0278 7552000000-N 1731  4 EA  1772.00 7088.00   INTERCONNECT CENTER

0279 7564000000-N 1732  4 EA  1848.00 7392.00   FIBER-OPTIC TRANSCEIVER

0280 7566000000-N 1733  9 EA  97.00 873.00   DELINEATOR MARKER

0281 7684000000-N 1750  1 EA  652.00 652.00   SIGNAL CABINET FOUNDATION

0282 7686000000-N SP   3 EA  100.00 300.00   CONDUIT ENTR INTO EXT FOUND

0283 7687000000-N SP   3 EA  360.00 1080.00   MODIFY FOUND FOR CONTRLR CBNT

0284 7688000000-N SP   4 EA  457.00 1828.00   CABINET BASE ADAPTER

0285 7756000000-N 1751  4 EA  13035.00 52140.00   CONTLR WITH CBNT, 2070L BASE MTD

0286 7780000000-N 1751  38 EA  95.00 3610.00   DETECTOR CHANNEL (TYPE 2070L)
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STRUCTURE ITEMS

0287 8014000000-N SP  Lump Sum 23980.00   TEMP RR SHORING ***,*****
(2,3+34.240 -RAMP C-)

0288 8014000000-N SP  Lump Sum 30520.00   TEMP RR SHORING ***,*****
(2,91+12.719 -L-LT)

0289 8014000000-N SP  Lump Sum 27250.00   TEMP RR SHORING ***,*****
(2,91+12.719 -L-RT)

0290 8091000000-N 410 Lump Sum 6540.00   FND EXCAV B** STA *******
(1,103+62.275 -L-)

0291 8091000000-N 410 Lump Sum 6540.00   FND EXCAV B** STA *******
(1,110+04.816 -NBL-)

0292 8091000000-N 410 Lump Sum 6540.00   FND EXCAV B** STA *******
(1,3+34.240 -RAMP C-)

0293 8091000000-N 410 Lump Sum 6540.00   FND EXCAV B** STA *******
(1,91+12.719 -L-LT)

0294 8091000000-N 410 Lump Sum 6540.00   FND EXCAV B** STA *******
(1,91+12.719 -L-RT)

0295 8091000000-N 410 Lump Sum 6540.00   FND EXCAV B** STA *******
(1,94+36.108 -L-LT)

0296 8091000000-N 410 Lump Sum 6540.00   FND EXCAV B** STA *******
(1,94+36.108 -L-RT)

0297 8091000000-N 410 Lump Sum 6540.00   FND EXCAV B** STA *******
(2,3+34.240 -RAMP C-)

0298 8091000000-N 410 Lump Sum 6540.00   FND EXCAV B** STA *******
(2,91+12.719 -L-LT)

0299 8091000000-N 410 Lump Sum 6540.00   FND EXCAV B** STA *******
(2,91+12.719 -L-RT)

0300 8147000000-M 420 5,737.6 M2  235.50 1351204.80   REINF CONC DECK SLAB

0301 8161000000-M 420 4,903.9 M2  2.20 10788.58   GROOVING BRIDGE FLOORS

0302 8182000000-M 420 1,075.5 M3  818.00 879759.00   CL A CONC, BRIDGE

0303 8210000000-N 422 Lump Sum 34880.00   BRG APPR SLAB ***********
(103+62.275 -L-)

0304 8210000000-N 422 Lump Sum 45780.00   BRG APPR SLAB ***********
(110+04.816 -NBL-)

0305 8210000000-N 422 Lump Sum 32700.00   BRG APPR SLAB ***********
(3+34.240 -RAMP C-)

0306 8210000000-N 422 Lump Sum 38150.00   BRG APPR SLAB ***********
(91+12.719 -L-LT)

0307 8210000000-N 422 Lump Sum 34880.00   BRG APPR SLAB ***********
(91+12.719 -L-RT)

0308 8210000000-N 422 Lump Sum 49050.00   BRG APPR SLAB ***********
(94+36.108 -L-LT)

0309 8210000000-N 422 Lump Sum 49050.00   BRG APPR SLAB ***********
(94+36.108 -L-RT)

0310 8217000000-M 425  97,359 KG  1.15 111962.85   REINF STEEL (BRIDGE)
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0311 8238000000-M 425  7,833 KG  2.00 15666.00   SPIRAL COL REINF STL STR

0312 8265000000-M 430 572.546 M   460.00 263371.16   1372MM PRESTR CONC GIRDER

0313 8280000000-M 440 Lump Sum 1200000.00   STRUCTURAL STEEL

0314 8364000000-M 450 5,230.5 M   68.00 355674.00   HP310X79 STL PILE

0315 8503000000-M 460 873.159 M   125.00 109144.88   CONC BARRIER RAIL

0316 8531000000-M 462  7,457 M2  54.50 406406.50   100MM SLOPE PROTECTION

0317 8650000000-N SP  Lump Sum 50000.00   POT BEARINGS

0318 8657000000-N 430 Lump Sum 30000.00   ELASTOMERIC BEARINGS

0319 8692000000-N SP  Lump Sum 110000.00   EVAZOTE JOINT SEALS

 

    TOTAL 27824828.85   CONTRACT TOTAL

 

    SUB-TOTAL 22499211.08   ROADWAY ITEMS

    SUB-TOTAL 5325617.77   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  20597604.46   PLT CONSTRUCTION CO., INC.

     2  21757240.80   BMCO CONSTRUCTION, INC.

     3  21909820.86   C. M. LINDSAY & SONS, INC.

     4  27824828.85   RALPH HODGE CONST. CO.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 251000.00 270000.00  280000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 200000.00 132645.00  200000.00CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 100.00 100.00 103.00 103.00 5000.00  5000.00SUPP CLEARING & GRUBBING

0004 0022000000-E 225  21,600 CY  3.00 64800.00 3.10 66960.00 4.65  100440.00UNCLASSIFIED EXCAVATION

0005 0029000000-N SP  Lump Sum 7500.00 16300.00  8944.10REINF BRG APPR **********
(30+42.32)

0006 0036000000-E 225  2,200 CY  4.25 9350.00 4.40 9680.00 12.75  28050.00UNDERCUT EXCAVATION

0007 0106000000-E 230  106,000 CY  5.25 556500.00 5.40 572400.00 4.20  445200.00BORROW EXCAVATION

0008 0127000000-N SP   4 EA  550.00 2200.00 566.50 2266.00 886.70  3546.80EMBM'T SETTLEMENT GAUGE

0009 0134000000-E 240  778 CY  6.30 4901.40 6.50 5057.00 11.31  8799.18DRAINAGE DITCH EXCAVATION

0010 0156000000-E 250  700 SY  3.00 2100.00 3.10 2170.00 3.77  2639.00REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260 4.5 HR  210.00 945.00 216.30 973.35 68.50  308.25PROOF ROLLING

0012 0195000000-E 265  21,000 CY  5.25 110250.00 5.40 113400.00 7.64  160440.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  21,000 SY  1.00 21000.00 1.05 22050.00 0.48  10080.00SOIL STABILIZATION FABRIC

0014 0318000000-E 300  240 TON 14.50 3480.00 14.95 3588.00 19.14  4593.60FNDATION MATL, MINOR STRS

0015 0366000000-E 310  1,204 LF  21.00 25284.00 21.65 26066.60 22.74  27378.9615" RC PIPE CULV III

0016 0372000000-E 310  608 LF  25.00 15200.00 25.75 15656.00 27.05  16446.4018" RC PIPE CULV III

0017 0378000000-E 310  140 LF  29.00 4060.00 29.90 4186.00 32.75  4585.0024" RC PIPE CULV III

0018 0396000000-E 310  176 LF  56.50 9944.00 58.20 10243.20 76.67  13493.9242" RC PIPE CULV III

0019 0708000000-E 310  40 LF  25.50 1020.00 26.25 1050.00 49.58  1983.2015" BCCSP B 0.064"

0020 0714000000-E 310  44 LF  27.50 1210.00 28.35 1247.40 50.97  2242.6818" BCCSP B 0.064"

0021 0806000000-E 310  2 EA  185.00 370.00 190.55 381.10 156.04  312.0815" BCCS ELB B 0.064"

0022 0807000000-E 310  2 EA  200.00 400.00 206.00 412.00 178.51  357.0218" BCCS ELB B 0.064"

0023 1011000000-N 500 Lump Sum 214000.00 204935.00  15777.43FINE GRADING

0024 1110000000-E 510  600 TON 10.00 6000.00 10.30 6180.00 19.53  11718.00STABILIZER AGGREGATE

0025 1121000000-E 520  7,200 TON 12.00 86400.00 12.35 88920.00 11.19  80568.00AGGREGATE BASE COURSE

0026 1220000000-E 545  500 TON 12.00 6000.00 12.35 6175.00 15.88  7940.00INCIDENTAL STONE BASE

0027 1489000000-E 610  1,100 TON 39.25 43175.00 40.45 44495.00 39.25  43175.00ASP CONC BASE CRS B25.0B

0028 1498000000-E 610  2,800 TON 28.00 78400.00 28.85 80780.00 28.00  78400.00ASP CONC INTR CRS I19.0B

0029 1519000000-E 610  3,400 TON 28.00 95200.00 28.85 98090.00 28.00  95200.00ASP CONC SURF CRS S9.5B

0030 1560000000-E 620  400 TON 207.00 82800.00 213.20 85280.00 207.00  82800.00ASP FOR PLANT MIX  PG64-22

0031 1693000000-E 654  100 TON 100.00 10000.00 103.00 10300.00 124.62  12462.00ASPH PM PAVEMENT REPAIR

0032 2022000000-E 815  437 CY  3.30 1442.10 3.40 1485.80 8.50  3714.50SUBDRAIN EXCAVATION

0033 2033000000-E 815  219 CY  27.00 5913.00 27.80 6088.20 32.00  7008.00SUBDRAIN FINE AGGREGATE

0034 2044000000-E 815  1,300 LF  4.20 5460.00 4.35 5655.00 4.50  5850.006" PERF SUBDRN PIPE

0035 2055000000-E 815  39 EA  10.00 390.00 10.30 401.70 0.75  29.256" SUBDRN Y,T,OR L

0036 2066000000-N 815  3 EA  160.00 480.00 164.80 494.40 200.00  600.00CONC PAD SUBDRN OUTLET

0037 2077000000-E 815  12 LF  12.00 144.00 12.35 148.20 4.50  54.006" OUTLET PIPE (SUBDRNS)

0038 2209000000-E 838 4.5 CY  795.00 3577.50 818.85 3684.83 507.83  2285.24ENDWALLS

0039 2253000000-E 840 0.45 CY  1600.00 720.00 1648.00 741.60 1092.73  491.73PIPE COLLARS
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0040 2286000000-N 840  12 EA  1200.00 14400.00 1236.00 14832.00 620.28  7443.36MASNRY DRAINAGE STRUCT

0041 2366000000-N 840  6 EA  290.00 1740.00 298.70 1792.20 255.50  1533.00FRAME W/2GRTS 840.24 STD

0042 2367000000-N 840  5 EA  290.00 1450.00 298.70 1493.50 268.07  1340.35FRAME W/2GRTS 840.29 STD

0043 2396000000-N 840  1 EA  250.00 250.00 257.50 257.50 238.68  238.68FRAME W/COVER STD 840.54

0044 2556000000-E 846  910 LF  12.00 10920.00 12.35 11238.50 15.21  13841.10SHOULDER BERM GUTTER

0045 3030000000-E 862 1,887.5 LF  8.00 15100.00 8.00 15100.00 7.75  14628.13STL BM GUARDRAIL

0046 3150000000-N 862  5 EA  20.00 100.00 22.65 113.25 22.00  110.00ADDIT GUARDRAIL POSTS

0047 3215000000-N 862  4 EA  750.00 3000.00 824.00 3296.00 800.00  3200.00GR ANCHOR TYPE III

0048 3270000000-N SP   4 EA  1400.00 5600.00 1648.00 6592.00 1600.00  6400.00GR ANCHOR TYPE 350

0049 3628000000-E 876  25 TON 45.00 1125.00 46.35 1158.75 28.21  705.25PLAIN RIP RAP, CLASS I

0050 3649000000-E 876  25 TON 48.00 1200.00 49.45 1236.25 51.43  1285.75PLAIN RIP RAP, CLASS B

0051 3656000000-E 876  970 SY  1.40 1358.00 1.45 1406.50 0.77  746.90FILTER FABRIC FOR DRAINGE

0052 4400000000-E 1110  1,216 SF  8.40 10214.40 8.65 10518.40 3.60  4377.60WORK ZONE SIGNS (STAT)

0053 4405000000-E 1110  200 SF  29.00 5800.00 25.75 5150.00 3.35  670.00WORK ZONE SIGNS (PORTABLE

0054 4410000000-E 1110  129 SF  8.50 1096.50 25.75 3321.75 3.60  464.40WORK ZONE SIGNS (BARRICDE

0055 4415000000-N 1115  1 EA  2100.00 2100.00 2163.00 2163.00 2768.09  2768.09FLASHING ARROW PNL TYPE C

0056 4425000000-N 1125  18 EA  30.00 540.00 30.90 556.20 6.00  108.00WARNING FLAG SETS

0057 4430000000-N 1130  50 EA  55.00 2750.00 56.65 2832.50 51.09  2554.50DRUMS

0058 4435000000-N 1135  50 EA  22.00 1100.00 22.65 1132.50 15.52  776.00CONES

0059 4445000000-E 1145  232 LF  16.50 3828.00 17.00 3944.00 12.52  2904.64BARRICADES (TYPE III)

0060 4450000000-N 1150  960 HR  17.50 16800.00 18.00 17280.00 18.62  17875.20FLAGGER

0061 4460000000-N 1155  4 EA  185.00 740.00 190.55 762.20 74.74  298.96WARNING LIGHTS (TYPE B)

0062 4475000000-N 1165  1 EA  1500.00 1500.00 1545.00 1545.00 16050.00  16050.00TRUCK MTD IMP ATTN 45 MPH

0063 4560000000-E SP   95 SF  32.00 3040.00 33.00 3135.00 30.00  2850.00TEMP GUIDE SIGN (GRD MTD SIGN)

0064 4650000000-N 1251  165 EA  5.00 825.00 5.15 849.75 4.25  701.25TEMP RAISED PVMT MRKS

0065 4685000000-E 1205  12,757 LF  0.45 5740.65 0.45 5740.65 0.45  5740.65THERMO PVT MKG LINES 4"90

0066 4686000000-E 1205  18,038 LF  0.49 8838.62 0.50 9019.00 0.49  8838.62THERMO PVT MKG LINES 4"120

0067 4695000000-E 1205  1,691 LF  1.00 1691.00 1.05 1775.55 1.00  1691.008"WIDE THERMO 90 MILS

0068 4710000000-E 1205  653 LF  3.00 1959.00 3.10 2024.30 3.00  1959.0024"WIDE THERMO 120 MILS

0069 4725000000-E 1205  36 EA  85.00 3060.00 87.55 3151.80 85.00  3060.00THERMO PVT SYMBOL 90MILS

0070 4770000000-E 1205  3,719 LF  1.15 4276.85 1.20 4462.80 1.15  4276.854" COLD APPL PLSTIC LINES

0071 4810000000-E 1205  9,160 LF  0.19 1740.40 0.20 1832.00 0.19  1740.40PAINT PVMT MARKINGS 4"

0072 4835000000-E 1205  54 LF  2.00 108.00 2.05 110.70 2.00  108.00PAINT PVT MKG LINES 24"

0073 4845000000-N 1205  1 EA  50.00 50.00 51.50 51.50 50.00  50.00PAINT PVT MKG SYMBOL

0074 4850000000-E 1205  3,000 LF  0.50 1500.00 0.50 1500.00 0.50  1500.00LINE REMOVAL 4" WIDE

0075 4875000000-N 1205  10 EA  30.00 300.00 30.90 309.00 30.00  300.00REMOVAL OF SYMBL & CHARAC

0076 4900000000-N 1252  337 EA  7.00 2359.00 7.20 2426.40 7.00  2359.00PERM RAISED PVMT MARKERS

0077 5300000000-E 1505  300 TON 15.00 4500.00 23.70 7110.00 30.00  9000.00FND CONDIT MAT CL *******
(II)

0078 5318000000-E 1505  500 TON 100.00 50000.00 108.15 54075.00 130.00  65000.00PVMT REPAIR UTILITY WORK



FED AID NO STP-0402(1) JUL 15 2003 C200695

WIDENING, GRADING, DRAINAGE, PAVING, C&G & STRUCTURE.

NEW ROUTE FROM US-301 IN NASH COUNTY TO SR-1407 (BATTLEBORO RD) IN EDGECOMBE COUNTY.

BARNHILL CONTRACTING CO. BRYANT CONTRACTING INC. DBA
BRYANT CONTRACTING OF NC

ARCHER WESTERN CONTRACTORS,
LTD.
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JUL 17, 2003 10:15 AM

TIP NO U-3329 10:00AM 3 /  5 007

EDGECOMBE, NASH

34926.3.3

8.2321402

0.949 MI

0079 5319000000-E 1505  3 CY  175.00 525.00 185.40 556.20 180.00  540.00CL B CONC FOR ENCAS LINE

0080 5330000000-E 1510  1,760 LF  21.00 36960.00 17.00 29920.00 25.00  44000.006" DI WATER PIPE ********
(52)

0081 5396000000-E 1510  144 LF  70.00 10080.00 58.70 8452.80 63.43  9133.92**"DI RES JT H20 P *******CL
(18", 52)

0082 5402000000-E 1510  2,860 LB  2.25 6435.00 6.70 19162.00 6.50  18590.00DI RES JT FITTNS

0083 5414000000-E 1510  175 LF  16.00 2800.00 9.30 1627.50 9.00  1575.003/4"CU WATER PIPE TYPE K

0084 5480000000-E 1510  224 LB  1.70 380.80 3.10 694.40 3.82  855.68DI H2O FITTINGS 250# MIN

0085 5510000000-E 1510  5 EA  25.00 125.00 71.10 355.50 69.00  345.003/4" CORPORATION STOP

0086 5530000000-E 1510  5 EA  25.00 125.00 81.40 407.00 79.00  395.00**" CURB STOP
(3/4")

0087 5540000000-E 1510  3 EA  530.00 1590.00 463.50 1390.50 501.00  1503.006" GATE V&VB 200# WP

0088 5618000000-E 1510  3 EA  250.00 750.00 221.45 664.35 215.00  645.006" TRANSIT COUPLN *******
(PVC TO DI)

0089 5888000000-E SP   414 LF  102.00 42228.00 103.00 42642.00 100.00  41400.00GENERIC UTILITY ITEM (LF)
16" DI RESTRAINED JOINT FORCE MAIN SEWER PIPE,
CLASS 52

0090 5888000000-E SP   80 LF  200.00 16000.00 124.65 9972.00 121.00  9680.00GENERIC UTILITY ITEM (LF)
36" STEEL ENCASEMENT PIPE, 3/8" THICK, BY OPEN CUT

0091 5888000000-E SP   90 LF  250.00 22500.00 155.55 13999.50 150.00  13500.00GENERIC UTILITY ITEM (LF)
42" STEEL ENCASEMENT PIPE, 1/2" THICK, BY OPEN CUT

0092 5906000000-E SP   2,671 LB  2.25 6009.75 6.70 17895.70 6.50  17361.50GENERIC UTILITY ITEM (LB)
DI RESTRAINED JOINT SEWER PIPE FITTINGS, 250# MIN
WP

0093 6000000000-E 1605  2,100 LF  2.00 4200.00 2.00 4200.00 5.00  10500.00TEMPORARY SILT FENCE

0094 6006000000-E 1610  200 TON 35.00 7000.00 36.05 7210.00 24.81  4962.00EROS CONTRL STONE CL A

0095 6009000000-E 1610  850 TON 36.00 30600.00 37.10 31535.00 18.63  15835.50EROS CONTRL STONE CL B

0096 6012000000-E 1610  700 TON 26.00 18200.00 26.80 18760.00 15.98  11186.00SEDIMENT CONTROL STONE

0097 6015000000-E 1615  13 ACR 250.00 3250.00 813.70 10578.10 250.00  3250.00TEMPORARY MULCHING

0098 6018000000-E 1620  450 LB  3.00 1350.00 5.40 2430.00 3.00  1350.00SEED FOR TEMP SEEDING

0099 6021000000-E 1620  2 TON 400.00 800.00 643.75 1287.50 400.00  800.00FERT FOR TEMP SEEDING

0100 6024000000-E 1622  400 LF  12.00 4800.00 12.35 4940.00 13.54  5416.00TEMPORARY SLOPE DRAINS

0101 6027000000-N 1622  6 EA  210.00 1260.00 216.30 1297.80 274.98  1649.88INLET PROTCN @ SLOPE DRNS

0102 6030000000-E 1630  3,700 CY  2.00 7400.00 2.05 7585.00 4.64  17168.00SILT EXCAVATION

0103 6033000000-E 1631  1,900 SY  1.40 2660.00 1.45 2755.00 1.40  2660.00SYNTHETIC ROVING

0104 6036000000-E 1631  1,900 SY  1.10 2090.00 1.45 2755.00 1.10  2090.00MATTING FOR EROS CONTROL

0105 6042000000-E 1632  200 LF  4.00 800.00 1.90 380.00 4.00  800.001/4" HARDWARE CLOTH

0106 6070000000-N SP   12 EA  500.00 6000.00 1030.00 12360.00 1320.38  15844.56SPECIAL STILLING BASINS

0107 6084000000-E 1660 19.5 ACR 1120.00 21840.00 2420.00 47190.00 1120.00  21840.00SEEDING AND MULCHING

0108 6087000000-E 1660 7.5 ACR 40.00 300.00 97.85 733.88 40.00  300.00MOWING

0109 6090000000-E 1661  150 LB  5.00 750.00 12.90 1935.00 5.00  750.00SEED FOR REPAIR SEEDING

0110 6093000000-E 1661 0.25 TON 600.00 150.00 850.00 212.50 600.00  150.00FERT FOR REPAIR SEEDING
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0111 6096000000-E 1662  300 LB  3.00 900.00 4.10 1230.00 3.00  900.00SEED FOR SUPP SEEDING

0112 6108000000-E 1665 14.5 TON 300.00 4350.00 335.00 4857.50 300.00  4350.00FERTILIZER TOPDRESSING

0113 6114000000-N SP  4.5 HR  35.00 157.50 36.00 162.00 35.00  157.50SPECIALIZED HAND MOWING

0114 6117000000-N 1675  16 EA  50.00 800.00 206.00 3296.00 50.00  800.00RESPONSE FOR EROS CONTROL

0115 7060000000-E 1705  700 LF  2.00 1400.00 1.30 910.00 2.00  1400.00SIGNAL CABLE

0116 7120000000-E 1705  11 EA  759.00 8349.00 850.00 9350.00 759.00  8349.00VEHICLE SIGNAL HD (12", 3 SECT)

0117 7264000000-E 1710  575 LF  2.00 1150.00 1.35 776.25 2.00  1150.00MESSENGER CABLE (3/8")

0118 7300000000-E 1715  780 LF  5.00 3900.00 5.15 4017.00 5.00  3900.00TRENCHING (UNPAVED)

0119 7324000000-N 1716  7 EA  150.00 1050.00 463.50 3244.50 150.00  1050.00JUNCTION BOX (STANDARD SIZE)

0120 7360000000-N 1720  4 EA  599.00 2396.00 721.00 2884.00 599.00  2396.00WOOD POLE

0121 7372000000-N 1721  8 EA  239.00 1912.00 231.75 1854.00 239.00  1912.00GUY ASSEMBLY

0122 7408000000-E 1722  1 EA  209.00 209.00 437.75 437.75 209.00  209.001" RISER WITH WEATHERHEAD

0123 7420000000-E 1722  5 EA  279.00 1395.00 334.75 1673.75 275.00  1375.002" RISER WITH WEATHERHEAD

0124 7444000000-E 1725  1,080 LF  4.00 4320.00 4.65 5022.00 4.00  4320.00INDUCTIVE LOOP SAWCUT

0125 7456000000-E 1726  2,600 LF  1.00 2600.00 0.90 2340.00 1.00  2600.00LEAD-IN CABLE

0126 7636000000-N 1745  1 EA  125.00 125.00 257.50 257.50 125.00  125.00SIGN FOR SIGNALS

0127 7684000000-N 1750  1 EA  550.00 550.00 772.50 772.50 550.00  550.00SIGNAL CABINET FOUNDATION

0128 7688000000-N SP   1 EA  450.00 450.00 515.00 515.00 450.00  450.00CABINET BASE ADAPTER

0129 7756000000-N 1751  1 EA  11995.00 11995.00 12875.00 12875.00 11995.00  11995.00CONTLR WITH CBNT, 2070L BASE MTD

0130 7780000000-N 1751  10 EA  89.00 890.00 154.50 1545.00 89.00  890.00DETECTOR CHANNEL (TYPE 2070L)

STRUCTURE ITEMS

0131 8017000000-N SP  Lump Sum 127000.00 275000.00  390000.00CM&R TEMP ACCESS ***********
(30+42.322 -L-)

0132 8091000000-N 410 Lump Sum 2550.00 4600.00  10700.00FND EXCAV B** STA *******
(6,30+42.322 -L-)

0133 8147000000-E 420 31,811.8 SF  15.50 493082.90 18.00 572612.40 20.00  636236.00REINF CONCRETE DECK SLAB

0134 8161000000-E 420 26,235.6 SF  0.18 4722.41 0.40 10494.24 0.27  7083.61GROOVING BRIDGE FLOORS

0135 8182000000-E 420 695.4 CY  280.00 194712.00 440.00 305976.00 500.00  347700.00CLASS A CONCRETE (BRIDGE)

0136 8210000000-N 422 Lump Sum 22000.00 28200.00  14528.07BRG APPR SLAB ***********
(30+42.322 -L-)

0137 8217000000-E 425  101,688 LB  0.45 45759.60 0.60 61012.80 0.40  40675.20REINF STEEL (BRIDGE)

0138 8238000000-E 425  9,976 LB  0.90 8978.40 1.05 10474.80 0.43  4289.68SPIRAL COL REINF STL BRG

0139 8280000000-E 440 Lump Sum 865000.00 871250.00  1132422.00STRUCTURAL STEEL

0140 8385000000-E 450  15,764 LF  30.00 472920.00 29.50 465038.00 26.00  409864.00PP**X**** STL PILE
(12 X 0.50)

0141 8503000000-E 460 1,813.495 LF  36.00 65285.82 45.00 81607.28 30.45  55220.92CONCRETE BARRIER RAIL

0142 8531000000-E 462  1,640 SY  30.00 49200.00 40.00 65600.00 37.84  62057.604" SLOPE PROTECTION

0143 8608000000-E 876  1,340 TON 27.00 36180.00 19.50 26130.00 21.89  29332.60PLAIN RIP RAP II (2'-0")

0144 8622000000-E 876  1,490 SY  2.50 3725.00 2.25 3352.50 1.00  1490.00FILTER FABRIC FOR DRAINAGE

0145 8650000000-N SP  Lump Sum 55500.00 70500.00  45866.05POT BEARINGS
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0146 8713000000-N SP  Lump Sum 60000.00 60700.00  50601.70MODULAR EXP JOINT SEALS

0147 8897000000-N SP   3 EA  2100.00 6300.00 4600.00 13800.00 15000.00  45000.00GENERIC STRUCTURE ITEM (EA)
DYNAMIC LOAD TEST

 

    TOTAL 4946189.60 TOTAL 5416236.83 TOTAL  5590429.99CONTRACT TOTAL

 

    SUB-TOTAL 2433273.47 SUB-TOTAL 2489888.81 SUB-TOTAL  2307362.56ROADWAY ITEMS

    SUB-TOTAL 2512916.13 SUB-TOTAL 2926348.02 SUB-TOTAL  3283067.43STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4946189.60   BARNHILL CONTRACTING CO.

     2  5416236.83   BRYANT CONTRACTING INC. DBA BRYANT
CONTRACTING OF NC

     3  5590429.99   ARCHER WESTERN CONTRACTORS, LTD.
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUTTERMILK CREEK AND APPROACHES ON SR-1002.

R. E. BURNS & SONS CO., INC. SMITH-ROWE, INC. DANE CONSTRUCTION, INC.

STATESVILLE,  NC MOUNT AIRY,  NC MOORESVILLE,  NC

JUL 17, 2003 10:15 AM

TIP NO B-3600 10:00AM 1 /  9 008

ALAMANCE

33154.3.1

8.2472603

0.080 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 24500.00 26000.00  26745.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6000.00 6500.00  7000.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 20700.00 15000.00  45000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  500 CY  5.00 2500.00 5.00 2500.00 5.00  2500.00UNDERCUT EXCAVATION

0006 0318000000-E 300  8 TON 80.00 640.00 80.00 640.00 80.00  640.00FNDATION MATL, MINOR STRS

0007 0708000000-E 310  60 LF  27.00 1620.00 27.00 1620.00 27.00  1620.0015" BCCSP B 0.064"

0008 0806000000-E 310  4 EA  150.00 600.00 150.00 600.00 150.00  600.0015" BCCS ELB B 0.064"

0009 1220000000-E 545  100 TON 22.00 2200.00 22.00 2200.00 22.00  2200.00INCIDENTAL STONE BASE

0010 1489000000-E 610  80 TON 40.00 3200.00 38.46 3076.80 38.46  3076.80ASP CONC BASE CRS B25.0B

0011 1498000000-E 610  65 TON 40.00 2600.00 38.44 2498.60 38.44  2498.60ASP CONC INTR CRS I19.0B

0012 1514000000-E 610  115 TON 40.00 4600.00 38.53 4430.95 38.53  4430.95ASP CONC SURF CRS S9.5A

0013 1560000000-E 620  15 TON 260.00 3900.00 260.00 3900.00 260.00  3900.00ASP FOR PLANT MIX  PG64-22

0014 2286000000-N 840  4 EA  1500.00 6000.00 1400.00 5600.00 1400.00  5600.00MASNRY DRAINAGE STRUCT

0015 2367000000-N 840  4 EA  500.00 2000.00 400.00 1600.00 400.00  1600.00FRAME W/2GRTS 840.29 STD

0016 2556000000-E 846  160 LF  25.00 4000.00 20.00 3200.00 15.00  2400.00SHOULDER BERM GUTTER

0017 3030000000-E 862 412.5 LF  8.00 3300.00 8.00 3300.00 8.00  3300.00STL BM GUARDRAIL

0018 3150000000-N 862  5 EA  20.00 100.00 20.00 100.00 20.00  100.00ADDIT GUARDRAIL POSTS

0019 3215000000-N 862  4 EA  800.00 3200.00 800.00 3200.00 800.00  3200.00GR ANCHOR TYPE III

0020 3270000000-N SP   4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE 350

0021 3649000000-E 876  4 TON 100.00 400.00 100.00 400.00 100.00  400.00PLAIN RIP RAP, CLASS B

0022 3656000000-E 876  545 SY  2.00 1090.00 2.00 1090.00 2.00  1090.00FILTER FABRIC FOR DRAINGE

0023 4400000000-E 1110  119 SF  25.00 2975.00 10.00 1190.00 7.00  833.00WORK ZONE SIGNS (STAT)

0024 4410000000-E 1110  37 SF  25.00 925.00 7.50 277.50 3.75  138.75WORK ZONE SIGNS (BARRICDE

0025 4425000000-N 1125  2 EA  25.00 50.00 40.00 80.00 9.00  18.00WARNING FLAG SETS

0026 4445000000-E 1145  512 LF  3.00 1536.00 10.00 5120.00 7.00  3584.00BARRICADES (TYPE III)

0027 4810000000-E 1205  1,710 LF  0.73 1248.30 1.30 2223.00 0.38  649.80PAINT PVMT MARKINGS 4"

0028 4900000000-N 1252  7 EA  7.00 49.00 10.00 70.00 7.00  49.00PERM RAISED PVMT MARKERS

0029 6000000000-E 1605  750 LF  2.00 1500.00 1.80 1350.00 2.00  1500.00TEMPORARY SILT FENCE

0030 6006000000-E 1610  75 TON 25.00 1875.00 25.00 1875.00 25.00  1875.00EROS CONTRL STONE CL A

0031 6009000000-E 1610  100 TON 35.00 3500.00 35.00 3500.00 35.00  3500.00EROS CONTRL STONE CL B

0032 6012000000-E 1610  225 TON 20.00 4500.00 20.00 4500.00 20.00  4500.00SEDIMENT CONTROL STONE

0033 6015000000-E 1615 0.5 ACR 600.00 300.00 600.00 300.00 600.00  300.00TEMPORARY MULCHING

0034 6018000000-E 1620  50 LB  4.00 200.00 4.00 200.00 4.00  200.00SEED FOR TEMP SEEDING

0035 6021000000-E 1620 0.25 TON 800.00 200.00 800.00 200.00 800.00  200.00FERT FOR TEMP SEEDING

0036 6030000000-E 1630  155 CY  10.00 1550.00 10.00 1550.00 15.00  2325.00SILT EXCAVATION

0037 6033000000-E 1631  160 SY  2.20 352.00 2.20 352.00 2.20  352.00SYNTHETIC ROVING

0038 6036000000-E 1631  450 SY  2.00 900.00 2.00 900.00 2.00  900.00MATTING FOR EROS CONTROL

0039 6042000000-E 1632  100 LF  2.00 200.00 4.00 400.00 2.25  225.001/4" HARDWARE CLOTH

0040 6070000000-N SP   8 EA  175.00 1400.00 500.00 4000.00 350.00  2800.00SPECIAL STILLING BASINS
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8.2472603
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0041 6084000000-E 1660 0.5 ACR 2600.00 1300.00 2600.00 1300.00 2600.00  1300.00SEEDING AND MULCHING

0042 6087000000-E 1660 0.5 ACR 90.00 45.00 90.00 45.00 90.00  45.00MOWING

0043 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00 8.00  400.00SEED FOR REPAIR SEEDING

0044 6093000000-E 1661 0.25 TON 1200.00 300.00 1200.00 300.00 1200.00  300.00FERT FOR REPAIR SEEDING

0045 6096000000-E 1662  50 LB  3.10 155.00 3.10 155.00 3.10  155.00SEED FOR SUPP SEEDING

0046 6108000000-E 1665 0.5 TON 500.00 250.00 500.00 250.00 500.00  250.00FERTILIZER TOPDRESSING

0047 6114000000-N SP   2 HR  60.00 120.00 60.00 120.00 60.00  120.00SPECIALIZED HAND MOWING

0048 6117000000-N 1675  8 EA  1.00 8.00 50.00 400.00 50.00  400.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0049 8017000000-N SP  Lump Sum 20000.00 17500.00  17000.00CM&R TEMP ACCESS ***********
(14+58.50-L-)

0050 8035000000-N 402 Lump Sum 25000.00 27000.00  48488.00REMV EXIST STR **********
(14+58.50-L-)

0051 8105500000-E SP   46 LF  380.00 17480.00 285.00 13110.00 245.00  11270.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0052 8105600000-E SP   36 LF  1390.00 50040.00 2300.00 82800.00 1500.00  54000.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0053 8111000000-E SP   48 LF  145.00 6960.00 195.00 9360.00 158.00  7584.00PERM STL CASING FOR ** PIER
(3'-6")

0054 8115000000-N SP   1 EA  2500.00 2500.00 4800.00 4800.00 1500.00  1500.00CROSSHOLE SONIC LOGGING

0055 8116000000-E SP   368 LF  9.00 3312.00 16.50 6072.00 9.80  3606.40CSL TUBES

0056 8121000000-N SP  Lump Sum 4000.00 2300.00  3300.00UNCL STR EXCAV STA *****
(14+58.50-L-)

0057 8182000000-E 420 66.6 CY  700.00 46620.00 592.00 39427.20 615.00  40959.00CLASS A CONCRETE (BRIDGE)

0058 8210000000-N 422 Lump Sum 13000.00 16300.00  10600.00BRG APPR SLAB ***********
(14+58.50-L-)

0059 8217000000-E 425  14,282 LB  0.85 12139.70 0.63 8997.66 0.55  7855.10REINF STEEL (BRIDGE)

0060 8238000000-E 425  2,453 LB  2.00 4906.00 2.00 4906.00 1.00  2453.00SPIRAL COL REINF STL BRG

0061 8364000000-E 450  210 LF  40.00 8400.00 30.75 6457.50 43.00  9030.00HP12X53 PILES

0062 8391000000-N 450  6 EA  150.00 900.00 170.00 1020.00 155.00  930.00STEEL PILE POINTS

0063 8475000000-E 460 210.5 LF  65.00 13682.50 114.50 24102.25 67.75  14261.38TWO BAR METAL RAIL

0064 8517000000-E 460 225.5 LF  50.00 11275.00 45.25 10203.88 61.50  13868.251'-**"X*****"CONC PARAPET
(1'-2" X 2'-8 1/2")

0065 8608000000-E 876  480 TON 0.01 4.80 28.00 13440.00 32.00  15360.00PLAIN RIP RAP II (2'-0")

0066 8622000000-E 876  534 SY  2.00 1068.00 2.75 1468.50 2.45  1308.30FILTER FABRIC FOR DRAINAGE

0067 8657000000-N 430 Lump Sum 5000.00 3500.00  3150.00ELASTOMERIC BEARINGS

0068 8762000000-E 430 1,237.5 LF  97.00 120037.50 85.55 105868.13 95.00  117562.503'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 491314.80 TOTAL 523147.97 TOTAL  534907.83CONTRACT TOTAL
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TIP NO B-3600 10:00AM 3 /  9 008

ALAMANCE

33154.3.1

8.2472603

0.080 MI

 

    SUB-TOTAL 124989.30 SUB-TOTAL 124514.85 SUB-TOTAL  150821.90ROADWAY ITEMS

    SUB-TOTAL 366325.50 SUB-TOTAL 398633.12 SUB-TOTAL  384085.93STRUCTURE ITEMS



FED AID NO BRZ-1002(6) JUL 15 2003 C200680

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUTTERMILK CREEK AND APPROACHES ON SR-1002.

DELLINGER, INC. THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

KEITH YOUNT CONST. CO., INC.

MONROE,  NC GREENSBORO,  NC SALISBURY,  NC

JUL 17, 2003 10:15 AM

TIP NO B-3600 10:00AM 4 /  9 008

ALAMANCE

33154.3.1

8.2472603

0.080 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 28655.00  30000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 18015.00  6000.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 25000.00 15450.00  25000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.05 1.05 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  500 CY  5.00 2500.00 5.15 2575.00 15.00  7500.00UNDERCUT EXCAVATION

0006 0318000000-E 300  8 TON 80.00 640.00 82.40 659.20 50.00  400.00FNDATION MATL, MINOR STRS

0007 0708000000-E 310  60 LF  27.00 1620.00 27.85 1671.00 25.00  1500.0015" BCCSP B 0.064"

0008 0806000000-E 310  4 EA  150.00 600.00 154.50 618.00 175.00  700.0015" BCCS ELB B 0.064"

0009 1220000000-E 545  100 TON 22.00 2200.00 22.70 2270.00 25.00  2500.00INCIDENTAL STONE BASE

0010 1489000000-E 610  80 TON 40.00 3200.00 49.65 3972.00 65.00  5200.00ASP CONC BASE CRS B25.0B

0011 1498000000-E 610  65 TON 40.00 2600.00 55.75 3623.75 65.00  4225.00ASP CONC INTR CRS I19.0B

0012 1514000000-E 610  115 TON 40.00 4600.00 54.15 6227.25 65.00  7475.00ASP CONC SURF CRS S9.5A

0013 1560000000-E 620  15 TON 260.00 3900.00 268.65 4029.75 275.00  4125.00ASP FOR PLANT MIX  PG64-22

0014 2286000000-N 840  4 EA  1500.00 6000.00 1442.00 5768.00 1250.00  5000.00MASNRY DRAINAGE STRUCT

0015 2367000000-N 840  4 EA  500.00 2000.00 412.00 1648.00 500.00  2000.00FRAME W/2GRTS 840.29 STD

0016 2556000000-E 846  160 LF  35.00 5600.00 15.90 2544.00 25.00  4000.00SHOULDER BERM GUTTER

0017 3030000000-E 862 412.5 LF  10.00 4125.00 8.25 3403.13 10.00  4125.00STL BM GUARDRAIL

0018 3150000000-N 862  5 EA  20.00 100.00 20.60 103.00 30.00  150.00ADDIT GUARDRAIL POSTS

0019 3215000000-N 862  4 EA  1500.00 6000.00 824.00 3296.00 1000.00  4000.00GR ANCHOR TYPE III

0020 3270000000-N SP   4 EA  1500.00 6000.00 1545.00 6180.00 1800.00  7200.00GR ANCHOR TYPE 350

0021 3649000000-E 876  4 TON 100.00 400.00 103.00 412.00 50.00  200.00PLAIN RIP RAP, CLASS B

0022 3656000000-E 876  545 SY  2.00 1090.00 2.05 1117.25 2.50  1362.50FILTER FABRIC FOR DRAINGE

0023 4400000000-E 1110  119 SF  10.00 1190.00 7.10 844.90 12.00  1428.00WORK ZONE SIGNS (STAT)

0024 4410000000-E 1110  37 SF  5.00 185.00 3.70 136.90 12.00  444.00WORK ZONE SIGNS (BARRICDE

0025 4425000000-N 1125  2 EA  10.00 20.00 9.15 18.30 20.00  40.00WARNING FLAG SETS

0026 4445000000-E 1145  512 LF  10.00 5120.00 7.10 3635.20 12.00  6144.00BARRICADES (TYPE III)

0027 4810000000-E 1205  1,710 LF  1.50 2565.00 0.39 666.90 2.00  3420.00PAINT PVMT MARKINGS 4"

0028 4900000000-N 1252  7 EA  10.00 70.00 7.25 50.75 12.00  84.00PERM RAISED PVMT MARKERS

0029 6000000000-E 1605  750 LF  2.00 1500.00 1.95 1462.50 3.00  2250.00TEMPORARY SILT FENCE

0030 6006000000-E 1610  75 TON 25.00 1875.00 25.75 1931.25 50.00  3750.00EROS CONTRL STONE CL A

0031 6009000000-E 1610  100 TON 35.00 3500.00 36.05 3605.00 35.00  3500.00EROS CONTRL STONE CL B

0032 6012000000-E 1610  225 TON 20.00 4500.00 20.60 4635.00 35.00  7875.00SEDIMENT CONTROL STONE

0033 6015000000-E 1615 0.5 ACR 600.00 300.00 618.00 309.00 1500.00  750.00TEMPORARY MULCHING

0034 6018000000-E 1620  50 LB  4.00 200.00 4.15 207.50 7.50  375.00SEED FOR TEMP SEEDING

0035 6021000000-E 1620 0.25 TON 800.00 200.00 824.00 206.00 1200.00  300.00FERT FOR TEMP SEEDING

0036 6030000000-E 1630  155 CY  10.00 1550.00 10.30 1596.50 10.00  1550.00SILT EXCAVATION

0037 6033000000-E 1631  160 SY  2.20 352.00 2.30 368.00 3.00  480.00SYNTHETIC ROVING

0038 6036000000-E 1631  450 SY  2.00 900.00 2.06 927.00 3.00  1350.00MATTING FOR EROS CONTROL

0039 6042000000-E 1632  100 LF  4.00 400.00 1.85 185.00 5.00  500.001/4" HARDWARE CLOTH

0040 6070000000-N SP   8 EA  500.00 4000.00 315.27 2522.16 750.00  6000.00SPECIAL STILLING BASINS



FED AID NO BRZ-1002(6) JUL 15 2003 C200680

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUTTERMILK CREEK AND APPROACHES ON SR-1002.

DELLINGER, INC. THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

KEITH YOUNT CONST. CO., INC.

MONROE,  NC GREENSBORO,  NC SALISBURY,  NC

JUL 17, 2003 10:15 AM

TIP NO B-3600 10:00AM 5 /  9 008

ALAMANCE

33154.3.1

8.2472603

0.080 MI

0041 6084000000-E 1660 0.5 ACR 3000.00 1500.00 2678.00 1339.00 5000.00  2500.00SEEDING AND MULCHING

0042 6087000000-E 1660 0.5 ACR 90.00 45.00 92.70 46.35 1.00  0.50MOWING

0043 6090000000-E 1661  50 LB  8.00 400.00 8.25 412.50 10.00  500.00SEED FOR REPAIR SEEDING

0044 6093000000-E 1661 0.25 TON 1200.00 300.00 1236.00 309.00 1500.00  375.00FERT FOR REPAIR SEEDING

0045 6096000000-E 1662  50 LB  3.10 155.00 3.20 160.00 3.00  150.00SEED FOR SUPP SEEDING

0046 6108000000-E 1665 0.5 TON 500.00 250.00 515.00 257.50 500.00  250.00FERTILIZER TOPDRESSING

0047 6114000000-N SP   2 HR  60.00 120.00 61.80 123.60 1.00  2.00SPECIALIZED HAND MOWING

0048 6117000000-N 1675  8 EA  50.00 400.00 51.50 412.00 1.00  8.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0049 8017000000-N SP  Lump Sum 13000.00 21560.00  30000.00CM&R TEMP ACCESS ***********
(14+58.50-L-)

0050 8035000000-N 402 Lump Sum 25000.00 32820.00  35000.00REMV EXIST STR **********
(14+58.50-L-)

0051 8105500000-E SP   46 LF  500.00 23000.00 464.59 21371.14 1200.00  55200.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0052 8105600000-E SP   36 LF  1550.00 55800.00 1902.48 68489.28 1200.00  43200.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0053 8111000000-E SP   48 LF  200.00 9600.00 149.35 7168.80 200.00  9600.00PERM STL CASING FOR ** PIER
(3'-6")

0054 8115000000-N SP   1 EA  5000.00 5000.00 4120.00 4120.00 3500.00  3500.00CROSSHOLE SONIC LOGGING

0055 8116000000-E SP   368 LF  10.00 3680.00 15.12 5564.16 8.00  2944.00CSL TUBES

0056 8121000000-N SP  Lump Sum 4000.00 2266.00  5000.00UNCL STR EXCAV STA *****
(14+58.50-L-)

0057 8182000000-E 420 66.6 CY  900.00 59940.00 593.38 39519.11 750.00  49950.00CLASS A CONCRETE (BRIDGE)

0058 8210000000-N 422 Lump Sum 20000.00 18015.00  14000.00BRG APPR SLAB ***********
(14+58.50-L-)

0059 8217000000-E 425  14,282 LB  0.75 10711.50 0.50 7141.00 1.00  14282.00REINF STEEL (BRIDGE)

0060 8238000000-E 425  2,453 LB  1.00 2453.00 0.75 1839.75 1.50  3679.50SPIRAL COL REINF STL BRG

0061 8364000000-E 450  210 LF  25.00 5250.00 60.61 12728.10 45.00  9450.00HP12X53 PILES

0062 8391000000-N 450  6 EA  125.00 750.00 215.25 1291.50 150.00  900.00STEEL PILE POINTS

0063 8475000000-E 460 210.5 LF  60.00 12630.00 122.50 25786.25 125.00  26312.50TWO BAR METAL RAIL

0064 8517000000-E 460 225.5 LF  60.00 13530.00 43.82 9881.41 65.00  14657.501'-**"X*****"CONC PARAPET
(1'-2" X 2'-8 1/2")

0065 8608000000-E 876  480 TON 35.00 16800.00 30.90 14832.00 35.00  16800.00PLAIN RIP RAP II (2'-0")

0066 8622000000-E 876  534 SY  2.00 1068.00 2.10 1121.40 3.00  1602.00FILTER FABRIC FOR DRAINAGE

0067 8657000000-N 430 Lump Sum 5000.00 3603.00  3500.00ELASTOMERIC BEARINGS

0068 8762000000-E 430 1,237.5 LF  90.00 111375.00 118.68 146866.50 95.00  117562.503'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 558360.50 TOTAL 584590.59 TOTAL  623829.00CONTRACT TOTAL



FED AID NO BRZ-1002(6) JUL 15 2003 C200680

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUTTERMILK CREEK AND APPROACHES ON SR-1002.

   

JUL 17, 2003 10:15 AM

TIP NO B-3600 10:00AM 6 /  9 008

ALAMANCE

33154.3.1

8.2472603

0.080 MI

 

    SUB-TOTAL 159773.00 SUB-TOTAL 138606.19 SUB-TOTAL  166689.00ROADWAY ITEMS

    SUB-TOTAL 398587.50 SUB-TOTAL 445984.40 SUB-TOTAL  457140.00STRUCTURE ITEMS



FED AID NO BRZ-1002(6) JUL 15 2003 C200680

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUTTERMILK CREEK AND APPROACHES ON SR-1002.

BRANCH HIGHWAYS, INC.

ROANOKE,  VA   

JUL 17, 2003 10:15 AM

TIP NO B-3600 10:00AM 7 /  9 008

ALAMANCE

33154.3.1

8.2472603

0.080 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 14400.00   CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 12000.00   GRADING

0004 0050000000-E 226  1 ACR 10000.00 10000.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  500 CY  4.70 2350.00   UNDERCUT EXCAVATION

0006 0318000000-E 300  8 TON 40.00 320.00   FNDATION MATL, MINOR STRS

0007 0708000000-E 310  60 LF  43.00 2580.00   15" BCCSP B 0.064"

0008 0806000000-E 310  4 EA  250.00 1000.00   15" BCCS ELB B 0.064"

0009 1220000000-E 545  100 TON 28.00 2800.00   INCIDENTAL STONE BASE

0010 1489000000-E 610  80 TON 50.00 4000.00   ASP CONC BASE CRS B25.0B

0011 1498000000-E 610  65 TON 56.00 3640.00   ASP CONC INTR CRS I19.0B

0012 1514000000-E 610  115 TON 54.00 6210.00   ASP CONC SURF CRS S9.5A

0013 1560000000-E 620  15 TON 268.00 4020.00   ASP FOR PLANT MIX  PG64-22

0014 2286000000-N 840  4 EA  1100.00 4400.00   MASNRY DRAINAGE STRUCT

0015 2367000000-N 840  4 EA  250.00 1000.00   FRAME W/2GRTS 840.29 STD

0016 2556000000-E 846  160 LF  15.00 2400.00   SHOULDER BERM GUTTER

0017 3030000000-E 862 412.5 LF  10.00 4125.00   STL BM GUARDRAIL

0018 3150000000-N 862  5 EA  20.00 100.00   ADDIT GUARDRAIL POSTS

0019 3215000000-N 862  4 EA  1100.00 4400.00   GR ANCHOR TYPE III

0020 3270000000-N SP   4 EA  1600.00 6400.00   GR ANCHOR TYPE 350

0021 3649000000-E 876  4 TON 50.00 200.00   PLAIN RIP RAP, CLASS B

0022 3656000000-E 876  545 SY  2.00 1090.00   FILTER FABRIC FOR DRAINGE

0023 4400000000-E 1110  119 SF  7.00 833.00   WORK ZONE SIGNS (STAT)

0024 4410000000-E 1110  37 SF  5.00 185.00   WORK ZONE SIGNS (BARRICDE

0025 4425000000-N 1125  2 EA  10.00 20.00   WARNING FLAG SETS

0026 4445000000-E 1145  512 LF  7.00 3584.00   BARRICADES (TYPE III)

0027 4810000000-E 1205  1,710 LF  1.30 2223.00   PAINT PVMT MARKINGS 4"

0028 4900000000-N 1252  7 EA  10.00 70.00   PERM RAISED PVMT MARKERS

0029 6000000000-E 1605  750 LF  2.00 1500.00   TEMPORARY SILT FENCE

0030 6006000000-E 1610  75 TON 28.00 2100.00   EROS CONTRL STONE CL A

0031 6009000000-E 1610  100 TON 28.00 2800.00   EROS CONTRL STONE CL B

0032 6012000000-E 1610  225 TON 30.00 6750.00   SEDIMENT CONTROL STONE

0033 6015000000-E 1615 0.5 ACR 600.00 300.00   TEMPORARY MULCHING

0034 6018000000-E 1620  50 LB  4.00 200.00   SEED FOR TEMP SEEDING

0035 6021000000-E 1620 0.25 TON 800.00 200.00   FERT FOR TEMP SEEDING

0036 6030000000-E 1630  155 CY  5.00 775.00   SILT EXCAVATION

0037 6033000000-E 1631  160 SY  2.20 352.00   SYNTHETIC ROVING

0038 6036000000-E 1631  450 SY  2.00 900.00   MATTING FOR EROS CONTROL

0039 6042000000-E 1632  100 LF  2.00 200.00   1/4" HARDWARE CLOTH

0040 6070000000-N SP   8 EA  500.00 4000.00   SPECIAL STILLING BASINS



FED AID NO BRZ-1002(6) JUL 15 2003 C200680

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUTTERMILK CREEK AND APPROACHES ON SR-1002.

BRANCH HIGHWAYS, INC.

ROANOKE,  VA   

JUL 17, 2003 10:15 AM

TIP NO B-3600 10:00AM 8 /  9 008

ALAMANCE

33154.3.1

8.2472603

0.080 MI

0041 6084000000-E 1660 0.5 ACR 2600.00 1300.00   SEEDING AND MULCHING

0042 6087000000-E 1660 0.5 ACR 90.00 45.00   MOWING

0043 6090000000-E 1661  50 LB  8.00 400.00   SEED FOR REPAIR SEEDING

0044 6093000000-E 1661 0.25 TON 1200.00 300.00   FERT FOR REPAIR SEEDING

0045 6096000000-E 1662  50 LB  3.10 155.00   SEED FOR SUPP SEEDING

0046 6108000000-E 1665 0.5 TON 500.00 250.00   FERTILIZER TOPDRESSING

0047 6114000000-N SP   2 HR  60.00 120.00   SPECIALIZED HAND MOWING

0048 6117000000-N 1675  8 EA  50.00 400.00   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0049 8017000000-N SP  Lump Sum 32000.00   CM&R TEMP ACCESS ***********
(14+58.50-L-)

0050 8035000000-N 402 Lump Sum 20000.00   REMV EXIST STR **********
(14+58.50-L-)

0051 8105500000-E SP   46 LF  350.00 16100.00   **'-**" DRILLD PIER IN SOIL
(3'-6")

0052 8105600000-E SP   36 LF  1900.00 68400.00   **'-**" DRILLD PIER NO SOIL
(3'-6")

0053 8111000000-E SP   48 LF  175.00 8400.00   PERM STL CASING FOR ** PIER
(3'-6")

0054 8115000000-N SP   1 EA  6500.00 6500.00   CROSSHOLE SONIC LOGGING

0055 8116000000-E SP   368 LF  16.00 5888.00   CSL TUBES

0056 8121000000-N SP  Lump Sum 11500.00   UNCL STR EXCAV STA *****
(14+58.50-L-)

0057 8182000000-E 420 66.6 CY  750.00 49950.00   CLASS A CONCRETE (BRIDGE)

0058 8210000000-N 422 Lump Sum 20600.00   BRG APPR SLAB ***********
(14+58.50-L-)

0059 8217000000-E 425  14,282 LB  0.50 7141.00   REINF STEEL (BRIDGE)

0060 8238000000-E 425  2,453 LB  1.00 2453.00   SPIRAL COL REINF STL BRG

0061 8364000000-E 450  210 LF  55.00 11550.00   HP12X53 PILES

0062 8391000000-N 450  6 EA  95.00 570.00   STEEL PILE POINTS

0063 8475000000-E 460 210.5 LF  64.00 13472.00   TWO BAR METAL RAIL

0064 8517000000-E 460 225.5 LF  80.00 18040.00   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-8 1/2")

0065 8608000000-E 876  480 TON 50.00 24000.00   PLAIN RIP RAP II (2'-0")

0066 8622000000-E 876  534 SY  3.00 1602.00   FILTER FABRIC FOR DRAINAGE

0067 8657000000-N 430 Lump Sum 2850.00   ELASTOMERIC BEARINGS

0068 8762000000-E 430 1,237.5 LF  136.00 168300.00   3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 638713.00   CONTRACT TOTAL



FED AID NO BRZ-1002(6) JUL 15 2003 C200680

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUTTERMILK CREEK AND APPROACHES ON SR-1002.

   

JUL 17, 2003 10:15 AM

TIP NO B-3600 10:00AM 9 /  9 008

ALAMANCE

33154.3.1

8.2472603

0.080 MI

 

    SUB-TOTAL 149397.00   ROADWAY ITEMS

    SUB-TOTAL 489316.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  491314.80   R. E. BURNS & SONS CO., INC.

     2  523147.97   SMITH-ROWE, INC.

     3  534907.83   DANE CONSTRUCTION, INC.

     4  558360.50   DELLINGER, INC.

     5  584590.59   THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.

     6  623829.00   KEITH YOUNT CONST. CO., INC.

     7  638713.00   BRANCH HIGHWAYS, INC.



FED AID NO BRZ-2351(1) JUL 15 2003 C200746

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CANE CREEK & APPROACHES ON SR-2351.

DANE CONSTRUCTION, INC. SMITH-ROWE, INC. R. E. BURNS & SONS CO., INC.

MOORESVILLE,  NC MOUNT AIRY,  NC STATESVILLE,  NC

JUL 17, 2003 10:15 AM

TIP NO B-3603 10:00AM 1 /  6 009

ALAMANCE

33157.3.2

8.2472903

0.329 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 39750.00 40000.00  41500.00MOBILIZATION

0002 0029000000-N SP  Lump Sum 13000.00 13000.00  13000.00REINF BRG APPR **********
(22+44.00)

0003 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  500 CY  5.00 2500.00 5.00 2500.00 5.00  2500.00UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 70000.00 27000.00  38400.00GRADING

0006 0106000000-E 230  7,150 CY  7.00 50050.00 7.00 50050.00 7.00  50050.00BORROW EXCAVATION

0007 0134000000-E 240  1,120 CY  6.00 6720.00 6.00 6720.00 6.00  6720.00DRAINAGE DITCH EXCAVATION

0008 0318000000-E 300  15 TON 22.00 330.00 22.00 330.00 22.00  330.00FNDATION MATL, MINOR STRS

0009 0343000000-E 310  80 LF  30.00 2400.00 30.00 2400.00 30.00  2400.0015" SIDE DRAIN PIPE

0010 0344000000-E 310  20 LF  33.00 660.00 33.00 660.00 33.00  660.0018" SIDE DRAIN PIPE

0011 0708000000-E 310  32 LF  27.00 864.00 27.00 864.00 27.00  864.0015" BCCSP B 0.064"

0012 0806000000-E 310  2 EA  125.00 250.00 125.00 250.00 125.00  250.0015" BCCS ELB B 0.064"

0013 0995000000-E 340  108 LF  5.00 540.00 5.00 540.00 5.00  540.00PIPE REMOVAL

0014 1220000000-E 545  200 TON 18.00 3600.00 18.00 3600.00 18.00  3600.00INCIDENTAL STONE BASE

0015 1489000000-E 610  475 TON 36.46 17318.50 36.46 17318.50 39.00  18525.00ASP CONC BASE CRS B25.0B

0016 1498000000-E 610  400 TON 36.44 14576.00 36.44 14576.00 39.00  15600.00ASP CONC INTR CRS I19.0B

0017 1514000000-E 610  295 TON 36.53 10776.35 36.53 10776.35 39.00  11505.00ASP CONC SURF CRS S9.5A

0018 1560000000-E 620  59 TON 237.00 13983.00 237.00 13983.00 237.00  13983.00ASP FOR PLANT MIX  PG64-22

0019 2000000000-N 806  16 EA  120.00 1920.00 120.00 1920.00 120.00  1920.00RIGHT OF WAY MARKERS

0020 2286000000-N 840  1 EA  1700.00 1700.00 1700.00 1700.00 1700.00  1700.00MASNRY DRAINAGE STRUCT

0021 2367000000-N 840  1 EA  300.00 300.00 300.00 300.00 300.00  300.00FRAME W/2GRTS 840.29 STD

0022 2556000000-E 846  210 LF  15.00 3150.00 20.00 4200.00 24.00  5040.00SHOULDER BERM GUTTER

0023 3030000000-E 862  875 LF  8.00 7000.00 8.00 7000.00 8.00  7000.00STL BM GUARDRAIL

0024 3150000000-N 862  5 EA  22.00 110.00 22.00 110.00 22.00  110.00ADDIT GUARDRAIL POSTS

0025 3215000000-N 862  4 EA  800.00 3200.00 800.00 3200.00 800.00  3200.00GR ANCHOR TYPE III

0026 3270000000-N SP   6 EA  1500.00 9000.00 1500.00 9000.00 1500.00  9000.00GR ANCHOR TYPE 350

0027 3628000000-E 876  520 TON 23.00 11960.00 23.00 11960.00 25.00  13000.00PLAIN RIP RAP, CLASS I

0028 3649000000-E 876  95 TON 30.00 2850.00 30.00 2850.00 30.00  2850.00PLAIN RIP RAP, CLASS B

0029 3656000000-E 876  1,270 SY  2.00 2540.00 2.00 2540.00 2.00  2540.00FILTER FABRIC FOR DRAINGE

0030 3659000000-N SP   1 EA  8900.00 8900.00 8000.00 8000.00 1000.00  1000.00PREFORMED SCOUR HOLES

0031 4400000000-E 1110  474 SF  9.00 4266.00 10.00 4740.00 3.10  1469.40WORK ZONE SIGNS (STAT)

0032 4410000000-E 1110  83 SF  9.00 747.00 8.00 664.00 3.50  290.50WORK ZONE SIGNS (BARRICDE

0033 4425000000-N 1125  6 EA  15.00 90.00 30.00 180.00 10.00  60.00WARNING FLAG SETS

0034 4430000000-N 1130  70 EA  31.00 2170.00 50.00 3500.00 27.00  1890.00DRUMS

0035 4445000000-E 1145  96 LF  10.00 960.00 12.00 1152.00 10.00  960.00BARRICADES (TYPE III)

0036 4810000000-E 1205  14,000 LF  0.20 2800.00 0.20 2800.00 0.20  2800.00PAINT PVMT MARKINGS 4"

0037 6000000000-E 1605  700 LF  3.00 2100.00 1.80 1260.00 2.00  1400.00TEMPORARY SILT FENCE

0038 6006000000-E 1610  75 TON 30.00 2250.00 30.00 2250.00 30.00  2250.00EROS CONTRL STONE CL A

0039 6009000000-E 1610  355 TON 20.00 7100.00 30.00 10650.00 30.00  10650.00EROS CONTRL STONE CL B



FED AID NO BRZ-2351(1) JUL 15 2003 C200746

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CANE CREEK & APPROACHES ON SR-2351.

DANE CONSTRUCTION, INC. SMITH-ROWE, INC. R. E. BURNS & SONS CO., INC.

MOORESVILLE,  NC MOUNT AIRY,  NC STATESVILLE,  NC

JUL 17, 2003 10:15 AM

TIP NO B-3603 10:00AM 2 /  6 009

ALAMANCE

33157.3.2

8.2472903

0.329 MI

0040 6012000000-E 1610  270 TON 22.00 5940.00 22.00 5940.00 22.00  5940.00SEDIMENT CONTROL STONE

0041 6015000000-E 1615  3 ACR 400.00 1200.00 420.00 1260.00 400.00  1200.00TEMPORARY MULCHING

0042 6018000000-E 1620  100 LB  3.00 300.00 3.10 310.00 3.00  300.00SEED FOR TEMP SEEDING

0043 6021000000-E 1620 0.5 TON 320.00 160.00 700.00 350.00 320.00  160.00FERT FOR TEMP SEEDING

0044 6024000000-E 1622  150 LF  11.00 1650.00 11.00 1650.00 11.00  1650.00TEMPORARY SLOPE DRAINS

0045 6027000000-N 1622  5 EA  150.00 750.00 150.00 750.00 100.00  500.00INLET PROTCN @ SLOPE DRNS

0046 6030000000-E 1630  725 CY  7.00 5075.00 7.00 5075.00 5.00  3625.00SILT EXCAVATION

0047 6033000000-E 1631  500 SY  1.00 500.00 1.65 825.00 1.00  500.00SYNTHETIC ROVING

0048 6036000000-E 1631  1,100 SY  2.00 2200.00 1.45 1595.00 2.00  2200.00MATTING FOR EROS CONTROL

0049 6038000000-E SP   65 SY  5.00 325.00 8.00 520.00 5.00  325.00PERM SOIL REINF MAT

0050 6042000000-E 1632  40 LF  5.00 200.00 5.00 200.00 5.00  200.001/4" HARDWARE CLOTH

0051 6070000000-N SP   8 EA  450.00 3600.00 500.00 4000.00 200.00  1600.00SPECIAL STILLING BASINS

0052 6084000000-E 1660 3.5 ACR 1100.00 3850.00 1280.00 4480.00 1100.00  3850.00SEEDING AND MULCHING

0053 6087000000-E 1660  2 ACR 50.00 100.00 45.00 90.00 50.00  100.00MOWING

0054 6090000000-E 1661  50 LB  5.00 250.00 6.50 325.00 5.00  250.00SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 0.25 TON 640.00 160.00 800.00 200.00 640.00  160.00FERT FOR REPAIR SEEDING

0056 6096000000-E 1662  75 LB  3.00 225.00 2.65 198.75 3.00  225.00SEED FOR SUPP SEEDING

0057 6108000000-E 1665 2.5 TON 220.00 550.00 320.00 800.00 220.00  550.00FERTILIZER TOPDRESSING

0058 6114000000-N SP  2.5 HR  30.00 75.00 45.00 112.50 30.00  75.00SPECIALIZED HAND MOWING

0059 6117000000-N 1675  8 EA  1.00 8.00 40.00 320.00 1.00  8.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0060 8017000000-N SP  Lump Sum 20000.00 10000.00  15000.00CM&R TEMP ACCESS ***********
(22+44.00 -L-)

0061 8035000000-N 402 Lump Sum 25150.00 55000.00  20000.00REMV EXIST STR **********
(22+44.00 -L-)

0062 8105500000-E SP  60.6 LF  265.00 16059.00 265.00 16059.00 340.00  20604.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0063 8105600000-E SP   40 LF  1615.00 64600.00 2000.00 80000.00 1350.00  54000.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0064 8111000000-E SP  48.6 LF  160.00 7776.00 215.00 10449.00 145.00  7047.00PERM STL CASING FOR ** PIER
(3'-6")

0065 8115000000-N SP   2 EA  1500.00 3000.00 4800.00 9600.00 2500.00  5000.00CROSSHOLE SONIC LOGGING

0066 8116000000-E SP  442.4 LF  9.75 4313.40 16.75 7410.20 9.00  3981.60CSL TUBES

0067 8121000000-N SP  Lump Sum 8575.00 3600.00  5000.00UNCL STR EXCAV STA *****
(22+44.00 -L-)

0068 8147000000-E 420  4,575 SF  20.00 91500.00 20.80 95160.00 28.00  128100.00REINF CONCRETE DECK SLAB

0069 8161000000-E 420  3,698 SF  0.67 2477.66 0.76 2810.48 0.70  2588.60GROOVING BRIDGE FLOORS

0070 8182000000-E 420 112.2 CY  545.00 61149.00 540.00 60588.00 780.00  87516.00CLASS A CONCRETE (BRIDGE)

0071 8210000000-N 422 Lump Sum 16745.00 22000.00  16000.00BRG APPR SLAB ***********
(22+44.00 -L-)



FED AID NO BRZ-2351(1) JUL 15 2003 C200746

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CANE CREEK & APPROACHES ON SR-2351.

DANE CONSTRUCTION, INC. SMITH-ROWE, INC. R. E. BURNS & SONS CO., INC.

MOORESVILLE,  NC MOUNT AIRY,  NC STATESVILLE,  NC

JUL 17, 2003 10:15 AM

TIP NO B-3603 10:00AM 3 /  6 009

ALAMANCE

33157.3.2

8.2472903

0.329 MI

0072 8217000000-E 425  22,784 LB  0.55 12531.20 0.60 13670.40 0.90  20505.60REINF STEEL (BRIDGE)

0073 8238000000-E 425  3,218 LB  1.00 3218.00 1.70 5470.60 2.00  6436.00SPIRAL COL REINF STL BRG

0074 8262000000-E 430 557.17 LF  125.00 69646.25 108.25 60313.65 150.00  83575.5045" PRESTR CONCRETE GIRDR

0075 8364000000-E 450  255 LF  42.50 10837.50 32.60 8313.00 25.00  6375.00HP12X53 PILES

0076 8503000000-E 460 285.19 LF  37.65 10737.40 41.00 11692.79 43.00  12263.17CONCRETE BARRIER RAIL

0077 8608000000-E 876  560 TON 28.00 15680.00 32.00 17920.00 30.00  16800.00PLAIN RIP RAP II (2'-0")

0078 8622000000-E 876  630 SY  2.40 1512.00 3.00 1890.00 2.00  1260.00FILTER FABRIC FOR DRAINAGE

0079 8657000000-N 430 Lump Sum 1825.00 1650.00  3400.00ELASTOMERIC BEARINGS

0080 8692000000-N SP  Lump Sum 2775.00 3100.00  5000.00EVAZOTE JOINT SEALS

 

    TOTAL 799657.26 TOTAL 810243.22 TOTAL  833728.37CONTRACT TOTAL

 

    SUB-TOTAL 349549.85 SUB-TOTAL 313546.10 SUB-TOTAL  313275.90ROADWAY ITEMS

    SUB-TOTAL 450107.41 SUB-TOTAL 496697.12 SUB-TOTAL  520452.47STRUCTURE ITEMS



FED AID NO BRZ-2351(1) JUL 15 2003 C200746

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CANE CREEK & APPROACHES ON SR-2351.

DELLINGER, INC.

MONROE,  NC   

JUL 17, 2003 10:15 AM

TIP NO B-3603 10:00AM 4 /  6 009

ALAMANCE

33157.3.2

8.2472903

0.329 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00   MOBILIZATION

0002 0029000000-N SP  Lump Sum 15000.00   REINF BRG APPR **********
(22+44.00)

0003 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0004 0057000000-E 226  500 CY  5.00 2500.00   UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 45000.00   GRADING

0006 0106000000-E 230  7,150 CY  7.00 50050.00   BORROW EXCAVATION

0007 0134000000-E 240  1,120 CY  6.00 6720.00   DRAINAGE DITCH EXCAVATION

0008 0318000000-E 300  15 TON 22.00 330.00   FNDATION MATL, MINOR STRS

0009 0343000000-E 310  80 LF  30.00 2400.00   15" SIDE DRAIN PIPE

0010 0344000000-E 310  20 LF  33.00 660.00   18" SIDE DRAIN PIPE

0011 0708000000-E 310  32 LF  27.00 864.00   15" BCCSP B 0.064"

0012 0806000000-E 310  2 EA  125.00 250.00   15" BCCS ELB B 0.064"

0013 0995000000-E 340  108 LF  5.00 540.00   PIPE REMOVAL

0014 1220000000-E 545  200 TON 18.00 3600.00   INCIDENTAL STONE BASE

0015 1489000000-E 610  475 TON 40.00 19000.00   ASP CONC BASE CRS B25.0B

0016 1498000000-E 610  400 TON 40.00 16000.00   ASP CONC INTR CRS I19.0B

0017 1514000000-E 610  295 TON 40.00 11800.00   ASP CONC SURF CRS S9.5A

0018 1560000000-E 620  59 TON 237.00 13983.00   ASP FOR PLANT MIX  PG64-22

0019 2000000000-N 806  16 EA  120.00 1920.00   RIGHT OF WAY MARKERS

0020 2286000000-N 840  1 EA  2000.00 2000.00   MASNRY DRAINAGE STRUCT

0021 2367000000-N 840  1 EA  300.00 300.00   FRAME W/2GRTS 840.29 STD

0022 2556000000-E 846  210 LF  35.00 7350.00   SHOULDER BERM GUTTER

0023 3030000000-E 862  875 LF  10.00 8750.00   STL BM GUARDRAIL

0024 3150000000-N 862  5 EA  20.00 100.00   ADDIT GUARDRAIL POSTS

0025 3215000000-N 862  4 EA  1500.00 6000.00   GR ANCHOR TYPE III

0026 3270000000-N SP   6 EA  1500.00 9000.00   GR ANCHOR TYPE 350

0027 3628000000-E 876  520 TON 23.00 11960.00   PLAIN RIP RAP, CLASS I

0028 3649000000-E 876  95 TON 30.00 2850.00   PLAIN RIP RAP, CLASS B

0029 3656000000-E 876  1,270 SY  2.00 2540.00   FILTER FABRIC FOR DRAINGE

0030 3659000000-N SP   1 EA  8000.00 8000.00   PREFORMED SCOUR HOLES

0031 4400000000-E 1110  474 SF  10.00 4740.00   WORK ZONE SIGNS (STAT)

0032 4410000000-E 1110  83 SF  10.00 830.00   WORK ZONE SIGNS (BARRICDE

0033 4425000000-N 1125  6 EA  10.00 60.00   WARNING FLAG SETS

0034 4430000000-N 1130  70 EA  33.00 2310.00   DRUMS

0035 4445000000-E 1145  96 LF  10.00 960.00   BARRICADES (TYPE III)

0036 4810000000-E 1205  14,000 LF  0.30 4200.00   PAINT PVMT MARKINGS 4"

0037 6000000000-E 1605  700 LF  2.00 1400.00   TEMPORARY SILT FENCE

0038 6006000000-E 1610  75 TON 30.00 2250.00   EROS CONTRL STONE CL A

0039 6009000000-E 1610  355 TON 30.00 10650.00   EROS CONTRL STONE CL B



FED AID NO BRZ-2351(1) JUL 15 2003 C200746

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CANE CREEK & APPROACHES ON SR-2351.

DELLINGER, INC.

MONROE,  NC   

JUL 17, 2003 10:15 AM

TIP NO B-3603 10:00AM 5 /  6 009

ALAMANCE

33157.3.2

8.2472903

0.329 MI

0040 6012000000-E 1610  270 TON 22.00 5940.00   SEDIMENT CONTROL STONE

0041 6015000000-E 1615  3 ACR 420.00 1260.00   TEMPORARY MULCHING

0042 6018000000-E 1620  100 LB  3.10 310.00   SEED FOR TEMP SEEDING

0043 6021000000-E 1620 0.5 TON 700.00 350.00   FERT FOR TEMP SEEDING

0044 6024000000-E 1622  150 LF  11.00 1650.00   TEMPORARY SLOPE DRAINS

0045 6027000000-N 1622  5 EA  150.00 750.00   INLET PROTCN @ SLOPE DRNS

0046 6030000000-E 1630  725 CY  7.00 5075.00   SILT EXCAVATION

0047 6033000000-E 1631  500 SY  1.65 825.00   SYNTHETIC ROVING

0048 6036000000-E 1631  1,100 SY  1.45 1595.00   MATTING FOR EROS CONTROL

0049 6038000000-E SP   65 SY  8.00 520.00   PERM SOIL REINF MAT

0050 6042000000-E 1632  40 LF  5.00 200.00   1/4" HARDWARE CLOTH

0051 6070000000-N SP   8 EA  500.00 4000.00   SPECIAL STILLING BASINS

0052 6084000000-E 1660 3.5 ACR 1500.00 5250.00   SEEDING AND MULCHING

0053 6087000000-E 1660  2 ACR 45.00 90.00   MOWING

0054 6090000000-E 1661  50 LB  6.50 325.00   SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 0.25 TON 800.00 200.00   FERT FOR REPAIR SEEDING

0056 6096000000-E 1662  75 LB  2.65 198.75   SEED FOR SUPP SEEDING

0057 6108000000-E 1665 2.5 TON 320.00 800.00   FERTILIZER TOPDRESSING

0058 6114000000-N SP  2.5 HR  45.00 112.50   SPECIALIZED HAND MOWING

0059 6117000000-N 1675  8 EA  40.00 320.00   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0060 8017000000-N SP  Lump Sum 10000.00   CM&R TEMP ACCESS ***********
(22+44.00 -L-)

0061 8035000000-N 402 Lump Sum 25000.00   REMV EXIST STR **********
(22+44.00 -L-)

0062 8105500000-E SP  60.6 LF  500.00 30300.00   **'-**" DRILLD PIER IN SOIL
(3'-6")

0063 8105600000-E SP   40 LF  1550.00 62000.00   **'-**" DRILLD PIER NO SOIL
(3'-6")

0064 8111000000-E SP  48.6 LF  200.00 9720.00   PERM STL CASING FOR ** PIER
(3'-6")

0065 8115000000-N SP   2 EA  5000.00 10000.00   CROSSHOLE SONIC LOGGING

0066 8116000000-E SP  442.4 LF  10.00 4424.00   CSL TUBES

0067 8121000000-N SP  Lump Sum 5000.00   UNCL STR EXCAV STA *****
(22+44.00 -L-)

0068 8147000000-E 420  4,575 SF  32.00 146400.00   REINF CONCRETE DECK SLAB

0069 8161000000-E 420  3,698 SF  1.00 3698.00   GROOVING BRIDGE FLOORS

0070 8182000000-E 420 112.2 CY  800.00 89760.00   CLASS A CONCRETE (BRIDGE)

0071 8210000000-N 422 Lump Sum 20000.00   BRG APPR SLAB ***********
(22+44.00 -L-)



FED AID NO BRZ-2351(1) JUL 15 2003 C200746

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CANE CREEK & APPROACHES ON SR-2351.

DELLINGER, INC.

MONROE,  NC   

JUL 17, 2003 10:15 AM

TIP NO B-3603 10:00AM 6 /  6 009

ALAMANCE

33157.3.2

8.2472903

0.329 MI

0072 8217000000-E 425  22,784 LB  0.50 11392.00   REINF STEEL (BRIDGE)

0073 8238000000-E 425  3,218 LB  1.00 3218.00   SPIRAL COL REINF STL BRG

0074 8262000000-E 430 557.17 LF  100.00 55717.00   45" PRESTR CONCRETE GIRDR

0075 8364000000-E 450  255 LF  25.00 6375.00   HP12X53 PILES

0076 8503000000-E 460 285.19 LF  55.00 15685.45   CONCRETE BARRIER RAIL

0077 8608000000-E 876  560 TON 30.00 16800.00   PLAIN RIP RAP II (2'-0")

0078 8622000000-E 876  630 SY  2.00 1260.00   FILTER FABRIC FOR DRAINAGE

0079 8657000000-N 430 Lump Sum 5000.00   ELASTOMERIC BEARINGS

0080 8692000000-N SP  Lump Sum 5000.00   EVAZOTE JOINT SEALS

 

    TOTAL 893388.70   CONTRACT TOTAL

 

    SUB-TOTAL 356639.25   ROADWAY ITEMS

    SUB-TOTAL 536749.45   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  799657.26   DANE CONSTRUCTION, INC.

     2  810243.22   SMITH-ROWE, INC.

     3  833728.37   R. E. BURNS & SONS CO., INC.

     4  893388.70   DELLINGER, INC.



FED AID NO BRZ-2770(1) JUL 15 2003 C200737

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK & APPROACHES ON SR-2770.

SMITH-ROWE, INC. DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC.

MOUNT AIRY,  NC MOORESVILLE,  NC STATESVILLE,  NC

JUL 17, 2003 10:15 AM

TIP NO B-3462 10:00AM 1 /  9 010

GUILFORD

33082.3.3

8.2495003

0.394 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 58000.00 61085.00  61600.00MOBILIZATION

0002 0029000000-N SP  Lump Sum 12000.00 13000.00  15000.00REINF BRG APPR **********
(23+24.00)

0003 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  500 CY  5.00 2500.00 5.50 2750.00 5.00  2500.00UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 44000.00 80000.00  65000.00GRADING

0006 0080000000-E SP   300 TON 15.00 4500.00 15.00 4500.00 15.00  4500.00CLASS IV SUBGRD STABILIZATION

0007 0106000000-E 230  16,700 CY  5.75 96025.00 6.00 100200.00 5.75  96025.00BORROW EXCAVATION

0008 0134000000-E 240  50 CY  7.00 350.00 7.00 350.00 7.00  350.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  200 CY  20.00 4000.00 22.00 4400.00 20.00  4000.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  1,000 SY  2.20 2200.00 2.20 2200.00 2.20  2200.00SOIL STABILIZATION FABRIC

0011 0318000000-E 300  35 TON 20.00 700.00 20.00 700.00 20.00  700.00FNDATION MATL, MINOR STRS

0012 0343000000-E 310  40 LF  20.00 800.00 20.00 800.00 25.00  1000.0015" SIDE DRAIN PIPE

0013 0366000000-E 310  292 LF  20.00 5840.00 20.00 5840.00 25.00  7300.0015" RC PIPE CULV III

0014 0708000000-E 310  28 LF  20.00 560.00 20.00 560.00 25.00  700.0015" BCCSP B 0.064"

0015 0806000000-E 310  2 EA  150.00 300.00 150.00 300.00 150.00  300.0015" BCCS ELB B 0.064"

0016 0995000000-E 340  108 LF  5.00 540.00 5.00 540.00 5.00  540.00PIPE REMOVAL

0017 1220000000-E 545  200 TON 21.00 4200.00 21.00 4200.00 21.00  4200.00INCIDENTAL STONE BASE

0018 1489000000-E 610  1,215 TON 34.61 42051.15 34.61 42051.15 36.30  44104.50ASP CONC BASE CRS B25.0B

0019 1498000000-E 610  555 TON 34.58 19191.90 34.58 19191.90 36.30  20146.50ASP CONC INTR CRS I19.0B

0020 1514000000-E 610  1,020 TON 34.67 35363.40 34.67 35363.40 36.30  37026.00ASP CONC SURF CRS S9.5A

0021 1560000000-E 620  145 TON 237.00 34365.00 237.00 34365.00 237.00  34365.00ASP FOR PLANT MIX  PG64-22

0022 2000000000-N 806  17 EA  120.00 2040.00 120.00 2040.00 120.00  2040.00RIGHT OF WAY MARKERS

0023 2286000000-N 840  2 EA  1500.00 3000.00 1500.00 3000.00 1800.00  3600.00MASNRY DRAINAGE STRUCT

0024 2366000000-N 840  1 EA  400.00 400.00 400.00 400.00 500.00  500.00FRAME W/2GRTS 840.24 STD

0025 2367000000-N 840  1 EA  400.00 400.00 400.00 400.00 500.00  500.00FRAME W/2GRTS 840.29 STD

0026 2556000000-E 846  75 LF  20.00 1500.00 25.00 1875.00 25.00  1875.00SHOULDER BERM GUTTER

0027 3030000000-E 862  625 LF  8.00 5000.00 8.00 5000.00 8.00  5000.00STL BM GUARDRAIL

0028 3150000000-N 862  5 EA  22.00 110.00 22.00 110.00 22.00  110.00ADDIT GUARDRAIL POSTS

0029 3215000000-N 862  4 EA  800.00 3200.00 800.00 3200.00 800.00  3200.00GR ANCHOR TYPE III

0030 3270000000-N SP   4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE 350

0031 3380000000-E 862  575 LF  4.50 2587.50 4.50 2587.50 4.50  2587.50TEMP STL BM GUARDRAIL

0032 3389100000-N SP   2 EA  600.00 1200.00 600.00 1200.00 600.00  1200.00GDRL ANCH UNITS 350 TEMP

0033 3649000000-E 876  79 TON 30.00 2370.00 30.00 2370.00 30.00  2370.00PLAIN RIP RAP, CLASS B

0034 3656000000-E 876  817 SY  2.25 1838.25 2.25 1838.25 2.25  1838.25FILTER FABRIC FOR DRAINGE

0035 4400000000-E 1110  52 SF  10.00 520.00 6.00 312.00 10.00  520.00WORK ZONE SIGNS (STAT)

0036 4405000000-E 1110  96 SF  8.00 768.00 3.65 350.40 25.00  2400.00WORK ZONE SIGNS (PORTABLE

0037 4410000000-E 1110  20 SF  8.00 160.00 3.50 70.00 5.00  100.00WORK ZONE SIGNS (BARRICDE

0038 4430000000-N 1130  40 EA  50.00 2000.00 40.00 1600.00 30.00  1200.00DRUMS

0039 4435000000-N 1135  40 EA  25.00 1000.00 10.00 400.00 10.00  400.00CONES



FED AID NO BRZ-2770(1) JUL 15 2003 C200737

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK & APPROACHES ON SR-2770.

SMITH-ROWE, INC. DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC.

MOUNT AIRY,  NC MOORESVILLE,  NC STATESVILLE,  NC

JUL 17, 2003 10:15 AM

TIP NO B-3462 10:00AM 2 /  9 010

GUILFORD

33082.3.3

8.2495003

0.394 MI

0040 4445000000-E 1145  80 LF  10.00 800.00 7.50 600.00 8.00  640.00BARRICADES (TYPE III)

0041 4450000000-N 1150  500 HR  15.00 7500.00 12.00 6000.00 12.00  6000.00FLAGGER

0042 4465000000-N 1160  2 EA  8250.00 16500.00 8100.00 16200.00 9185.00  18370.00TEMPORARY CRASH CUSHIONS

0043 4470000000-N 1160  4 EA  2000.00 8000.00 1650.00 6600.00 2000.00  8000.00RESET CRASH CUSHION

0044 4480000000-N 1165  2 EA  9200.00 18400.00 13500.00 27000.00 2395.00  4790.00TRUCK MTD IMP ATTN 60 MPH

0045 4485000000-E 1170  2,500 LF  15.00 37500.00 15.00 37500.00 15.00  37500.00PORT CONC BARRIER

0046 4615000000-E 1205  1,000 LF  1.35 1350.00 1.35 1350.00 1.35  1350.00REM TAPE PVMT MRKINGS 4"

0047 4650000000-N 1251  50 EA  5.00 250.00 5.00 250.00 5.00  250.00TEMP RAISED PVMT MRKS

0048 4810000000-E 1205  43,600 LF  0.18 7848.00 0.18 7848.00 0.18  7848.00PAINT PVMT MARKINGS 4"

0049 4850000000-E 1205  100 LF  1.00 100.00 1.00 100.00 1.00  100.00LINE REMOVAL 4" WIDE

0050 4900000000-N 1252  30 EA  5.00 150.00 5.00 150.00 5.00  150.00PERM RAISED PVMT MARKERS

0051 6000000000-E 1605  1,275 LF  1.75 2231.25 2.00 2550.00 2.00  2550.00TEMPORARY SILT FENCE

0052 6006000000-E 1610  75 TON 32.00 2400.00 32.00 2400.00 32.00  2400.00EROS CONTRL STONE CL A

0053 6009000000-E 1610  600 TON 28.00 16800.00 28.00 16800.00 28.00  16800.00EROS CONTRL STONE CL B

0054 6012000000-E 1610  400 TON 22.00 8800.00 22.00 8800.00 22.00  8800.00SEDIMENT CONTROL STONE

0055 6015000000-E 1615  5 ACR 500.00 2500.00 400.00 2000.00 400.00  2000.00TEMPORARY MULCHING

0056 6018000000-E 1620  200 LB  3.00 600.00 3.00 600.00 3.00  600.00SEED FOR TEMP SEEDING

0057 6021000000-E 1620 0.75 TON 600.00 450.00 600.00 450.00 600.00  450.00FERT FOR TEMP SEEDING

0058 6024000000-E 1622  80 LF  12.00 960.00 12.00 960.00 12.00  960.00TEMPORARY SLOPE DRAINS

0059 6027000000-N 1622  2 EA  200.00 400.00 200.00 400.00 200.00  400.00INLET PROTCN @ SLOPE DRNS

0060 6030000000-E 1630  1,500 CY  6.00 9000.00 6.50 9750.00 6.00  9000.00SILT EXCAVATION

0061 6033000000-E 1631  800 SY  1.50 1200.00 1.65 1320.00 1.65  1320.00SYNTHETIC ROVING

0062 6036000000-E 1631  1,200 SY  1.50 1800.00 1.45 1740.00 1.45  1740.00MATTING FOR EROS CONTROL

0063 6042000000-E 1632  80 LF  4.00 320.00 4.00 320.00 4.00  320.001/4" HARDWARE CLOTH

0064 6048000000-E SP   100 SY  40.00 4000.00 65.00 6500.00 12.00  1200.00FLOAT TURBIDITY CURTAIN

0065 6070000000-N SP   10 EA  400.00 4000.00 350.00 3500.00 200.00  2000.00SPECIAL STILLING BASINS

0066 6084000000-E 1660 6.5 ACR 1190.00 7735.00 1210.00 7865.00 1210.00  7865.00SEEDING AND MULCHING

0067 6087000000-E 1660  3 ACR 50.00 150.00 42.00 126.00 42.00  126.00MOWING

0068 6090000000-E 1661  50 LB  12.00 600.00 6.00 300.00 6.00  300.00SEED FOR REPAIR SEEDING

0069 6093000000-E 1661 0.25 TON 300.00 75.00 800.00 200.00 800.00  200.00FERT FOR REPAIR SEEDING

0070 6096000000-E 1662  125 LB  2.00 250.00 1.85 231.25 1.85  231.25SEED FOR SUPP SEEDING

0071 6108000000-E 1665 4.75 TON 200.00 950.00 400.00 1900.00 400.00  1900.00FERTILIZER TOPDRESSING

0072 6114000000-N SP   2 HR  25.00 50.00 40.00 80.00 40.00  80.00SPECIALIZED HAND MOWING

0073 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00 1.00  8.00RESPONSE FOR EROS CONTROL

0074 6123000000-E 1670  1 ACR 675.00 675.00 600.00 600.00 600.00  600.00REFORESTATION

STRUCTURE ITEMS

0075 8017000000-N SP  Lump Sum 15000.00 34850.00  40000.00CM&R TEMP ACCESS ***********
(23+24.00 -L-)



FED AID NO BRZ-2770(1) JUL 15 2003 C200737

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK & APPROACHES ON SR-2770.

SMITH-ROWE, INC. DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC.

MOUNT AIRY,  NC MOORESVILLE,  NC STATESVILLE,  NC

JUL 17, 2003 10:15 AM

TIP NO B-3462 10:00AM 3 /  9 010

GUILFORD

33082.3.3

8.2495003

0.394 MI

0076 8056000000-N 402 Lump Sum 20000.00 37250.00  25000.00REMV EXIST STR **********
(23+24.00 -L-)

0077 8105500000-E SP  105.6 LF  245.00 25872.00 260.00 27456.00 250.00  26400.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0078 8105600000-E SP   60 LF  1800.00 108000.00 1385.00 83100.00 1135.00  68100.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0079 8111000000-E SP  37.6 LF  200.00 7520.00 160.00 6016.00 145.00  5452.00PERM STL CASING FOR ** PIER
(3'-6")

0080 8115000000-N SP   2 EA  4800.00 9600.00 1500.00 3000.00 3000.00  6000.00CROSSHOLE SONIC LOGGING

0081 8116000000-E SP  742.4 LF  14.00 10393.60 9.30 6904.32 9.00  6681.60CSL TUBES

0082 8182000000-E 420 132.6 CY  547.00 72532.20 585.00 77571.00 725.00  96135.00CLASS A CONCRETE (BRIDGE)

0083 8210000000-N 422 Lump Sum 24500.00 15625.00  16200.00BRG APPR SLAB ***********
(23+24.00 -L-)

0084 8217000000-E 425  39,043 LB  0.60 23425.80 0.50 19521.50 0.85  33186.55REINF STEEL (BRIDGE)

0085 8238000000-E 425  6,244 LB  1.60 9990.40 0.90 5619.60 2.00  12488.00SPIRAL COL REINF STL BRG

0086 8364000000-E 450  330 LF  24.10 7953.00 31.75 10477.50 21.00  6930.00HP12X53 PILES

0087 8503000000-E 460 435.5 LF  35.10 15286.05 30.75 13391.63 42.00  18291.00CONCRETE BARRIER RAIL

0088 8608000000-E 876  1,397 TON 32.00 44704.00 29.50 41211.50 28.00  39116.00PLAIN RIP RAP II (2'-0")

0089 8622000000-E 876  1,554 SY  3.00 4662.00 2.45 3807.30 2.00  3108.00FILTER FABRIC FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 5750.00 5250.00  6500.00ELASTOMERIC BEARINGS

0091 8762000000-E 430 2,387.69 LF  82.00 195790.58 89.00 212504.41 100.00  238769.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1166913.08 TOTAL 1221704.61 TOTAL  1232204.15CONTRACT TOTAL

 

    SUB-TOTAL 565933.45 SUB-TOTAL 618148.85 SUB-TOTAL  583847.00ROADWAY ITEMS

    SUB-TOTAL 600979.63 SUB-TOTAL 603555.76 SUB-TOTAL  648357.15STRUCTURE ITEMS



FED AID NO BRZ-2770(1) JUL 15 2003 C200737

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK & APPROACHES ON SR-2770.

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

DELLINGER, INC. CROWDER CONSTRUCTION
COMPANY

GREENSBORO,  NC MONROE,  NC CHARLOTTE,  NC

JUL 17, 2003 10:15 AM

TIP NO B-3462 10:00AM 4 /  9 010

GUILFORD

33082.3.3

8.2495003

0.394 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55294.00 40000.00  70000.00MOBILIZATION

0002 0029000000-N SP  Lump Sum 13390.00 15000.00  14000.00REINF BRG APPR **********
(23+24.00)

0003 0050000000-E 226  1 ACR 1.05 1.05 1.00 1.00 5000.00  5000.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  500 CY  5.15 2575.00 5.00 2500.00 30.00  15000.00UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 45320.00 60000.00  220000.00GRADING

0006 0080000000-E SP   300 TON 15.45 4635.00 15.00 4500.00 15.00  4500.00CLASS IV SUBGRD STABILIZATION

0007 0106000000-E 230  16,700 CY  5.92 98864.00 5.75 96025.00 8.50  141950.00BORROW EXCAVATION

0008 0134000000-E 240  50 CY  7.20 360.00 7.00 350.00 8.00  400.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  200 CY  20.60 4120.00 20.00 4000.00 25.00  5000.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  1,000 SY  2.27 2270.00 2.20 2200.00 2.50  2500.00SOIL STABILIZATION FABRIC

0011 0318000000-E 300  35 TON 20.60 721.00 20.00 700.00 30.00  1050.00FNDATION MATL, MINOR STRS

0012 0343000000-E 310  40 LF  20.60 824.00 20.00 800.00 30.00  1200.0015" SIDE DRAIN PIPE

0013 0366000000-E 310  292 LF  20.60 6015.20 20.00 5840.00 30.00  8760.0015" RC PIPE CULV III

0014 0708000000-E 310  28 LF  20.60 576.80 20.00 560.00 30.00  840.0015" BCCSP B 0.064"

0015 0806000000-E 310  2 EA  154.00 308.00 150.00 300.00 350.00  700.0015" BCCS ELB B 0.064"

0016 0995000000-E 340  108 LF  5.15 556.20 5.00 540.00 8.00  864.00PIPE REMOVAL

0017 1220000000-E 545  200 TON 21.65 4330.00 21.00 4200.00 25.00  5000.00INCIDENTAL STONE BASE

0018 1489000000-E 610  1,215 TON 31.00 37665.00 35.00 42525.00 34.61  42051.15ASP CONC BASE CRS B25.0B

0019 1498000000-E 610  555 TON 35.00 19425.00 35.00 19425.00 34.58  19191.90ASP CONC INTR CRS I19.0B

0020 1514000000-E 610  1,020 TON 32.00 32640.00 35.00 35700.00 34.67  35363.40ASP CONC SURF CRS S9.5A

0021 1560000000-E 620  145 TON 268.47 38928.15 237.00 34365.00 237.00  34365.00ASP FOR PLANT MIX  PG64-22

0022 2000000000-N 806  17 EA  124.00 2108.00 150.00 2550.00 150.00  2550.00RIGHT OF WAY MARKERS

0023 2286000000-N 840  2 EA  1545.00 3090.00 1500.00 3000.00 1500.00  3000.00MASNRY DRAINAGE STRUCT

0024 2366000000-N 840  1 EA  412.00 412.00 500.00 500.00 250.00  250.00FRAME W/2GRTS 840.24 STD

0025 2367000000-N 840  1 EA  412.00 412.00 500.00 500.00 250.00  250.00FRAME W/2GRTS 840.29 STD

0026 2556000000-E 846  75 LF  26.75 2006.25 40.00 3000.00 14.00  1050.00SHOULDER BERM GUTTER

0027 3030000000-E 862  625 LF  8.25 5156.25 10.00 6250.00 8.00  5000.00STL BM GUARDRAIL

0028 3150000000-N 862  5 EA  23.00 115.00 20.00 100.00 22.00  110.00ADDIT GUARDRAIL POSTS

0029 3215000000-N 862  4 EA  824.00 3296.00 1500.00 6000.00 800.00  3200.00GR ANCHOR TYPE III

0030 3270000000-N SP   4 EA  1545.00 6180.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE 350

0031 3380000000-E 862  575 LF  4.65 2673.75 5.00 2875.00 4.50  2587.50TEMP STL BM GUARDRAIL

0032 3389100000-N SP   2 EA  618.00 1236.00 1000.00 2000.00 600.00  1200.00GDRL ANCH UNITS 350 TEMP

0033 3649000000-E 876  79 TON 31.00 2449.00 30.00 2370.00 45.00  3555.00PLAIN RIP RAP, CLASS B

0034 3656000000-E 876  817 SY  2.30 1879.10 2.25 1838.25 2.50  2042.50FILTER FABRIC FOR DRAINGE

0035 4400000000-E 1110  52 SF  6.20 322.40 10.00 520.00 7.00  364.00WORK ZONE SIGNS (STAT)

0036 4405000000-E 1110  96 SF  3.75 360.00 10.00 960.00 4.00  384.00WORK ZONE SIGNS (PORTABLE

0037 4410000000-E 1110  20 SF  3.60 72.00 10.00 200.00 4.00  80.00WORK ZONE SIGNS (BARRICDE

0038 4430000000-N 1130  40 EA  28.00 1120.00 33.00 1320.00 30.00  1200.00DRUMS

0039 4435000000-N 1135  40 EA  10.30 412.00 10.00 400.00 10.00  400.00CONES



FED AID NO BRZ-2770(1) JUL 15 2003 C200737

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK & APPROACHES ON SR-2770.

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

DELLINGER, INC. CROWDER CONSTRUCTION
COMPANY

GREENSBORO,  NC MONROE,  NC CHARLOTTE,  NC

JUL 17, 2003 10:15 AM

TIP NO B-3462 10:00AM 5 /  9 010

GUILFORD

33082.3.3

8.2495003

0.394 MI

0040 4445000000-E 1145  80 LF  7.70 616.00 10.00 800.00 10.00  800.00BARRICADES (TYPE III)

0041 4450000000-N 1150  500 HR  12.35 6175.00 25.00 12500.00 20.00  10000.00FLAGGER

0042 4465000000-N 1160  2 EA  8498.00 16996.00 10000.00 20000.00 9750.00  19500.00TEMPORARY CRASH CUSHIONS

0043 4470000000-N 1160  4 EA  2060.00 8240.00 3000.00 12000.00 2000.00  8000.00RESET CRASH CUSHION

0044 4480000000-N 1165  2 EA  2813.00 5626.00 12000.00 24000.00 5000.00  10000.00TRUCK MTD IMP ATTN 60 MPH

0045 4485000000-E 1170  2,500 LF  15.45 38625.00 32.00 80000.00 15.00  37500.00PORT CONC BARRIER

0046 4615000000-E 1205  1,000 LF  1.39 1390.00 1.50 1500.00 1.35  1350.00REM TAPE PVMT MRKINGS 4"

0047 4650000000-N 1251  50 EA  5.15 257.50 5.00 250.00 5.00  250.00TEMP RAISED PVMT MRKS

0048 4810000000-E 1205  43,600 LF  0.19 8284.00 0.20 8720.00 0.18  7848.00PAINT PVMT MARKINGS 4"

0049 4850000000-E 1205  100 LF  1.03 103.00 1.00 100.00 1.00  100.00LINE REMOVAL 4" WIDE

0050 4900000000-N 1252  30 EA  5.15 154.50 5.00 150.00 5.00  150.00PERM RAISED PVMT MARKERS

0051 6000000000-E 1605  1,275 LF  1.80 2295.00 2.00 2550.00 2.50  3187.50TEMPORARY SILT FENCE

0052 6006000000-E 1610  75 TON 33.00 2475.00 32.00 2400.00 40.00  3000.00EROS CONTRL STONE CL A

0053 6009000000-E 1610  600 TON 28.85 17310.00 28.00 16800.00 38.00  22800.00EROS CONTRL STONE CL B

0054 6012000000-E 1610  400 TON 22.65 9060.00 22.00 8800.00 30.00  12000.00SEDIMENT CONTROL STONE

0055 6015000000-E 1615  5 ACR 453.00 2265.00 350.00 1750.00 400.00  2000.00TEMPORARY MULCHING

0056 6018000000-E 1620  200 LB  2.60 520.00 5.00 1000.00 3.00  600.00SEED FOR TEMP SEEDING

0057 6021000000-E 1620 0.75 TON 577.00 432.75 1000.00 750.00 320.00  240.00FERT FOR TEMP SEEDING

0058 6024000000-E 1622  80 LF  12.35 988.00 12.00 960.00 25.00  2000.00TEMPORARY SLOPE DRAINS

0059 6027000000-N 1622  2 EA  206.00 412.00 200.00 400.00 350.00  700.00INLET PROTCN @ SLOPE DRNS

0060 6030000000-E 1630  1,500 CY  6.20 9300.00 4.00 6000.00 1.00  1500.00SILT EXCAVATION

0061 6033000000-E 1631  800 SY  1.55 1240.00 1.10 880.00 1.00  800.00SYNTHETIC ROVING

0062 6036000000-E 1631  1,200 SY  1.65 1980.00 2.00 2400.00 2.00  2400.00MATTING FOR EROS CONTROL

0063 6042000000-E 1632  80 LF  4.15 332.00 4.00 320.00 5.00  400.001/4" HARDWARE CLOTH

0064 6048000000-E SP   100 SY  20.60 2060.00 11.00 1100.00 50.00  5000.00FLOAT TURBIDITY CURTAIN

0065 6070000000-N SP   10 EA  772.00 7720.00 500.00 5000.00 750.00  7500.00SPECIAL STILLING BASINS

0066 6084000000-E 1660 6.5 ACR 1143.00 7429.50 1500.00 9750.00 1100.00  7150.00SEEDING AND MULCHING

0067 6087000000-E 1660  3 ACR 36.00 108.00 35.00 105.00 50.00  150.00MOWING

0068 6090000000-E 1661  50 LB  6.20 310.00 10.00 500.00 5.00  250.00SEED FOR REPAIR SEEDING

0069 6093000000-E 1661 0.25 TON 824.00 206.00 1000.00 250.00 640.00  160.00FERT FOR REPAIR SEEDING

0070 6096000000-E 1662  125 LB  2.05 256.25 2.00 250.00 3.00  375.00SEED FOR SUPP SEEDING

0071 6108000000-E 1665 4.75 TON 288.00 1368.00 250.00 1187.50 220.00  1045.00FERTILIZER TOPDRESSING

0072 6114000000-N SP   2 HR  83.00 166.00 30.00 60.00 50.00  100.00SPECIALIZED HAND MOWING

0073 6117000000-N 1675  8 EA  1.05 8.40 100.00 800.00 1.00  8.00RESPONSE FOR EROS CONTROL

0074 6123000000-E 1670  1 ACR 824.00 824.00 1200.00 1200.00 1000.00  1000.00REFORESTATION

STRUCTURE ITEMS

0075 8017000000-N SP  Lump Sum 24000.00 15000.00  70000.00CM&R TEMP ACCESS ***********
(23+24.00 -L-)



FED AID NO BRZ-2770(1) JUL 15 2003 C200737

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK & APPROACHES ON SR-2770.

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

DELLINGER, INC. CROWDER CONSTRUCTION
COMPANY

GREENSBORO,  NC MONROE,  NC CHARLOTTE,  NC

JUL 17, 2003 10:15 AM

TIP NO B-3462 10:00AM 6 /  9 010

GUILFORD

33082.3.3

8.2495003

0.394 MI

0076 8056000000-N 402 Lump Sum 36233.00 50000.00  20000.00REMV EXIST STR **********
(23+24.00 -L-)

0077 8105500000-E SP  105.6 LF  317.20 33496.32 500.00 52800.00 240.00  25344.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0078 8105600000-E SP   60 LF  1284.90 77094.00 1450.00 87000.00 1225.00  73500.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0079 8111000000-E SP  37.6 LF  150.00 5640.00 200.00 7520.00 150.00  5640.00PERM STL CASING FOR ** PIER
(3'-6")

0080 8115000000-N SP   2 EA  4120.00 8240.00 5000.00 10000.00 4000.00  8000.00CROSSHOLE SONIC LOGGING

0081 8116000000-E SP  742.4 LF  15.10 11210.24 10.00 7424.00 15.00  11136.00CSL TUBES

0082 8182000000-E 420 132.6 CY  593.00 78631.80 810.00 107406.00 540.00  71604.00CLASS A CONCRETE (BRIDGE)

0083 8210000000-N 422 Lump Sum 22055.00 25000.00  20000.00BRG APPR SLAB ***********
(23+24.00 -L-)

0084 8217000000-E 425  39,043 LB  0.50 19521.50 0.50 19521.50 0.60  23425.80REINF STEEL (BRIDGE)

0085 8238000000-E 425  6,244 LB  0.75 4683.00 1.00 6244.00 1.00  6244.00SPIRAL COL REINF STL BRG

0086 8364000000-E 450  330 LF  59.45 19618.50 20.00 6600.00 35.00  11550.00HP12X53 PILES

0087 8503000000-E 460 435.5 LF  33.80 14719.90 50.00 21775.00 30.00  13065.00CONCRETE BARRIER RAIL

0088 8608000000-E 876  1,397 TON 28.85 40303.45 30.00 41910.00 0.01  13.97PLAIN RIP RAP II (2'-0")

0089 8622000000-E 876  1,554 SY  2.05 3185.70 2.00 3108.00 3.50  5439.00FILTER FABRIC FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 5403.00 5000.00  10000.00ELASTOMERIC BEARINGS

0091 8762000000-E 430 2,387.69 LF  115.00 274584.35 80.00 191015.20 100.00  238769.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1236270.81 TOTAL 1292470.45 TOTAL  1444552.72CONTRACT TOTAL

 

    SUB-TOTAL 557651.05 SUB-TOTAL 635146.75 SUB-TOTAL  830821.95ROADWAY ITEMS

    SUB-TOTAL 678619.76 SUB-TOTAL 657323.70 SUB-TOTAL  613730.77STRUCTURE ITEMS



FED AID NO BRZ-2770(1) JUL 15 2003 C200737

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK & APPROACHES ON SR-2770.

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM,  NC   

JUL 17, 2003 10:15 AM

TIP NO B-3462 10:00AM 7 /  9 010

GUILFORD

33082.3.3

8.2495003

0.394 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 79900.00   MOBILIZATION

0002 0029000000-N SP  Lump Sum 10250.00   REINF BRG APPR **********
(23+24.00)

0003 0050000000-E 226  1 ACR 6250.00 6250.00   SUPP CLEARING & GRUBBING

0004 0057000000-E 226  500 CY  20.00 10000.00   UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 211400.00   GRADING

0006 0080000000-E SP   300 TON 21.00 6300.00   CLASS IV SUBGRD STABILIZATION

0007 0106000000-E 230  16,700 CY  11.00 183700.00   BORROW EXCAVATION

0008 0134000000-E 240  50 CY  15.00 750.00   DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  200 CY  35.00 7000.00   SELECT GRANULAR MATERIAL

0010 0196000000-E 270  1,000 SY  2.00 2000.00   SOIL STABILIZATION FABRIC

0011 0318000000-E 300  35 TON 25.00 875.00   FNDATION MATL, MINOR STRS

0012 0343000000-E 310  40 LF  31.00 1240.00   15" SIDE DRAIN PIPE

0013 0366000000-E 310  292 LF  21.00 6132.00   15" RC PIPE CULV III

0014 0708000000-E 310  28 LF  81.50 2282.00   15" BCCSP B 0.064"

0015 0806000000-E 310  2 EA  105.00 210.00   15" BCCS ELB B 0.064"

0016 0995000000-E 340  108 LF  18.50 1998.00   PIPE REMOVAL

0017 1220000000-E 545  200 TON 20.00 4000.00   INCIDENTAL STONE BASE

0018 1489000000-E 610  1,215 TON 39.00 47385.00   ASP CONC BASE CRS B25.0B

0019 1498000000-E 610  555 TON 41.00 22755.00   ASP CONC INTR CRS I19.0B

0020 1514000000-E 610  1,020 TON 39.10 39882.00   ASP CONC SURF CRS S9.5A

0021 1560000000-E 620  145 TON 216.00 31320.00   ASP FOR PLANT MIX  PG64-22

0022 2000000000-N 806  17 EA  125.00 2125.00   RIGHT OF WAY MARKERS

0023 2286000000-N 840  2 EA  1350.00 2700.00   MASNRY DRAINAGE STRUCT

0024 2366000000-N 840  1 EA  360.00 360.00   FRAME W/2GRTS 840.24 STD

0025 2367000000-N 840  1 EA  410.00 410.00   FRAME W/2GRTS 840.29 STD

0026 2556000000-E 846  75 LF  25.00 1875.00   SHOULDER BERM GUTTER

0027 3030000000-E 862  625 LF  8.35 5218.75   STL BM GUARDRAIL

0028 3150000000-N 862  5 EA  22.50 112.50   ADDIT GUARDRAIL POSTS

0029 3215000000-N 862  4 EA  825.00 3300.00   GR ANCHOR TYPE III

0030 3270000000-N SP   4 EA  1550.00 6200.00   GR ANCHOR TYPE 350

0031 3380000000-E 862  575 LF  4.75 2731.25   TEMP STL BM GUARDRAIL

0032 3389100000-N SP   2 EA  625.00 1250.00   GDRL ANCH UNITS 350 TEMP

0033 3649000000-E 876  79 TON 40.00 3160.00   PLAIN RIP RAP, CLASS B

0034 3656000000-E 876  817 SY  1.75 1429.75   FILTER FABRIC FOR DRAINGE

0035 4400000000-E 1110  52 SF  6.25 325.00   WORK ZONE SIGNS (STAT)

0036 4405000000-E 1110  96 SF  3.90 374.40   WORK ZONE SIGNS (PORTABLE

0037 4410000000-E 1110  20 SF  3.90 78.00   WORK ZONE SIGNS (BARRICDE

0038 4430000000-N 1130  40 EA  27.00 1080.00   DRUMS

0039 4435000000-N 1135  40 EA  9.70 388.00   CONES



FED AID NO BRZ-2770(1) JUL 15 2003 C200737

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK & APPROACHES ON SR-2770.

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM,  NC   

JUL 17, 2003 10:15 AM

TIP NO B-3462 10:00AM 8 /  9 010

GUILFORD

33082.3.3

8.2495003

0.394 MI

0040 4445000000-E 1145  80 LF  7.75 620.00   BARRICADES (TYPE III)

0041 4450000000-N 1150  500 HR  15.50 7750.00   FLAGGER

0042 4465000000-N 1160  2 EA  8500.00 17000.00   TEMPORARY CRASH CUSHIONS

0043 4470000000-N 1160  4 EA  2050.00 8200.00   RESET CRASH CUSHION

0044 4480000000-N 1165  2 EA  10500.00 21000.00   TRUCK MTD IMP ATTN 60 MPH

0045 4485000000-E 1170  2,500 LF  15.50 38750.00   PORT CONC BARRIER

0046 4615000000-E 1205  1,000 LF  1.40 1400.00   REM TAPE PVMT MRKINGS 4"

0047 4650000000-N 1251  50 EA  5.20 260.00   TEMP RAISED PVMT MRKS

0048 4810000000-E 1205  43,600 LF  0.19 8284.00   PAINT PVMT MARKINGS 4"

0049 4850000000-E 1205  100 LF  1.05 105.00   LINE REMOVAL 4" WIDE

0050 4900000000-N 1252  30 EA  5.20 156.00   PERM RAISED PVMT MARKERS

0051 6000000000-E 1605  1,275 LF  1.80 2295.00   TEMPORARY SILT FENCE

0052 6006000000-E 1610  75 TON 40.00 3000.00   EROS CONTRL STONE CL A

0053 6009000000-E 1610  600 TON 40.00 24000.00   EROS CONTRL STONE CL B

0054 6012000000-E 1610  400 TON 23.00 9200.00   SEDIMENT CONTROL STONE

0055 6015000000-E 1615  5 ACR 420.00 2100.00   TEMPORARY MULCHING

0056 6018000000-E 1620  200 LB  3.10 620.00   SEED FOR TEMP SEEDING

0057 6021000000-E 1620 0.75 TON 625.00 468.75   FERT FOR TEMP SEEDING

0058 6024000000-E 1622  80 LF  15.50 1240.00   TEMPORARY SLOPE DRAINS

0059 6027000000-N 1622  2 EA  440.00 880.00   INLET PROTCN @ SLOPE DRNS

0060 6030000000-E 1630  1,500 CY  15.00 22500.00   SILT EXCAVATION

0061 6033000000-E 1631  800 SY  1.70 1360.00   SYNTHETIC ROVING

0062 6036000000-E 1631  1,200 SY  1.50 1800.00   MATTING FOR EROS CONTROL

0063 6042000000-E 1632  80 LF  4.20 336.00   1/4" HARDWARE CLOTH

0064 6048000000-E SP   100 SY  71.75 7175.00   FLOAT TURBIDITY CURTAIN

0065 6070000000-N SP   10 EA  307.00 3070.00   SPECIAL STILLING BASINS

0066 6084000000-E 1660 6.5 ACR 1250.00 8125.00   SEEDING AND MULCHING

0067 6087000000-E 1660  3 ACR 44.00 132.00   MOWING

0068 6090000000-E 1661  50 LB  6.25 312.50   SEED FOR REPAIR SEEDING

0069 6093000000-E 1661 0.25 TON 830.00 207.50   FERT FOR REPAIR SEEDING

0070 6096000000-E 1662  125 LB  1.95 243.75   SEED FOR SUPP SEEDING

0071 6108000000-E 1665 4.75 TON 420.00 1995.00   FERTILIZER TOPDRESSING

0072 6114000000-N SP   2 HR  42.00 84.00   SPECIALIZED HAND MOWING

0073 6117000000-N 1675  8 EA  1.05 8.40   RESPONSE FOR EROS CONTROL

0074 6123000000-E 1670  1 ACR 620.00 620.00   REFORESTATION

STRUCTURE ITEMS

0075 8017000000-N SP  Lump Sum 23100.00   CM&R TEMP ACCESS ***********
(23+24.00 -L-)



FED AID NO BRZ-2770(1) JUL 15 2003 C200737

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK & APPROACHES ON SR-2770.

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM,  NC   

JUL 17, 2003 10:15 AM

TIP NO B-3462 10:00AM 9 /  9 010

GUILFORD

33082.3.3

8.2495003

0.394 MI

0076 8056000000-N 402 Lump Sum 46200.00   REMV EXIST STR **********
(23+24.00 -L-)

0077 8105500000-E SP  105.6 LF  410.00 43296.00   **'-**" DRILLD PIER IN SOIL
(3'-6")

0078 8105600000-E SP   60 LF  1540.00 92400.00   **'-**" DRILLD PIER NO SOIL
(3'-6")

0079 8111000000-E SP  37.6 LF  165.00 6204.00   PERM STL CASING FOR ** PIER
(3'-6")

0080 8115000000-N SP   2 EA  4100.00 8200.00   CROSSHOLE SONIC LOGGING

0081 8116000000-E SP  742.4 LF  12.30 9131.52   CSL TUBES

0082 8182000000-E 420 132.6 CY  810.00 107406.00   CLASS A CONCRETE (BRIDGE)

0083 8210000000-N 422 Lump Sum 27700.00   BRG APPR SLAB ***********
(23+24.00 -L-)

0084 8217000000-E 425  39,043 LB  0.55 21473.65   REINF STEEL (BRIDGE)

0085 8238000000-E 425  6,244 LB  0.97 6056.68   SPIRAL COL REINF STL BRG

0086 8364000000-E 450  330 LF  25.65 8464.50   HP12X53 PILES

0087 8503000000-E 460 435.5 LF  41.00 17855.50   CONCRETE BARRIER RAIL

0088 8608000000-E 876  1,397 TON 41.00 57277.00   PLAIN RIP RAP II (2'-0")

0089 8622000000-E 876  1,554 SY  2.05 3185.70   FILTER FABRIC FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 5125.00   ELASTOMERIC BEARINGS

0091 8762000000-E 430 2,387.69 LF  93.30 222771.48   3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1609891.58   CONTRACT TOTAL

 

    SUB-TOTAL 904044.55   ROADWAY ITEMS

    SUB-TOTAL 705847.03   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1166913.08   SMITH-ROWE, INC.

     2  1221704.61   DANE CONSTRUCTION, INC.

     3  1232204.15   R. E. BURNS & SONS CO., INC.

     4  1236270.81   THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.

     5  1292470.45   DELLINGER, INC.

     6  1444552.72   CROWDER CONSTRUCTION COMPANY

     7  1609891.58   LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.



FED AID NO BRZ-1100(7) JUL 15 2003 C200742

GRADING, DRAINAGE, PAVING & CULVERT.

BRIDGE OVER LITTLE BRUSH CREEK & APPROACHES ON SR-1100.

S. T. WOOTEN CORPORATION R. E. BURNS & SONS CO., INC.

WILSON,  NC STATESVILLE,  NC  

JUL 17, 2003 10:15 AM

TIP NO B-3633 10:00AM 1 /  2 011

CHATHAM

33181.3.1

8.2521903

0.152 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00 37000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 7500.00 6050.00  CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 96009.00 70000.00  GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00  SUPP CLEARING & GRUBBING

0005 0134000000-E 240  4 CY  25.00 100.00 50.00 200.00  DRAINAGE DITCH EXCAVATION

0006 0318000000-E 300  5 TON 28.00 140.00 80.00 400.00  FNDATION MATL, MINOR STRS

0007 0714000000-E 310  28 LF  44.00 1232.00 40.00 1120.00  18" BCCSP B 0.064"

0008 0807000000-E 310  1 EA  240.00 240.00 200.00 200.00  18" BCCS ELB B 0.064"

0009 1489000000-E 610  740 TON 50.00 37000.00 38.00 28120.00  ASP CONC BASE CRS B25.0B

0010 1519000000-E 610  400 TON 55.00 22000.00 38.00 15200.00  ASP CONC SURF CRS S9.5B

0011 1560000000-E 620  58 TON 230.00 13340.00 237.00 13746.00  ASP FOR PLANT MIX  PG64-22

0012 2286000000-N 840  1 EA  1650.00 1650.00 2000.00 2000.00  MASNRY DRAINAGE STRUCT

0013 2367000000-N 840  1 EA  340.00 340.00 300.00 300.00  FRAME W/2GRTS 840.29 STD

0014 2556000000-E 846  330 LF  20.00 6600.00 25.00 8250.00  SHOULDER BERM GUTTER

0015 3030000000-E 862  875 LF  8.25 7218.75 8.25 7218.75  STL BM GUARDRAIL

0016 3150000000-N 862  5 EA  22.00 110.00 22.00 110.00  ADDIT GUARDRAIL POSTS

0017 3270000000-N SP   4 EA  1500.00 6000.00 1500.00 6000.00  GR ANCHOR TYPE 350

0018 3628000000-E 876  17 TON 45.00 765.00 40.00 680.00  PLAIN RIP RAP, CLASS I

0019 3642000000-E 876  159 TON 35.00 5565.00 30.00 4770.00  PLAIN RIP RAP, CLASS A

0020 3649000000-E 876  14 TON 45.00 630.00 35.00 490.00  PLAIN RIP RAP, CLASS B

0021 3656000000-E 876  400 SY  4.00 1600.00 3.00 1200.00  FILTER FABRIC FOR DRAINGE

0022 4400000000-E 1110  203 SF  6.95 1410.85 10.00 2030.00  WORK ZONE SIGNS (STAT)

0023 4410000000-E 1110  69 SF  3.75 258.75 5.00 345.00  WORK ZONE SIGNS (BARRICDE

0024 4425000000-N 1125  2 EA  8.90 17.80 10.00 20.00  WARNING FLAG SETS

0025 4445000000-E 1145  90 LF  8.50 765.00 10.00 900.00  BARRICADES (TYPE III)

0026 4810000000-E 1205  6,800 LF  0.36 2448.00 0.36 2448.00  PAINT PVMT MARKINGS 4"

0027 4900000000-N 1252  12 EA  10.00 120.00 10.00 120.00  PERM RAISED PVMT MARKERS

0028 6000000000-E 1605  705 LF  1.83 1290.15 2.20 1551.00  TEMPORARY SILT FENCE

0029 6006000000-E 1610  75 TON 35.00 2625.00 30.00 2250.00  EROS CONTRL STONE CL A

0030 6009000000-E 1610  205 TON 35.00 7175.00 30.00 6150.00  EROS CONTRL STONE CL B

0031 6012000000-E 1610  120 TON 32.00 3840.00 23.00 2760.00  SEDIMENT CONTROL STONE

0032 6015000000-E 1615 2.5 ACR 400.00 1000.00 400.00 1000.00  TEMPORARY MULCHING

0033 6018000000-E 1620  100 LB  3.00 300.00 3.00 300.00  SEED FOR TEMP SEEDING

0034 6021000000-E 1620 0.5 TON 600.00 300.00 600.00 300.00  FERT FOR TEMP SEEDING

0035 6024000000-E 1622  150 LF  25.00 3750.00 11.00 1650.00  TEMPORARY SLOPE DRAINS

0036 6027000000-N 1622  3 EA  150.00 450.00 100.00 300.00  INLET PROTCN @ SLOPE DRNS

0037 6030000000-E 1630  365 CY  7.00 2555.00 5.00 1825.00  SILT EXCAVATION

0038 6033000000-E 1631  310 SY  1.65 511.50 1.65 511.50  SYNTHETIC ROVING

0039 6036000000-E 1631  775 SY  1.55 1201.25 1.55 1201.25  MATTING FOR EROS CONTROL

0040 6042000000-E 1632  20 LF  5.33 106.60 2.00 40.00  1/4" HARDWARE CLOTH



FED AID NO BRZ-1100(7) JUL 15 2003 C200742

GRADING, DRAINAGE, PAVING & CULVERT.

BRIDGE OVER LITTLE BRUSH CREEK & APPROACHES ON SR-1100.

S. T. WOOTEN CORPORATION R. E. BURNS & SONS CO., INC.

WILSON,  NC STATESVILLE,  NC  

JUL 17, 2003 10:15 AM

TIP NO B-3633 10:00AM 2 /  2 011

CHATHAM

33181.3.1

8.2521903

0.152 MI

0041 6070000000-N SP   4 EA  650.00 2600.00 200.00 800.00  SPECIAL STILLING BASINS

0042 6084000000-E 1660  3 ACR 1240.00 3720.00 1240.00 3720.00  SEEDING AND MULCHING

0043 6087000000-E 1660 1.5 ACR 45.00 67.50 45.00 67.50  MOWING

0044 6090000000-E 1661  50 LB  6.50 325.00 6.50 325.00  SEED FOR REPAIR SEEDING

0045 6093000000-E 1661 0.25 TON 900.00 225.00 900.00 225.00  FERT FOR REPAIR SEEDING

0046 6096000000-E 1662  50 LB  1.90 95.00 1.90 95.00  SEED FOR SUPP SEEDING

0047 6108000000-E 1665  2 TON 400.00 800.00 400.00 800.00  FERTILIZER TOPDRESSING

0048 6111000000-E SP   325 LF  45.00 14625.00 15.00 4875.00  IMPERVIOUS DIKE

0049 6114000000-N SP  2.5 HR  42.00 105.00 42.00 105.00  SPECIALIZED HAND MOWING

0050 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00  RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0051 8049000000-N SP  Lump Sum 20000.00 12000.00  REMV EXIST STR **********
(16+63.20 -L-)

0052 8196000000-E 420  165 CY  550.00 90750.00 500.00 82500.00  CLASS A CONCRETE (CULV)

0053 8804000000-N SP  Lump Sum 303000.00 413600.00  GENERIC CULVERT ITEM (LS)
PRECAST REINFORCED CONC THREE- SIDED CULVERT,
STA 16+63.20-L-

 

    TOTAL 709486.15 TOTAL 747878.00  CONTRACT TOTAL

 

    SUB-TOTAL 295736.15 SUB-TOTAL 239778.00  ROADWAY ITEMS

    SUB-TOTAL 413750.00 SUB-TOTAL 508100.00  CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  709486.15   S. T. WOOTEN CORPORATION

     2  747878.00   R. E. BURNS & SONS CO., INC.



FED AID NO NHS-421(24) JUL 15 2003 C200744

PVT REHAB, SAFETY IMPROVEMENTS, SIGNING & STR REHAB.

I-40BUS/US-421 FROM WEST OF US-311 TO WEST OF US-158 IN WINSTON-SALEM.

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

DLB, INC. D/B/A  DLB, INC., (OF
VA.)

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

GREENSBORO,  NC HILLSVILLE,  VA WINSTON-SALEM,  NC

JUL 17, 2003 10:15 AM

TIP NO U-2827C 10:00AM 1 /  6 012

FORSYTH

34872.3.3

8.1622704

1.648 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 405835.00 452000.00  556700.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 1035908.12 1170500.00  3799700.00GRADING

0003 0050000000-E 226  1 ACR 5250.00 5250.00 2000.00 2000.00 8000.00  8000.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  750 CY  30.00 22500.00 8.00 6000.00 15.00  11250.00UNDERCUT EXCAVATION

0005 0080000000-E SP   350 TON 25.00 8750.00 25.50 8925.00 21.50  7525.00CLASS IV SUBGRD STABILIZATION

0006 0170000000-E SP   5,000 SY  26.25 131250.00 24.00 120000.00 26.50  132500.00REMOVAL OF CONC PVMT SLBS

0007 0195000000-E 265  500 CY  33.00 16500.00 40.00 20000.00 35.00  17500.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  500 SY  3.90 1950.00 2.00 1000.00 2.50  1250.00SOIL STABILIZATION FABRIC

0009 0318000000-E 300  120 TON 35.25 4230.00 24.00 2880.00 24.00  2880.00FNDATION MATL, MINOR STRS

0010 0366000000-E 310  20 LF  69.20 1384.00 38.00 760.00 28.25  565.0015" RC PIPE CULV III

0011 0372000000-E 310  388 LF  39.90 15481.20 26.00 10088.00 33.10  12842.8018" RC PIPE CULV III

0012 0378000000-E 310  360 LF  46.15 16614.00 33.00 11880.00 30.85  11106.0024" RC PIPE CULV III

0013 0708000000-E 310  172 LF  49.70 8548.40 32.00 5504.00 45.50  7826.0015" BCCSP B 0.064"

0014 0714000000-E 310  20 LF  74.05 1481.00 60.00 1200.00 116.00  2320.0018" BCCSP B 0.064"

0015 0726000000-E 310  128 LF  70.70 9049.60 36.00 4608.00 36.10  4620.8030" BCCSP B 0.079"

0016 0804000000-E 310  2 EA  250.00 500.00 275.00 550.00 302.00  604.00**" BCCS ELB B *****"
(15", 0.064")

0017 1022000000-E SP   1,500 LB  3.50 5250.00 8.00 12000.00 8.30  12450.00SEALING PVMT CRACKS

0018 1110000000-E 510  500 TON 19.70 9850.00 21.50 10750.00 20.00  10000.00STABILIZER AGGREGATE

0019 1491000000-E 610  30,640 TON 29.70 910008.00 37.00 1133680.00 36.00  1103040.00ASP CONC BASE CRS B25.0C

0020 1503000000-E 610  13,570 TON 28.55 387423.50 38.00 515660.00 33.60  455952.00ASP CONC INTR CRS I19.0C

0021 1523000000-E 610  17,040 TON 30.30 516312.00 38.00 647520.00 35.00  596400.00ASP CONC SURF CRS S9.5C

0022 1560000000-E 620  1,695 TON 250.15 424004.25 250.00 423750.00 225.00  381375.00ASP FOR PLANT MIX  PG64-22

0023 1565000000-E 620  1,000 TON 267.10 267100.00 260.00 260000.00 235.00  235000.00ASP FOR PLANT MIX PG70-22

0024 1570000000-E 620  95 TON 399.65 37966.75 400.00 38000.00 360.00  34200.00ASP FOR PLANT MIX, PG 76-22

0025 1662000000-E 650  1,440 TON 64.50 92880.00 81.00 116640.00 73.00  105120.00OG ASP FRICT FC-1 MOD

0026 1891000000-E SP   1,425 SY  8.35 11898.75 5.40 7695.00 9.00  12825.00GENERIC PAVING ITEM (SY)
MILLING ASPHALT PAVEMENT, 0" TO VARIABLE DEPTH

0027 1891000000-E SP   7,950 SY  2.65 21067.50 1.45 11527.50 3.50  27825.00GENERIC PAVING ITEM (SY)
MILLING ASPHALT PAVEMENT, VARIABLE DEPTH

0028 2000000000-N 806  12 EA  157.50 1890.00 120.00 1440.00 157.00  1884.00RIGHT OF WAY MARKERS

0029 2253000000-E 840 4.3 CY  1031.35 4434.81 1000.00 4300.00 630.00  2709.00PIPE COLLARS

0030 2286000000-N 840  41 EA  1833.75 75183.75 1300.00 53300.00 1260.00  51660.00MASNRY DRAINAGE STRUCT

0031 2363000000-N 840  19 EA  558.20 10605.80 320.00 6080.00 315.00  5985.00FRAME W/2GRTS 840.***** STD
(840.20)

0032 2365000000-N 840  8 EA  547.35 4378.80 320.00 2560.00 315.00  2520.00FRAME W/2GRTS 840.22 STD

0033 2374000000-N 840  3 EA  423.75 1271.25 350.00 1050.00 368.00  1104.00FRAME-GRT-HD 840.03 **
(E)

0034 2396000000-N 840  3 EA  261.85 785.55 320.00 960.00 315.00  945.00FRAME W/COVER STD 840.54

0035 2407000000-N 840  8 EA  995.65 7965.20 700.00 5600.00 705.00  5640.00STL FRAM W/ 2 GTR, STD 840.37

0036 2549000000-E 846  1,640 LF  9.70 15908.00 12.50 20500.00 9.75  15990.002'-6"CONC CURB & GUTTER



FED AID NO NHS-421(24) JUL 15 2003 C200744

PVT REHAB, SAFETY IMPROVEMENTS, SIGNING & STR REHAB.

I-40BUS/US-421 FROM WEST OF US-311 TO WEST OF US-158 IN WINSTON-SALEM.

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

DLB, INC. D/B/A  DLB, INC., (OF
VA.)

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

GREENSBORO,  NC HILLSVILLE,  VA WINSTON-SALEM,  NC

JUL 17, 2003 10:15 AM

TIP NO U-2827C 10:00AM 2 /  6 012

FORSYTH

34872.3.3

8.1622704

1.648 MI

0037 2577000000-E 846  7,090 LF  13.65 96778.50 15.70 111313.00 13.65  96778.50CONC EXPRESSWAY GUTTER

0038 2619000000-E 850  190 SY  47.25 8977.50 41.00 7790.00 47.25  8977.504" CONCRETE PAVED DITCH

0039 2682000000-E 853  2,780 LF  17.35 48233.00 12.00 33360.00 11.75  32665.00**" CONC GLARE SCREEN
(18")

0040 2682000000-E 853  2,740 LF  20.50 56170.00 16.00 43840.00 15.50  42470.00**" CONC GLARE SCREEN
(27")

0041 2703000000-E 854  2,740 LF  94.50 258930.00 73.00 200020.00 70.10  192074.00CONC BARRIER TYPE ******
(I)

0042 2703000000-E 854  2,780 LF  58.80 163464.00 95.00 264100.00 94.25  262015.00CONC BARRIER TYPE ******
(II)

0043 2710000000-N 854  2 EA  9975.00 19950.00 6900.00 13800.00 6590.00  13180.00CONC BARRIER TRANS SECTN

0044 2724000000-E 857  350 LF  68.25 23887.50 47.00 16450.00 68.25  23887.50PC REINF BARRIER SNGL FC

0045 2815000000-N 858  2 EA  1260.00 2520.00 500.00 1000.00 840.00  1680.00ADJ DROP INLETS

0046 3030000000-E 862  11,450 LF  8.95 102477.50 9.00 103050.00 8.95  102477.50STL BM GUARDRAIL

0047 3150000000-N 862  10 EA  23.10 231.00 24.00 240.00 23.10  231.00ADDIT GUARDRAIL POSTS

0048 3180000000-N 862  1 EA  1050.00 1050.00 1100.00 1100.00 1050.00  1050.00GR ANCHOR TYPE **********
(B-77)

0049 3210000000-N 862  9 EA  315.00 2835.00 320.00 2880.00 315.00  2835.00GR ANCHOR TYPE CAT-1

0050 3270000000-N SP   12 EA  1680.00 20160.00 1700.00 20400.00 1680.00  20160.00GR ANCHOR TYPE 350

0051 3360000000-E 863  11,840 LF  1.05 12432.00 1.10 13024.00 1.05  12432.00REMOVE EXISTING GUARDRAIL

0052 3503000000-E 866  920 LF  1.40 1288.00 2.20 2024.00 1.45  1334.00WOVEN WIRE FENCE 47" FAB

0053 3509000000-E 866  35 EA  11.75 411.25 17.00 595.00 11.75  411.254" TIMBER POSTS 7'-6"LONG

0054 3515000000-E 866  35 EA  15.55 544.25 39.00 1365.00 15.50  542.505" TIMBER POSTS 8'-0"LONG

0055 3557000000-E 866  100 LF  1.50 150.00 1.10 110.00 1.50  150.00ADDITIONAL BARBED WIRE

0056 3649000000-E 876  30 TON 60.20 1806.00 33.50 1005.00 34.90  1047.00PLAIN RIP RAP, CLASS B

0057 3656000000-E 876  690 SY  4.00 2760.00 1.65 1138.50 1.95  1345.50FILTER FABRIC FOR DRAINGE

0058 4048000000-E 902  7 CY  525.00 3675.00 550.00 3850.00 525.00  3675.00REINF CL A CONC FOOTINGS

0059 4054000000-E 902  2 CY  525.00 1050.00 550.00 1100.00 525.00  1050.00PLN CL A CONC FOOTINGS

0060 4060000000-E 903  4,558 LB  4.20 19143.60 4.35 19827.30 4.20  19143.60SUPPORT, BREAKAWAY STL BM

0061 4066000000-E 903  2,630 LB  4.20 11046.00 4.35 11440.50 4.20  11046.00SIMPLE STL BM SUPPORTS

0062 4072000000-E 903  538 LF  6.30 3389.40 6.50 3497.00 6.30  3389.40SUPPORT, 3-LB STL U-CHAN

0063 4078000000-E 903  4 EA  26.25 105.00 27.00 108.00 26.25  105.00SUPPORT, 2-LB STL U-CHAN

0064 4079000000-N 903  2 EA  52.50 105.00 54.00 108.00 52.50  105.00SUPPORT, BARR SMALL

0065 4102000000-N 904  13 EA  52.50 682.50 54.00 702.00 52.50  682.50SIGN ERECTION, TYPE E

0066 4108000000-N 904  2 EA  105.00 210.00 110.00 220.00 105.00  210.00SIGN ERECTION, TYPE F

0067 4109000000-N 904  5 EA  1.05 5.25 1.00 5.00 1.05  5.25SIGN ERECTION, TYPE *** (OVRHD)
(B)

0068 4110000000-N 904  12 EA  525.00 6300.00 545.00 6540.00 525.00  6300.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0069 4110000000-N 904  6 EA  420.00 2520.00 440.00 2640.00 420.00  2520.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)



FED AID NO NHS-421(24) JUL 15 2003 C200744

PVT REHAB, SAFETY IMPROVEMENTS, SIGNING & STR REHAB.

I-40BUS/US-421 FROM WEST OF US-311 TO WEST OF US-158 IN WINSTON-SALEM.

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

DLB, INC. D/B/A  DLB, INC., (OF
VA.)

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

GREENSBORO,  NC HILLSVILLE,  VA WINSTON-SALEM,  NC

JUL 17, 2003 10:15 AM

TIP NO U-2827C 10:00AM 3 /  6 012

FORSYTH

34872.3.3

8.1622704

1.648 MI

0070 4114000000-N 904  4 EA  31.50 126.00 33.00 132.00 31.50  126.00SIGN ERECTION, MILEMARKERS

0071 4149000000-N 907  4 EA  525.00 2100.00 545.00 2180.00 525.00  2100.00DISPOSE SIGN SYST OVRHD

0072 4152000000-N 907  16 EA  1.05 16.80 2.00 32.00 1.05  16.80DISPOSE SIGN SYST STL BM

0073 4155000000-N 907  20 EA  1.05 21.00 2.00 40.00 1.05  21.00DISPOSE SIGN SYST U-CHAN

0074 4285000000-N 908  12 EA  26.25 315.00 27.00 324.00 26.25  315.00TEMP SIGN COVER

0075 4370000000-N SP  Lump Sum 22155.00 23000.00  22155.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
(EASTBOUND)

0076 4370000000-N SP  Lump Sum 22338.75 23000.00  22340.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0077 4370000000-N SP  Lump Sum 22585.50 23000.00  22585.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0078 4370000000-N SP  Lump Sum 22107.75 23000.00  22110.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0079 4370000000-N SP  Lump Sum 68250.00 70000.00  68250.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0080 4370000000-N SP  Lump Sum 42000.00 44000.00  42000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0081 4370000000-N SP  Lump Sum 21000.00 22000.00  21000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0082 4370000000-N SP  Lump Sum 36750.00 38000.00  36750.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0083 4370000000-N SP  Lump Sum 47250.00 49000.00  47250.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0084 4370000000-N SP  Lump Sum 42000.00 44000.00  42000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0085 4370000000-N SP  Lump Sum 5071.50 5000.00  5070.00GENERIC SIGNING ITEM (LS)
STATIC LIGHTING SYSTEM FOR OVERHEAD ASSEMBLY
"A" (WEST-  BOUND)

0086 4370000000-N SP  Lump Sum 6693.75 7000.00  6690.00GENERIC SIGNING ITEM (LS)
STATIC LIGHTING SYSTEM FOR OVERHEAD ASSEMBLY
"C"

0087 4370000000-N SP  Lump Sum 5071.50 5000.00  5070.00GENERIC SIGNING ITEM (LS)
STATIC LIGHTING SYSTEM FOR OVERHEAD ASSEMBLY
"D"

0088 4400000000-E 1110  1,615 SF  3.15 5087.25 3.20 5168.00 3.15  5087.25WORK ZONE SIGNS (STAT)

0089 4405000000-E 1110  782 SF  4.10 3206.20 4.30 3362.60 4.10  3206.20WORK ZONE SIGNS (PORTABLE

0090 4410000000-E 1110  50 SF  4.10 205.00 4.30 215.00 4.10  205.00WORK ZONE SIGNS (BARRICDE

0091 4415000000-N 1115  3 EA  4525.51 13576.53 4100.00 12300.00 3870.00  11610.00FLASHING ARROW PNL TYPE C

0092 4420000000-N 1120  3 EA  19960.00 59880.00 20000.00 60000.00 17310.00  51930.00CHANGEABLE MESSAGE SIGNS

0093 4425000000-N 1125  16 EA  10.25 164.00 11.00 176.00 10.25  164.00WARNING FLAG SETS

0094 4430000000-N 1130  450 EA  60.50 27225.00 47.00 21150.00 32.35  14557.50DRUMS

0095 4445000000-E 1145  216 LF  10.40 2246.40 10.50 2268.00 10.35  2235.60BARRICADES (TYPE III)



FED AID NO NHS-421(24) JUL 15 2003 C200744

PVT REHAB, SAFETY IMPROVEMENTS, SIGNING & STR REHAB.

I-40BUS/US-421 FROM WEST OF US-311 TO WEST OF US-158 IN WINSTON-SALEM.

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

DLB, INC. D/B/A  DLB, INC., (OF
VA.)

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

GREENSBORO,  NC HILLSVILLE,  VA WINSTON-SALEM,  NC

JUL 17, 2003 10:15 AM

TIP NO U-2827C 10:00AM 4 /  6 012

FORSYTH

34872.3.3

8.1622704

1.648 MI

0096 4460000000-N 1155  4 EA  73.35 293.40 77.00 308.00 73.35  293.40WARNING LIGHTS (TYPE B)

0097 4465000000-N 1160  2 EA  8662.50 17325.00 9100.00 18200.00 8860.00  17720.00TEMPORARY CRASH CUSHIONS

0098 4470000000-N 1160  11 EA  1995.00 21945.00 1750.00 19250.00 1995.00  21945.00RESET CRASH CUSHION

0099 4480000000-N 1165  2 EA  13576.53 27153.06 15000.00 30000.00 10175.00  20350.00TRUCK MTD IMP ATTN 60 MPH

0100 4485000000-E 1170  6,660 LF  15.75 104895.00 31.00 206460.00 15.75  104895.00PORT CONC BARRIER

0101 4490000000-E 1170  10,650 LF  19.95 212467.50 33.00 351450.00 19.95  212467.50PORT CONC BARRIER(ANCHRD)

0102 4500000000-E 1170  26,520 LF  3.70 98124.00 5.60 148512.00 3.70  98124.00RESET PORT CONC BARRIER

0103 4505000000-E 1170  33,490 LF  7.35 246151.50 6.30 210987.00 7.35  246151.50RESET PORT CONC BARR,ANCH

0104 4620000000-E 1205  8,599 LF  1.58 13586.42 1.65 14188.35 1.60  13758.40REM TAPE PVMT MRKINGS 6"

0105 4640000000-N 1205  13 EA  63.00 819.00 66.00 858.00 63.00  819.00REM TAPE PVT MKG CHARACT

0106 4645000000-N 1205  8 EA  157.50 1260.00 166.00 1328.00 157.00  1256.00REM TAPE PVT MKG SYMBOL

0107 4650000000-N 1251  1,058 EA  5.25 5554.50 5.50 5819.00 5.25  5554.50TEMP RAISED PVMT MRKS

0108 4688000000-E 1205  35,405 LF  0.61 21597.05 0.65 23013.25 0.60  21243.006"WIDE THERMO 90 MILS

0109 4690000000-E 1205  6,077 LF  0.74 4496.98 0.75 4557.75 0.75  4557.756"WIDE THERMO 120 MILS

0110 4700000000-E 1205  7,008 LF  1.26 8830.08 1.35 9460.80 1.25  8760.0012"WIDE THERMO 90 MILS

0111 4721000000-E 1205  20 EA  52.50 1050.00 55.00 1100.00 52.50  1050.00THERMO PVT MKG CHARACTER 120

0112 4725000000-E 1205  14 EA  105.00 1470.00 110.00 1540.00 105.00  1470.00THERMO PVT SYMBOL 90MILS

0113 4775000000-E 1205  2,038 LF  3.41 6949.58 3.50 7133.00 3.40  6929.206" COLD APPL PLSTIC LINES

0114 4805000000-N 1205  2 EA  210.00 420.00 220.00 440.00 210.00  420.00COLD APPL PLASTIC SYMBOL

0115 4815000000-E 1205  281,964 LF  0.16 45114.24 0.17 47933.88 0.16  45114.24PAINT PVMT MARKINGS 6"

0116 4825000000-E 1205  28,128 LF  0.37 10407.36 0.40 11251.20 0.37  10407.36PAINT PVMT MARKINGS 12"

0117 4840000000-N 1205  52 EA  42.00 2184.00 44.00 2288.00 42.00  2184.00PAINT PVT MKG CHARACTER

0118 4845000000-N 1205  50 EA  52.50 2625.00 55.00 2750.00 52.50  2625.00PAINT PVT MKG SYMBOL

0119 4850000000-E 1205  17,090 LF  0.29 4956.10 0.30 5127.00 0.29  4956.10LINE REMOVAL 4" WIDE

0120 4855000000-E 1205  37,679 LF  0.34 12810.86 0.35 13187.65 0.34  12810.86LINE REMOVAL 6" WIDE

0121 4860000000-E 1205  2,606 LF  0.47 1224.82 0.50 1303.00 0.47  1224.82LINE REMOVAL 8" WIDE

0122 4865000000-E 1205  2,097 LF  0.89 1866.33 0.95 1992.15 0.90  1887.30LINE REMOVAL 12" WIDE

0123 4905000000-N 1253  614 EA  31.50 19341.00 33.00 20262.00 31.50  19341.00SNOWPLB RAISED PVMT MRKER

0124 4935000000-N 1267  24 EA  28.20 676.80 29.00 696.00 28.20  676.80FLEX DELINATR (CRYSTAL)

0125 4940000000-N 1267  32 EA  28.20 902.40 29.00 928.00 28.20  902.40FLEX DELINATR (YELLOW)

0126 5010000000-E 1401  3 EA  12940.00 38820.00 13000.00 39000.00 12940.00  38820.00100' HIGH MOUNT STANDARD

0127 5020000000-N 1401  1 EA  3517.50 3517.50 3700.00 3700.00 3517.50  3517.50PORTABLE DRIVE UNIT

0128 5025000000-E 1402 15.3 CY  661.50 10120.95 700.00 10710.00 661.50  10120.95HIGH MOUNT FOUNDATIONS

0129 5030000000-N 1403  12 EA  703.50 8442.00 740.00 8880.00 703.50  8442.00HM LUMINAIRE ************
(1KW HPS)

0130 5125000000-E 1407  30 LF  30.00 900.00 31.00 930.00 29.95  898.50SERVICE LATERAL *********
(3 #1/0 USE)

0131 5145000000-N 1408  1 EA  8715.00 8715.00 9000.00 9000.00 8715.00  8715.00LITE CNTRL RW************
(120/240 VOLT)

0132 5155000000-E 1409  30 LF  5.85 175.50 6.00 180.00 5.85  175.50ELECT DUCT BD, SIZE *****
(2")
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34872.3.3
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1.648 MI

0133 5155000000-E 1409  20 LF  6.30 126.00 6.50 130.00 6.30  126.00ELECT DUCT BD, SIZE *****
(3")

0134 5160000000-E 1409  111 LF  16.30 1809.30 17.00 1887.00 16.25  1803.75ELECT DUCT JA, SIZE *****
(2")

0135 5160000000-E 1409  77 LF  20.50 1578.50 21.00 1617.00 20.50  1578.50ELECT DUCT JA, SIZE *****
(3")

0136 5180000000-E 1410  161 LF  2.60 418.60 2.75 442.75 2.60  418.60**-#4 W/G FEEDER CIRCUIT
(2)

0137 5185000000-E 1410  161 LF  2.85 458.85 3.00 483.00 2.85  458.85**-#2 W/G FEEDER CIRCUIT
(2)

0138 5205000000-E 1410  184 LF  7.00 1288.00 7.50 1380.00 7.00  1288.00**-#8 W/G FEEDR N *****"
(2, 1-1/2")

0139 5215000000-E 1410  428 LF  7.35 3145.80 7.75 3317.00 7.35  3145.80**-#4 W/G FEEDER N *****"
(2, 1-1/2")

0140 5220000000-E 1410  672 LF  7.90 5308.80 8.10 5443.20 7.90  5308.80**-#2 W/G FEEDER N *****"
(2, 1-1/2")

0141 5230000000-E 1410  149 LF  9.15 1363.35 9.50 1415.50 9.15  1363.35************ FEEDER N **
(2-#1/0 W/G, 1-1/2")

0142 5240000000-N 1411  4 EA  619.50 2478.00 650.00 2600.00 620.00  2480.00ELEC JB ************
(PC18)

0143 5255000000-N 1413 Lump Sum 45250.00 120000.00  75600.00PORTABLE LIGHTING

0144 5270000000-N SP   40 EA  280.00 11200.00 290.00 11600.00 280.00  11200.00GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD

0145 6000000000-E 1605  625 LF  1.90 1187.50 2.00 1250.00 1.90  1187.50TEMPORARY SILT FENCE

0146 6006000000-E 1610  400 TON 45.00 18000.00 30.00 12000.00 29.60  11840.00EROS CONTRL STONE CL A

0147 6009000000-E 1610  1,880 TON 40.00 75200.00 28.00 52640.00 32.35  60818.00EROS CONTRL STONE CL B

0148 6012000000-E 1610  790 TON 40.00 31600.00 23.00 18170.00 24.70  19513.00SEDIMENT CONTROL STONE

0149 6015000000-E 1615 11.5 ACR 420.00 4830.00 490.00 5635.00 630.00  7245.00TEMPORARY MULCHING

0150 6018000000-E 1620  400 LB  2.65 1060.00 4.95 1980.00 2.65  1060.00SEED FOR TEMP SEEDING

0151 6021000000-E 1620 1.75 TON 420.00 735.00 830.00 1452.50 735.00  1286.25FERT FOR TEMP SEEDING

0152 6030000000-E 1630  6,500 CY  1.00 6500.00 6.00 39000.00 11.55  75075.00SILT EXCAVATION

0153 6033000000-E 1631  3,510 SY  1.30 4563.00 2.10 7371.00 1.40  4914.00SYNTHETIC ROVING

0154 6036000000-E 1631  12,670 SY  1.30 16471.00 1.80 22806.00 1.50  19005.00MATTING FOR EROS CONTROL

0155 6042000000-E 1632  800 LF  1.80 1440.00 3.00 2400.00 1.80  1440.001/4" HARDWARE CLOTH

0156 6084000000-E 1660 12.5 ACR 1134.00 14175.00 2000.00 25000.00 1260.00  15750.00SEEDING AND MULCHING

0157 6087000000-E 1660  7 ACR 47.25 330.75 65.00 455.00 52.50  367.50MOWING

0158 6090000000-E 1661  100 LB  10.50 1050.00 7.75 775.00 6.30  630.00SEED FOR REPAIR SEEDING

0159 6093000000-E 1661 0.25 TON 420.00 105.00 1300.00 325.00 1050.00  262.50FERT FOR REPAIR SEEDING

0160 6096000000-E 1662  275 LB  2.10 577.50 2.10 577.50 1.80  495.00SEED FOR SUPP SEEDING

0161 6108000000-E 1665 9.25 TON 315.00 2913.75 440.00 4070.00 283.50  2622.38FERTILIZER TOPDRESSING

0162 6109000000-E SP  1.2 ACR 3150.00 3780.00 8500.00 10200.00 7875.00  9450.00SPECIAL SEED UND GR FESCUE/BLGRS

0163 6114000000-N SP  26.5 HR  36.75 973.88 75.00 1987.50 52.50  1391.25SPECIALIZED HAND MOWING
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0164 6117000000-N 1675  16 EA  1.05 16.80 100.00 1600.00 1.05  16.80RESPONSE FOR EROS CONTROL

0165 2500000000-E 842  105 CY     CONCRETE RETAINING WALLS

0166 8832000000-N SP  Lump Sum    GENERIC RET WALL ITEM (LS)
SOIL NAIL RETAINING WALL (RETAINING WALL 1)

0167 2500000000-E 842  370 CY  561.25 207662.50 450.00 166500.00 610.00  225700.00CONCRETE RETAINING WALLS

STRUCTURE ITEMS

0168 8280000000-E 440 Lump Sum 357000.00 275000.00  357000.00STRUCTURAL STEEL

0169 8608000000-E 876  18 TON 105.00 1890.00 50.00 900.00 105.00  1890.00PLAIN RIP RAP II (2'-0")

0170 8664000000-E SP   685 CF  105.00 71925.00 300.00 205500.00 105.00  71925.00SHOTCRETE REPAIRS

0171 8671000000-N SP   24 EA  105.00 2520.00 17.00 408.00 105.00  2520.00SHOTCRETE CORE SAMPLES

0172 8678000000-E SP   60 LF  105.00 6300.00 55.00 3300.00 105.00  6300.00EPOXY RESIN INJECTION

0173 8692000000-N SP  Lump Sum 168000.00 95000.00  168000.00EVAZOTE JOINT SEALS

0174 8860000000-N SP  Lump Sum 136500.00 44600.00  136500.00GENERIC STRUCTURE ITEM (LS)
ELASTOMERIC BEARINGS

0175 8893000000-E SP   5 SY  567.00 2835.00 575.00 2875.00 567.00  2835.00GENERIC STRUCTURE ITEM (SY)
CLASS II REPAIR

0176 8893000000-E SP   179 SY  708.75 126866.25 750.00 134250.00 708.75  126866.25GENERIC STRUCTURE ITEM (SY)
CLASS III REPAIR

 

    TOTAL 8150766.47 TOTAL 8985964.38 TOTAL  11359893.61CONTRACT TOTAL

 

    SUB-TOTAL 7276930.22 SUB-TOTAL 8224131.38 SUB-TOTAL  10486057.36ROADWAY ITEMS

    SUB-TOTAL 873836.25 SUB-TOTAL 761833.00 SUB-TOTAL  873836.25STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8150766.47   THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.

     2  8985964.38   DLB, INC. D/B/A  DLB, INC., (OF VA.)

     3  11359893.61   LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.



FED AID NO ITS-TCSP-1003(29) JUL 15 2003 C200736

INTELLEGENT TRANSPORTATION SYSTEM.

I-85 FROM I-77 TO BROOKSHIRE FWY, BROOKSHIRE FWY FROM I-85 TO DAVIDSON ST, I-77 FROM I-85 TO I-277.

WORLD FIBER TECHNOLOGIES,
INC.

MASTEC NORTH AMERICA, INC. TRAFFIC CONTROL DEVICES, INC.

ALPHARETTA,  GA WOODSTOCK,  GA ALTAMONTE SPRNGS,  FL

JUL 17, 2003 10:15 AM

TIP NO U-4440B, U-4440A 10:00AM 1 /  6 013

MECKLENBURG

35033.3.1

8.0130017

8.553 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 105987.80 20000.00  90250.00MOBILIZATION

0002 4405000000-E 1110  1,760 SF  11.77 20715.20 3.56 6265.60 3.70  6512.00WORK ZONE SIGNS (PORTABLE

0003 4415000000-N 1115  4 EA  3529.33 14117.32 5342.00 21368.00 3196.00  12784.00FLASHING ARROW PNL TYPE C

0004 4420000000-N 1120  3 EA  13411.44 40234.32 11680.00 35040.00 7858.00  23574.00CHANGEABLE MESSAGE SIGNS

0005 4425000000-N 1125  12 EA  7.06 84.72 43.00 516.00 18.50  222.00WARNING FLAG SETS

0006 4430000000-N 1130  577 EA  38.53 22231.81 57.55 33206.35 8.60  4962.20DRUMS

0007 4435000000-N 1135  30 EA  34.47 1034.10 33.00 990.00 24.00  720.00CONES

0008 4450000000-N 1150  300 HR  36.79 11037.00 82.00 24600.00 50.40  15120.00FLAGGER

0009 4480000000-N 1165  7 EA  14705.52 102938.64 13032.00 91224.00 2275.00  15925.00TRUCK MTD IMP ATTN 60 MPH

0010 7252000000-E 1710  2,950 LF  0.92 2714.00 1.44 4248.00 1.55  4572.50MESSENGER CABLE (1/4")

0011 7279000000-E 1715  45,105 LF  0.10 4510.50 0.44 19846.20 0.28  12629.40TRACER WIRE

0012 7303000000-E SP   5,540 LF  47.41 262651.40 22.28 123431.20 21.70  120218.00DIR DRILL OUT-DUCT CONDUIT, 5"

0013 7306000000-E SP   19,135 LF  5.85 111939.75 5.95 113853.25 7.65  146382.75TRENCH MULTI-DUCT, 1-1/4" ** COND
(4)

0014 7307000000-E SP   5,540 LF  2.30 12742.00 4.73 26204.20 8.00  44320.00MULTI-DUCT, 1-1/4" OUT-DUCT ** COND
(4)

0015 7372000000-N 1721  8 EA  235.39 1883.12 227.00 1816.00 94.00  752.00GUY ASSEMBLY

0016 7432000000-E 1722  11 EA  281.86 3100.46 276.00 3036.00 403.00  4433.002" RISER WITH TUBING

0017 7516000000-E 1730  29,115 LF  2.33 67837.95 2.86 83268.90 2.70  78610.50COMMUNICATIONS CABLE (** FIBER)
(144)

0018 7516000000-E 1730  700 LF  1.14 798.00 1.73 1211.00 1.20  840.00COMMUNICATIONS CABLE (** FIBER)
(24)

0019 7516000000-E 1730  11,695 LF  4.13 48300.35 4.59 53680.05 4.70  54966.50COMMUNICATIONS CABLE (** FIBER)
(288)

0020 7516000000-E 1730  23,810 LF  1.58 37619.80 2.04 48572.40 1.65  39286.50COMMUNICATIONS CABLE (** FIBER)
(72)

0021 7552000000-N 1731  26 EA  4996.46 129907.96 7057.00 183482.00 3438.00  89388.00INTERCONNECT CENTER

0022 7566000000-N 1733  22 EA  40.75 896.50 79.00 1738.00 95.00  2090.00DELINEATOR MARKER

0023 7980000000-N SP   2 EA  2503.47 5006.94 3210.00 6420.00 29915.00  59830.00GENERIC SIGNAL ITEM (EA)
BASE-MOUNTED SPLICE CABINET

0024 7980000000-N SP   5 EA  6213.38 31066.90 3936.00 19680.00 9910.00  49550.00GENERIC SIGNAL ITEM (EA)
CCTV ASSEMBLY

0025 7980000000-N SP   5 EA  6812.25 34061.25 4920.00 24600.00 7355.00  36775.00GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0026 7980000000-N SP   1 EA  9768.87 9768.87 19406.00 19406.00 17595.00  17595.00GENERIC SIGNAL ITEM (EA)
CENTRAL FIBER OPTIC INTER- CONNECT CENTER

0027 7980000000-N SP   1 EA  988.21 988.21 15803.00 15803.00 3370.00  3370.00GENERIC SIGNAL ITEM (EA)
COMMUNICATIONS CLOSET RACK CABINET

0028 7980000000-N SP   3 EA  20849.92 62549.76 9802.00 29406.00 9152.00  27456.00GENERIC SIGNAL ITEM (EA)
DUAL MICROWAVE VEHICLE DETECTOR ASSEMBLY

0029 7980000000-N SP   1 EA  922.33 922.33 877.00 877.00 14860.00  14860.00GENERIC SIGNAL ITEM (EA)
ETHERNET LAN SWITCH



FED AID NO ITS-TCSP-1003(29) JUL 15 2003 C200736

INTELLEGENT TRANSPORTATION SYSTEM.

I-85 FROM I-77 TO BROOKSHIRE FWY, BROOKSHIRE FWY FROM I-85 TO DAVIDSON ST, I-77 FROM I-85 TO I-277.

WORLD FIBER TECHNOLOGIES,
INC.

MASTEC NORTH AMERICA, INC. TRAFFIC CONTROL DEVICES, INC.

ALPHARETTA,  GA WOODSTOCK,  GA ALTAMONTE SPRNGS,  FL

JUL 17, 2003 10:15 AM

TIP NO U-4440B, U-4440A 10:00AM 2 /  6 013

MECKLENBURG

35033.3.1

8.0130017

8.553 MI

0030 7980000000-N SP   2 EA  20423.03 40846.06 21007.00 42014.00 28080.00  56160.00GENERIC SIGNAL ITEM (EA)
ETHERNET ROUTER

0031 7980000000-N SP   2 EA  1139.97 2279.94 684.00 1368.00 1795.00  3590.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC MEDIA CONVERTER

0032 7980000000-N SP   22 EA  899.98 19799.56 1747.00 38434.00 1045.00  22990.00GENERIC SIGNAL ITEM (EA)
FOT

0033 7980000000-N SP   3 EA  899.98 2699.94 1783.00 5349.00 952.00  2856.00GENERIC SIGNAL ITEM (EA)
FURNISH FOT (CHASSIS MOUNT)

0034 7980000000-N SP   2 EA  899.98 1799.96 1614.00 3228.00 952.00  1904.00GENERIC SIGNAL ITEM (EA)
FURNISH FOT (STAND-ALONE)

0035 7980000000-N SP   2 EA  970.56 1941.12 1931.00 3862.00 1000.00  2000.00GENERIC SIGNAL ITEM (EA)
FURNISH VOR-D

0036 7980000000-N SP   2 EA  1088.21 2176.42 1931.00 3862.00 1117.00  2234.00GENERIC SIGNAL ITEM (EA)
FURNISH VOT-D

0037 7980000000-N SP   86 EA  581.22 49984.92 570.00 49020.00 541.00  46526.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX (OVER-SIZED)

0038 7980000000-N SP   12 EA  830.37 9964.44 1050.00 12600.00 765.00  9180.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX (OVER-SIZED, HEAVY DUTY)

0039 7980000000-N SP   1 EA  2503.47 2503.47 2756.00 2756.00 3370.00  3370.00GENERIC SIGNAL ITEM (EA)
MRTMC COMPUTER ROOM RACK CABI- NET

0040 7980000000-N SP   15 EA  2301.67 34525.05 1322.00 19830.00 7318.00  109770.00GENERIC SIGNAL ITEM (EA)
MVD METAL POLE

0041 7980000000-N SP   2 EA  1743.49 3486.98 1934.00 3868.00 2184.00  4368.00GENERIC SIGNAL ITEM (EA)
OPTELECOM VOR-D

0042 7980000000-N SP   2 EA  1743.49 3486.98 1575.00 3150.00 2184.00  4368.00GENERIC SIGNAL ITEM (EA)
OPTELECOM VOT-D

0043 7980000000-N SP   21 EA  3222.47 67671.87 5097.00 107037.00 4652.00  97692.00GENERIC SIGNAL ITEM (EA)
POLE-MOUNTED EQUIPMENT CABINET

0044 7980000000-N SP   1 EA  3481.29 3481.29 2066.00 2066.00 40667.00  40667.00GENERIC SIGNAL ITEM (EA)
POLE-MOUNTED SPLICE CABINET

0045 7980000000-N SP   16 EA  6514.48 104231.68 5117.00 81872.00 4700.00  75200.00GENERIC SIGNAL ITEM (EA)
SINGLE MICROWAVE VEHICLE DETECTOR ASSEMBLY

0046 7980000000-N SP   2 EA  1237.03 2474.06 706.00 1412.00 981.00  1962.00GENERIC SIGNAL ITEM (EA)
SPLICE CABINET FOUNDATION

0047 7980000000-N SP   8 EA  1723.16 13785.28 7462.00 59696.00 2475.00  19800.00GENERIC SIGNAL ITEM (EA)
SPLICE ENCLOSURE, TYPE A

0048 7980000000-N SP   5 EA  5053.42 25267.10 1830.00 9150.00 5693.00  28465.00GENERIC SIGNAL ITEM (EA)
SPLICE ENCLOSURE, TYPE B

0049 7980000000-N SP   5 EA  3491.68 17458.40 2204.00 11020.00 5124.00  25620.00GENERIC SIGNAL ITEM (EA)
TERMINAL SERVER

0050 7980000000-N SP   2 EA  1976.42 3952.84 4012.00 8024.00 792.00  1584.00GENERIC SIGNAL ITEM (EA)
VIDEO DISTRIBUTION AMPLIFIER

0051 7980000000-N SP   5 EA  970.56 4852.80 2156.00 10780.00 1100.00  5500.00GENERIC SIGNAL ITEM (EA)
VOR-D



FED AID NO ITS-TCSP-1003(29) JUL 15 2003 C200736

INTELLEGENT TRANSPORTATION SYSTEM.

I-85 FROM I-77 TO BROOKSHIRE FWY, BROOKSHIRE FWY FROM I-85 TO DAVIDSON ST, I-77 FROM I-85 TO I-277.

WORLD FIBER TECHNOLOGIES,
INC.

MASTEC NORTH AMERICA, INC. TRAFFIC CONTROL DEVICES, INC.

ALPHARETTA,  GA WOODSTOCK,  GA ALTAMONTE SPRNGS,  FL

JUL 17, 2003 10:15 AM

TIP NO U-4440B, U-4440A 10:00AM 3 /  6 013

MECKLENBURG

35033.3.1

8.0130017

8.553 MI

0052 7980000000-N SP   3 EA  5998.68 17996.04 7988.00 23964.00 7167.00  21501.00GENERIC SIGNAL ITEM (EA)
VORDEMUX

0053 7980000000-N SP   5 EA  1088.21 5441.05 2043.00 10215.00 1216.00  6080.00GENERIC SIGNAL ITEM (EA)
VOT-D

0054 7980000000-N SP   3 EA  5998.68 17996.04 8887.00 26661.00 7170.00  21510.00GENERIC SIGNAL ITEM (EA)
VOTMUX

0055 7985000000-N SP  Lump Sum 15811.38 9430.00  26922.00GENERIC SIGNAL ITEM (LS)
CHARLOTTE TOC SOFTWARE MODIFICATIONS

0056 7985000000-N SP  Lump Sum 23717.07 8444.00  48215.00GENERIC SIGNAL ITEM (LS)
CHARLOTTE TOC VIDEO MATRIX SWITCH MODIFICATIONS

0057 7985000000-N SP  Lump Sum 65880.75 130463.00  37545.00GENERIC SIGNAL ITEM (LS)
MRTMC SOFTWARE MODIFICATIONS

0058 7985000000-N SP  Lump Sum 72468.82 67562.00  48216.00GENERIC SIGNAL ITEM (LS)
MRTMC VIDEO MATRIX SWITCH MODIFICATIONS

0059 7985000000-N SP  Lump Sum 5270.46 20935.00  50000.00GENERIC SIGNAL ITEM (LS)
TRAINING

0060 7990000000-E SP   1,170 LF  6.23 7289.10 15.05 17608.50 14.90  17433.00GENERIC SIGNAL ITEM (LF)
DIRECTIONAL DRILL POLYETHYLENE CONDUIT, 2" (1
CONDUIT)

0061 7990000000-E SP   4,725 LF  1.32 6237.00 1.43 6756.75 1.32  6237.00GENERIC SIGNAL ITEM (LF)
DROP CABLE (12 FIBER)

0062 7990000000-E SP   1,110 LF  5.15 5716.50 5.34 5927.40 5.65  6271.50GENERIC SIGNAL ITEM (LF)
TRENCH 2" POLYETHYLENE (1 CON-DUIT)

 

    TOTAL 1810141.33 TOTAL 1822153.80 TOTAL  1833730.85CONTRACT TOTAL

 

    SUB-TOTAL 1810141.33 SUB-TOTAL 1822153.80 SUB-TOTAL  1833730.85ROADWAY ITEMS



FED AID NO ITS-TCSP-1003(29) JUL 15 2003 C200736

INTELLEGENT TRANSPORTATION SYSTEM.

I-85 FROM I-77 TO BROOKSHIRE FWY, BROOKSHIRE FWY FROM I-85 TO DAVIDSON ST, I-77 FROM I-85 TO I-277.

GEORGIA ELECTRIC COMPANY

ALBANY,  GA   

JUL 17, 2003 10:15 AM

TIP NO U-4440B, U-4440A 10:00AM 4 /  6 013

MECKLENBURG

35033.3.1

8.0130017

8.553 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 175000.00   MOBILIZATION

0002 4405000000-E 1110  1,760 SF  26.10 45936.00   WORK ZONE SIGNS (PORTABLE

0003 4415000000-N 1115  4 EA  7957.00 31828.00   FLASHING ARROW PNL TYPE C

0004 4420000000-N 1120  3 EA  15000.00 45000.00   CHANGEABLE MESSAGE SIGNS

0005 4425000000-N 1125  12 EA  91.00 1092.00   WARNING FLAG SETS

0006 4430000000-N 1130  577 EA  80.00 46160.00   DRUMS

0007 4435000000-N 1135  30 EA  61.00 1830.00   CONES

0008 4450000000-N 1150  300 HR  41.00 12300.00   FLAGGER

0009 4480000000-N 1165  7 EA  5000.00 35000.00   TRUCK MTD IMP ATTN 60 MPH

0010 7252000000-E 1710  2,950 LF  3.00 8850.00   MESSENGER CABLE (1/4")

0011 7279000000-E 1715  45,105 LF  0.75 33828.75   TRACER WIRE

0012 7303000000-E SP   5,540 LF  35.00 193900.00   DIR DRILL OUT-DUCT CONDUIT, 5"

0013 7306000000-E SP   19,135 LF  10.00 191350.00   TRENCH MULTI-DUCT, 1-1/4" ** COND
(4)

0014 7307000000-E SP   5,540 LF  8.00 44320.00   MULTI-DUCT, 1-1/4" OUT-DUCT ** COND
(4)

0015 7372000000-N 1721  8 EA  500.00 4000.00   GUY ASSEMBLY

0016 7432000000-E 1722  11 EA  450.00 4950.00   2" RISER WITH TUBING

0017 7516000000-E 1730  29,115 LF  3.00 87345.00   COMMUNICATIONS CABLE (** FIBER)
(144)

0018 7516000000-E 1730  700 LF  2.00 1400.00   COMMUNICATIONS CABLE (** FIBER)
(24)

0019 7516000000-E 1730  11,695 LF  8.00 93560.00   COMMUNICATIONS CABLE (** FIBER)
(288)

0020 7516000000-E 1730  23,810 LF  1.86 44286.60   COMMUNICATIONS CABLE (** FIBER)
(72)

0021 7552000000-N 1731  26 EA  6835.00 177710.00   INTERCONNECT CENTER

0022 7566000000-N 1733  22 EA  75.00 1650.00   DELINEATOR MARKER

0023 7980000000-N SP   2 EA  2681.00 5362.00   GENERIC SIGNAL ITEM (EA)
BASE-MOUNTED SPLICE CABINET

0024 7980000000-N SP   5 EA  7500.00 37500.00   GENERIC SIGNAL ITEM (EA)
CCTV ASSEMBLY

0025 7980000000-N SP   5 EA  10000.00 50000.00   GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0026 7980000000-N SP   1 EA  17500.00 17500.00   GENERIC SIGNAL ITEM (EA)
CENTRAL FIBER OPTIC INTER- CONNECT CENTER

0027 7980000000-N SP   1 EA  961.00 961.00   GENERIC SIGNAL ITEM (EA)
COMMUNICATIONS CLOSET RACK CABINET

0028 7980000000-N SP   3 EA  11100.00 33300.00   GENERIC SIGNAL ITEM (EA)
DUAL MICROWAVE VEHICLE DETECTOR ASSEMBLY

0029 7980000000-N SP   1 EA  897.00 897.00   GENERIC SIGNAL ITEM (EA)
ETHERNET LAN SWITCH



FED AID NO ITS-TCSP-1003(29) JUL 15 2003 C200736

INTELLEGENT TRANSPORTATION SYSTEM.

I-85 FROM I-77 TO BROOKSHIRE FWY, BROOKSHIRE FWY FROM I-85 TO DAVIDSON ST, I-77 FROM I-85 TO I-277.

GEORGIA ELECTRIC COMPANY

ALBANY,  GA   

JUL 17, 2003 10:15 AM

TIP NO U-4440B, U-4440A 10:00AM 5 /  6 013

MECKLENBURG

35033.3.1

8.0130017

8.553 MI

0030 7980000000-N SP   2 EA  19862.00 39724.00   GENERIC SIGNAL ITEM (EA)
ETHERNET ROUTER

0031 7980000000-N SP   2 EA  1108.00 2216.00   GENERIC SIGNAL ITEM (EA)
FIBER OPTIC MEDIA CONVERTER

0032 7980000000-N SP   22 EA  1630.00 35860.00   GENERIC SIGNAL ITEM (EA)
FOT

0033 7980000000-N SP   3 EA  1630.00 4890.00   GENERIC SIGNAL ITEM (EA)
FURNISH FOT (CHASSIS MOUNT)

0034 7980000000-N SP   2 EA  1630.00 3260.00   GENERIC SIGNAL ITEM (EA)
FURNISH FOT (STAND-ALONE)

0035 7980000000-N SP   2 EA  1956.00 3912.00   GENERIC SIGNAL ITEM (EA)
FURNISH VOR-D

0036 7980000000-N SP   2 EA  1956.00 3912.00   GENERIC SIGNAL ITEM (EA)
FURNISH VOT-D

0037 7980000000-N SP   86 EA  750.00 64500.00   GENERIC SIGNAL ITEM (EA)
JUNCTION BOX (OVER-SIZED)

0038 7980000000-N SP   12 EA  1250.00 15000.00   GENERIC SIGNAL ITEM (EA)
JUNCTION BOX (OVER-SIZED, HEAVY DUTY)

0039 7980000000-N SP   1 EA  2434.00 2434.00   GENERIC SIGNAL ITEM (EA)
MRTMC COMPUTER ROOM RACK CABI- NET

0040 7980000000-N SP   15 EA  5853.00 87795.00   GENERIC SIGNAL ITEM (EA)
MVD METAL POLE

0041 7980000000-N SP   2 EA  1695.00 3390.00   GENERIC SIGNAL ITEM (EA)
OPTELECOM VOR-D

0042 7980000000-N SP   2 EA  1695.00 3390.00   GENERIC SIGNAL ITEM (EA)
OPTELECOM VOT-D

0043 7980000000-N SP   21 EA  4003.00 84063.00   GENERIC SIGNAL ITEM (EA)
POLE-MOUNTED EQUIPMENT CABINET

0044 7980000000-N SP   1 EA  2199.00 2199.00   GENERIC SIGNAL ITEM (EA)
POLE-MOUNTED SPLICE CABINET

0045 7980000000-N SP   16 EA  5608.00 89728.00   GENERIC SIGNAL ITEM (EA)
SINGLE MICROWAVE VEHICLE DETECTOR ASSEMBLY

0046 7980000000-N SP   2 EA  824.00 1648.00   GENERIC SIGNAL ITEM (EA)
SPLICE CABINET FOUNDATION

0047 7980000000-N SP   8 EA  2380.00 19040.00   GENERIC SIGNAL ITEM (EA)
SPLICE ENCLOSURE, TYPE A

0048 7980000000-N SP   5 EA  7943.00 39715.00   GENERIC SIGNAL ITEM (EA)
SPLICE ENCLOSURE, TYPE B

0049 7980000000-N SP   5 EA  3395.00 16975.00   GENERIC SIGNAL ITEM (EA)
TERMINAL SERVER

0050 7980000000-N SP   2 EA  1922.00 3844.00   GENERIC SIGNAL ITEM (EA)
VIDEO DISTRIBUTION AMPLIFIER

0051 7980000000-N SP   5 EA  2152.00 10760.00   GENERIC SIGNAL ITEM (EA)
VOR-D



FED AID NO ITS-TCSP-1003(29) JUL 15 2003 C200736

INTELLEGENT TRANSPORTATION SYSTEM.

I-85 FROM I-77 TO BROOKSHIRE FWY, BROOKSHIRE FWY FROM I-85 TO DAVIDSON ST, I-77 FROM I-85 TO I-277.

GEORGIA ELECTRIC COMPANY

ALBANY,  GA   

JUL 17, 2003 10:15 AM

TIP NO U-4440B, U-4440A 10:00AM 6 /  6 013

MECKLENBURG

35033.3.1

8.0130017

8.553 MI

0052 7980000000-N SP   3 EA  8086.00 24258.00   GENERIC SIGNAL ITEM (EA)
VORDEMUX

0053 7980000000-N SP   5 EA  1956.00 9780.00   GENERIC SIGNAL ITEM (EA)
VOT-D

0054 7980000000-N SP   3 EA  9000.00 27000.00   GENERIC SIGNAL ITEM (EA)
VOTMUX

0055 7985000000-N SP  Lump Sum 20000.00   GENERIC SIGNAL ITEM (LS)
CHARLOTTE TOC SOFTWARE MODIFICATIONS

0056 7985000000-N SP  Lump Sum 25000.00   GENERIC SIGNAL ITEM (LS)
CHARLOTTE TOC VIDEO MATRIX SWITCH MODIFICATIONS

0057 7985000000-N SP  Lump Sum 75000.00   GENERIC SIGNAL ITEM (LS)
MRTMC SOFTWARE MODIFICATIONS

0058 7985000000-N SP  Lump Sum 75000.00   GENERIC SIGNAL ITEM (LS)
MRTMC VIDEO MATRIX SWITCH MODIFICATIONS

0059 7985000000-N SP  Lump Sum 15000.00   GENERIC SIGNAL ITEM (LS)
TRAINING

0060 7990000000-E SP   1,170 LF  20.00 23400.00   GENERIC SIGNAL ITEM (LF)
DIRECTIONAL DRILL POLYETHYLENE CONDUIT, 2" (1
CONDUIT)

0061 7990000000-E SP   4,725 LF  1.20 5670.00   GENERIC SIGNAL ITEM (LF)
DROP CABLE (12 FIBER)

0062 7990000000-E SP   1,110 LF  9.00 9990.00   GENERIC SIGNAL ITEM (LF)
TRENCH 2" POLYETHYLENE (1 CON-DUIT)

 

    TOTAL 2275169.35   CONTRACT TOTAL

 

    SUB-TOTAL 2275169.35   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1810141.33   WORLD FIBER TECHNOLOGIES, INC.

     2  1822153.80   MASTEC NORTH AMERICA, INC.

     3  1833730.85   TRAFFIC CONTROL DEVICES, INC.

     4  2275169.35   GEORGIA ELECTRIC COMPANY



FED AID NO STATE FUNDED JUL 15 2003 C200741

WIDENING, GRADING, DRAINAGE & PAVING.

NC-67 FROM I-77 TO SR-1355 (MESSICK RD).

LANDFORM CONSTRUCTION, INC. DLB, INC. D/B/A  DLB, INC., (OF
VA.)

MOUNT AIRY,  NC HILLSVILLE,  VA  

JUL 17, 2003 10:15 AM

TIP NO R-2704 10:00AM 1 /  4 014

YADKIN

34496.3.2

6.771005

0.990 KM

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 68000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 25000.00 17000.00  CONSTRUCTION SURVEYING

0003 0001000000-M 200 Lump Sum 20000.00 45000.00  CLEARING & GRUBBING

0004 0008000000-M 200 0.4 HA  10000.00 4000.00 2500.00 1000.00  SUPP CLEARING & GRUBBING

0005 0015000000-N 205  1 EA  750.00 750.00 2000.00 2000.00  SEALING ABANDONED WELLS

0006 0022000000-M 225  8,000 M3  13.00 104000.00 13.00 104000.00  UNCLASSIFIED EXCAVATION

0007 0036000000-M 225  1,000 M3  10.00 10000.00 8.00 8000.00  UNDERCUT EXCAVATION

0008 0156000000-M 250  100 M2  5.00 500.00 11.00 1100.00  REMOVAL OF EXT ASPHALT PVM'T

0009 0318000000-M 300  200 MTN 20.00 4000.00 24.00 4800.00  FND CONDIT MAT'L MIN STR

0010 0343000000-M 310  84 M   30.00 2520.00 63.00 5292.00  375MM SIDE DRAIN PIPE

0011 0344000000-M 310  18 M   50.00 900.00 84.00 1512.00  450MM SIDE DRAIN PIPE

0012 0360000000-M 310  12 M   45.00 540.00 100.00 1200.00  300MM RCP CULV CLASS III

0013 0366000000-M 310 109.2 M   60.00 6552.00 105.00 11466.00  375MM RCP CULV CLASS III

0014 0372000000-M 310  192 M   70.00 13440.00 113.00 21696.00  450MM RCP CULV CLASS III

0015 0378000000-M 310 145.2 M   86.00 12487.20 140.00 20328.00  600MM RCP CULV CLASS III

0016 0390000000-M 310 69.6 M   163.50 11379.60 170.00 11832.00  900MM RCP CULV CLASS III

0017 0995000000-M 340 251.1 M   5.00 1255.50 35.00 8788.50  PIPE REMOVAL

0018 1011000000-N 500 Lump Sum 25000.00 78000.00  FINE GRADING

0019 1121000000-M 520  30 MTN 20.00 600.00 33.00 990.00  AGGREGATE BASE COURSE

0020 1220000000-M 545  500 MTN 22.00 11000.00 31.00 15500.00  INCIDENTAL STONE BASE

0021 1231000000-M 560  1,000 M3  10.00 10000.00 28.00 28000.00  SHOULDER BORROW

0022 1297000000-M 607  7,500 M2  2.50 18750.00 1.40 10500.00  MILL ASP PVMT ****MM DTH
(55MM)

0023 1489000000-M 610  1,850 MTN 34.00 62900.00 37.00 68450.00  ASP CONC BASE CRS B25.0B

0024 1498000000-M 610  2,500 MTN 34.00 85000.00 37.00 92500.00  ASP CONC INTR CRS I19.0B

0025 1519000000-M 610  3,300 MTN 34.00 112200.00 37.00 122100.00  ASP CONC SURF CRS S9.5B

0026 1560000000-M 620  450 MTN 268.00 120600.00 290.00 130500.00  ASP FOR PLANT MIX  PG64-22

0027 1693000000-M 654  150 MTN 150.00 22500.00 150.00 22500.00  ASPH PLT MIX PVMT REPAIR

0028 2000000000-N 806  21 EA  110.00 2310.00 120.00 2520.00  RIGHT OF WAY MARKERS

0029 2190000000-N 828  4 EA  250.00 1000.00 1900.00 7600.00  TEMP STL PLT COVER FOR MDS

0030 2286000000-N 840  22 EA  1200.00 26400.00 1300.00 28600.00  MASNRY DRAINAGE STRUCT

0031 2308000000-M 840 9.09 M   125.00 1136.25 750.00 6817.50  MASONRY DRAINAGE STRS

0032 2364000000-N 840  1 EA  325.00 325.00 400.00 400.00  FRAME W/2GRTS 840.16 STD

0033 2366000000-N 840  10 EA  325.00 3250.00 330.00 3300.00  FRAME W/2GRTS 840.24 STD

0034 2367000000-N 840  1 EA  325.00 325.00 330.00 330.00  FRAME W/2GRTS 840.29 STD

0035 2374000000-N 840  1 EA  325.00 325.00 400.00 400.00  FRAME-GRT-HD 840.03 **
(E)

0036 2374000000-N 840  3 EA  325.00 975.00 400.00 1200.00  FRAME-GRT-HD 840.03 **
(F)

0037 2374000000-N 840  6 EA  325.00 1950.00 400.00 2400.00  FRAME-GRT-HD 840.03 **
(G)



FED AID NO STATE FUNDED JUL 15 2003 C200741

WIDENING, GRADING, DRAINAGE & PAVING.

NC-67 FROM I-77 TO SR-1355 (MESSICK RD).

LANDFORM CONSTRUCTION, INC. DLB, INC. D/B/A  DLB, INC., (OF
VA.)

MOUNT AIRY,  NC HILLSVILLE,  VA  

JUL 17, 2003 10:15 AM

TIP NO R-2704 10:00AM 2 /  4 014

YADKIN

34496.3.2

6.771005

0.990 KM

0038 2535000000-M 846  90 M   52.00 4680.00 40.00 3600.00  *** X ***MM CONC CURB
(200MM X 450MM)

0039 2549000000-M 846  215 M   36.00 7740.00 41.00 8815.00  750MM CONC CURB & GUTTER

0040 2577000000-M 846  90 M   47.00 4230.00 54.00 4860.00  CONC XPRESSWAY GUTTER

0041 2612000000-M 848  240 M2  47.00 11280.00 39.00 9360.00  150MM CONC DRIVEWAY

0042 2830000000-N 858  5 EA  500.00 2500.00 450.00 2250.00  ADJ MANHOLES

0043 2845000000-N 858  11 EA  500.00 5500.00 300.00 3300.00  ADJ METER OR VALVE BOXES

0044 3649000000-M 876  94 MTN 33.00 3102.00 36.00 3384.00  PLN RIP RAP, CLASS B

0045 3656000000-M 876 356.5 M2  1.00 356.50 2.50 891.25  FILTER FABRIC FOR DRAINGE

0046 4400000000-M 1110  20 M2  50.00 1000.00 60.00 1200.00  WORK ZONE SIGNS (STAT)

0047 4405000000-M 1110  23 M2  40.00 920.00 44.00 1012.00  WORK ZONE SIGNS (PORT)

0048 4425000000-N 1125  2 EA  10.00 20.00 10.00 20.00  WARNING FLAG SETS

0049 4430000000-N 1130  260 EA  30.00 7800.00 50.00 13000.00  DRUMS

0050 4435000000-N 1135  66 EA  11.00 726.00 14.00 924.00  CONES

0051 4440000000-M 1145  15 M   30.00 450.00 29.00 435.00  BARRICADES (TYPE II)

0052 4450000000-N 1150  4,800 HR  15.00 72000.00 13.50 64800.00  FLAGGER

0053 4475000000-N 1165  1 EA  17000.00 17000.00 15000.00 15000.00  TRUCK MTD IMP ATTN 45 MPH

0054 4510000000-N SP   40 HR  25.00 1000.00 45.00 1800.00  POLICE

0055 4650000000-N 1251  83 EA  7.70 639.10 5.25 435.75  TEMP RAISED PVMT MRKS

0056 4685000000-M 1205  1,825 M   2.75 5018.75 1.60 2920.00  100MM THERMO MKG, 2.3MMTK

0057 4686000000-M 1205  2,970 M   2.90 8613.00 1.80 5346.00  100MM THERMO MKG, 3.1MMTK

0058 4695000000-M 1205  84 M   6.75 567.00 7.20 604.80  200MM THERMO MKG 2.3MM TK

0059 4710000000-M 1205  19 M   13.50 256.50 22.00 418.00  600MM THERMO MKG 3.1MM TK

0060 4725000000-M 1205  23 EA  115.00 2645.00 83.00 1909.00  THERMO PVT MKG SYMB 2.3MM

0061 4810000000-M 1205  12,715 M   0.75 9536.25 0.40 5086.00  PAINT PVT MKG LINES 100MM

0062 4820000000-M 1205  94 M   1.55 145.70 5.50 517.00  PAINT PVT MKG LINES 200MM

0063 4835000000-M 1205  25 M   6.75 168.75 7.20 180.00  PAINT PVT MKG LINES 600MM

0064 4845000000-N 1205  23 EA  37.00 851.00 55.00 1265.00  PAINT PVT MKG SYMBOL

0065 4850000000-M 1205  3,500 M   1.55 5425.00 1.30 4550.00  REMVL OF 100MM LINES

0066 4900000000-N 1252  23 EA  7.75 178.25 5.50 126.50  PERM RAISED PVMT MARKERS

0067 4905000000-N 1253  156 EA  44.00 6864.00 38.00 5928.00  SNOWPLB RAISED PVMT MRKER

0068 5300000000-M 1505  165 MTN 16.50 2722.50 24.00 3960.00  FND CONDIT MAT'L ********
(VI)

0069 5306000000-M SP   440 MTN 16.50 7260.00 20.00 8800.00  BEDDN MAT'L CL **********
(I)

0070 5306000000-M SP   165 MTN 16.50 2722.50 20.00 3300.00  BEDDN MAT'L CL **********
(IV)

0071 5306000000-M SP   330 MTN 16.50 5445.00 22.00 7260.00  BEDDN MAT'L CL **********
(VI)

0072 5318000000-M 1505  73 MTN 205.00 14965.00 120.00 8760.00  PVMT REP FOR UTILITY WORK

0073 5360000000-M 1510  27 M   70.00 1890.00 95.00 2565.00  150MM DI H2O PIPE 2.41MPA
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0074 5366000000-M 1510  55 M   75.00 4125.00 92.00 5060.00  200MM DI H2O PIPE 2.41MPA

0075 5378000000-M 1510  875 M   80.00 70000.00 71.00 62125.00  300MM DI H2O PIPE 2.41MPA

0076 5402000000-M 1510  246 KG  20.00 4920.00 19.00 4674.00  DI RES JT H2O PIPE FITNGS

0077 5414000000-M 1510  106 M   40.00 4240.00 43.00 4558.00  20MM CU WATER PIPE TYPE K

0078 5480000000-M 1510  1,436 KG  12.00 17232.00 15.00 21540.00  DI H2O FITTINGS 1.72MPA

0079 5492000000-M SP   56 M   16.50 924.00 27.00 1512.00  20MM PE H2O TUBE SDR9 ***
(1.38 MPA WP)

0080 5498000000-M SP   20 M   17.00 340.00 35.00 700.00  ***MM PE H2O TUBE SDR9 ***
(25MM, 1.38 MPA WP)

0081 5510000000-M 1510  12 EA  300.00 3600.00 123.00 1476.00  20MM CORPORATION STOP

0082 5516000000-M 1510  1 EA  375.00 375.00 137.00 137.00  25MM CORPORATION STOP

0083 5540000000-M 1510  6 EA  600.00 3600.00 610.00 3660.00  150MM GATE V & V BX

0084 5546000000-M 1510  1 EA  800.00 800.00 800.00 800.00  200MM GATE V & V BX **** MPA WP
(1.38 MPA WP)

0085 5558000000-M 1510  7 EA  1200.00 8400.00 1350.00 9450.00  300MM GATE V & V BX
(1.38 MPA WP)

0086 5582000000-M 1510  6 EA  500.00 3000.00 225.00 1350.00  *** X ***MM TAPPING SADDL
(300MM X 20MM)

0087 5582000000-M 1510  1 EA  525.00 525.00 315.00 315.00  *** X ***MM TAPPING SADDL
(300MM X 25MM)

0088 5648000000-N 1510  1 EA  600.00 600.00 376.00 376.00  RELOCATE EXIST WAT METER

0089 5666000000-M 1510  3 EA  2000.00 6000.00 1700.00 5100.00  FIRE HYDRANT, ****MPA WP
(1.03 MPA WP)

0090 5672000000-N 1510  3 EA  2000.00 6000.00 700.00 2100.00  RELOCATE EXIST FIRE HYD

0091 5690000000-M 1520  180 M   45.00 8100.00 45.00 8100.00  ***MM PVC SS PIPE SDR 35
(100MM)

0092 5696000000-M 1520  746 M   85.00 63410.00 60.00 44760.00  200MM PVC SS PIPE SDR 35

0093 5768000000-N 1520  11 EA  575.00 6325.00 220.00 2420.00  SANITARY SEWER CLEAN-OUT

0094 5774000000-M 1525  15 EA  1500.00 22500.00 130.00 1950.00  STD ****MM DIA PC MH 0-1.8M
(1200MM)

0095 5780000000-M 1525  13 M   400.00 5200.00 510.00 6630.00  STD PC MH WALL ****MM 1.8+
(1200MM)

0096 5882000000-N SP   6 EA  400.00 2400.00 265.00 1590.00  GENERIC UTILITY ITEM (EA)
20MM METER YOKE & METER BOX

0097 6000000000-M 1605  225 M   6.00 1350.00 6.50 1462.50  TEMPORARY SILT FENCE

0098 6006000000-M 1610  175 MTN 30.00 5250.00 28.00 4900.00  EROS CONTRL STONE CL A

0099 6009000000-M 1610  425 MTN 30.00 12750.00 30.00 12750.00  EROS CONTRL STONE CL B

0100 6012000000-M 1610  245 MTN 25.00 6125.00 25.00 6125.00  SEDIMENT CONTROL STONE

0101 6015000000-M 1615  3 HA  1025.00 3075.00 1600.00 4800.00  TEMPORARY MULCHING

0102 6018000000-M 1620  125 KG  4.25 531.25 7.30 912.50  SEED FOR TEMP SEEDING

0103 6021000000-M 1620  1 MTN 650.00 650.00 730.00 730.00  FERT FOR TEMP SEEDING

0104 6030000000-M 1630  50 M3  5.00 250.00 10.00 500.00  SILT EXCAVATION
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0105 6033000000-M 1631  990 M2  1.25 1237.50 2.70 2673.00  SYNTHETIC ROVING

0106 6036000000-M 1631  990 M2  3.25 3217.50 2.00 1980.00  MATTING FOR EROS CONTROL

0107 6042000000-M 1632  144 M   10.00 1440.00 10.80 1555.20  6.4MM HARDWARE CLOTH

0108 6084000000-M 1660  3 HA  2750.00 8250.00 4600.00 13800.00  SEEDING & MULCHING

0109 6087000000-M 1660  2 HA  100.00 200.00 275.00 550.00  MOWING

0110 6090000000-M 1661  50 KG  12.50 625.00 19.00 950.00  SEED FOR REPAIR SEEDING

0111 6093000000-M 1661 0.25 MTN 2000.00 500.00 730.00 182.50  FERT FOR REPAIR SEEDING

0112 6096000000-M 1662  75 KG  5.00 375.00 7.50 562.50  SEED FOR SUPP SEEDING

0113 6108000000-M 1665 4.5 MTN 325.00 1462.50 550.00 2475.00  FERTILIZER TOPDRESSING

0114 6117000000-N 1675  8 EA  300.00 2400.00 50.00 400.00  RESPONSE FOR EROS CONTROL

 

    TOTAL 1272393.10 TOTAL 1401895.50  CONTRACT TOTAL

 

    SUB-TOTAL 1272393.10 SUB-TOTAL 1401895.50  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1272393.10   LANDFORM CONSTRUCTION, INC.

     2  1401895.50   DLB, INC. D/B/A  DLB, INC., (OF VA.)
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 518415.00 600000.00  613000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 119840.00 250000.00  130000.00CONSTRUCTION SURVEYING

0003 0001000000-M 200 Lump Sum 488400.00 762737.41  255000.00CLEARING & GRUBBING

0004 0008000000-M 200 0.8 HA  2080.00 1664.00 7000.00 5600.00 12000.00  9600.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  3 EA  1865.92 5597.76 1700.00 5100.00 1700.00  5100.00SEALING ABANDONED WELLS

0006 0022000000-M 225  217,500 M3  2.66 578550.00 3.45 750375.00 6.35  1381125.00UNCLASSIFIED EXCAVATION

0007 0036000000-M 225  3,250 M3  7.39 24017.50 6.30 20475.00 7.15  23237.50UNDERCUT EXCAVATION

0008 0080000000-M SP   200 MTN 18.82 3764.00 16.00 3200.00 24.00  4800.00CLASS IV SUBGRD STABILIZATION

0009 0106000000-M 230  37,500 M3  6.80 255000.00 6.10 228750.00 6.35  238125.00BORROW EXCAVATION

0010 0134000000-M 240  1,900 M3  9.63 18297.00 4.30 8170.00 6.00  11400.00DRAINAGE DITCH EXCAVATION

0011 0141000000-M 240  120 M   4.48 537.60 3.90 468.00 12.00  1440.00BERM DITCH CONSTRUCTION

0012 0156000000-M 250  3,450 M2  2.24 7728.00 2.45 8452.50 3.00  10350.00REMOVAL OF EXT ASPHALT PVM'T

0013 0163000000-M 250  135 M2  6.72 907.20 13.55 1829.25 10.00  1350.00REMOVAL OF EXT CONC PVM'T

0014 0177000000-M 250  3,850 M2  2.24 8624.00 1.20 4620.00 3.00  11550.00BREAKING OF EXT ASPH PVMT

0015 0192000000-N 260  15 HR  168.00 2520.00 250.00 3750.00 300.00  4500.00PROOF ROLLING

0016 0195000000-M 265  500 M3  22.40 11200.00 16.75 8375.00 31.20  15600.00SELECT GRANULAR MATERIAL

0017 0196000000-M 270  500 M2  3.36 1680.00 2.95 1475.00 3.00  1500.00SOIL STABILIZATION FABRIC

0018 0199000000-M SP   55 M2  330.00 18150.00 330.00 18150.00 295.00  16225.00TEMPORARY SHORING

0019 0318000000-M 300  955 MTN 24.64 23531.20 22.75 21726.25 19.00  18145.00FND CONDIT MAT'L MIN STR

0020 0343000000-M 310 112.8 M   70.11 7908.41 42.00 4737.60 76.00  8572.80375MM SIDE DRAIN PIPE

0021 0344000000-M 310 21.6 M   80.98 1749.17 47.00 1015.20 88.00  1900.80450MM SIDE DRAIN PIPE

0022 0366000000-M 310 1,627.2 M   81.42 132486.62 60.00 97632.00 69.00  112276.80375MM RCP CULV CLASS III

0023 0372000000-M 310  162 M   111.33 18035.46 68.00 11016.00 81.00  13122.00450MM RCP CULV CLASS III

0024 0378000000-M 310 271.2 M   102.70 27852.24 80.00 21696.00 106.00  28747.20600MM RCP CULV CLASS III

0025 0384000000-M 310 58.8 M   134.06 7882.73 120.00 7056.00 135.00  7938.00750MM RCP CULV CLASS III

0026 0390000000-M 310  42 M   184.02 7728.84 149.00 6258.00 190.00  7980.00900MM RCP CULV CLASS III

0027 0396000000-M 310  192 M   262.64 50426.88 285.00 54720.00 250.00  48000.001050MM RCP CULV CLASS III

0028 0448000000-M 310  96 M   459.20 44083.20 410.00 39360.00 400.00  38400.00***MM RCP CULV CLASS IV
(1500MM)

0029 0448000000-M 310 81.6 M   548.91 44791.06 450.00 36720.00 510.00  41616.00***MM RCP CULV CLASS IV
(1650MM)

0030 0453000000-M 310  1 EA  527.07 527.07 550.00 550.00 700.00  700.00***MM PIPE END SECTION
(450MM)

0031 0453000000-M 310  1 EA  633.14 633.14 675.00 675.00 800.00  800.00***MM PIPE END SECTION
(600MM)

0032 0486000000-M SP   2 EA  2234.40 4468.80 2800.00 5600.00 2600.00  5200.001650X1050MM RCP TAPR INLT

0033 0504000000-M SP   1 EA  2520.00 2520.00 4200.00 4200.00 3000.00  3000.002100X1500MM RCP TAPR INLT

0034 0510000000-M SP   1 EA  3085.60 3085.60 5700.00 5700.00 3600.00  3600.002250X1650MM RCP TAPR INLT

0035 0588000000-M 310  66 M   79.07 5218.62 70.00 4620.00 75.00  4950.00450MM CS PIPE CULV 1.63MM

0036 0708000000-M 310 163.2 M   66.64 10875.65 70.00 11424.00 75.00  12240.00400MM BCCSP B 1.63

0037 0714000000-M 310 67.2 M   81.54 5479.49 75.00 5040.00 83.00  5577.60450MM BCCSP B 1.63
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0038 0726000000-M 310 63.6 M   124.32 7906.75 105.00 6678.00 142.00  9031.20800MM BCCSP B 2.01

0039 0732000000-M 310 7.2 M   168.22 1211.18 125.00 900.00 177.00  1274.40900MM BCCSP B 2.01

0040 0804000000-M 310  1 EA  683.20 683.20 340.00 340.00 180.00  180.00***MM BCCSP ELB B ****
(900MM, 2.01MM THICK,)

0041 0806000000-M 310  18 EA  291.20 5241.60 220.00 3960.00 190.00  3420.00400MM BCCSP ELB B 1.63

0042 0807000000-M 310  3 EA  311.36 934.08 220.00 660.00 250.00  750.00450MM BCCSP ELB B 1.63

0043 0995000000-M 340 470.4 M   13.44 6322.18 37.00 17404.80 30.00  14112.00PIPE REMOVAL

0044 1000000000-M 462  90 M2  80.00 7200.00 60.00 5400.00 60.00  5400.00150MM SLOPE PROTECTION

0045 1011000000-N 500 Lump Sum 80640.00 545000.00  60000.00FINE GRADING

0046 1044000000-M 501  25,900 M2  1.87 48433.00 1.80 46620.00 2.00  51800.00LIME TRTD SOIL (SLURRY)

0047 1066000000-M 501  285 MTN 154.96 44163.60 149.00 42465.00 164.00  46740.00LIME FOR LIME TRTD SOIL

0048 1121000000-M 520  41,600 MTN 15.68 652288.00 15.95 663520.00 17.00  707200.00AGGREGATE BASE COURSE

0049 1176000000-M 542  25,900 M2  1.87 48433.00 1.80 46620.00 2.00  51800.00***MM SOIL CEMENT BASE
(180MM)

0050 1187000000-M 542  780 MTN 105.04 81931.20 101.00 78780.00 112.00  87360.00PC FOR SOIL CEMENT BASE

0051 1198000000-M SP   175 MTN 16.80 2940.00 14.65 2563.75 24.00  4200.00AGGREGATE FOR SOIL CEM B

0052 1209000000-M 543  35,225 L   0.39 13737.75 0.37 13033.25 0.65  22896.25ASPHALT CURING SEAL

0053 1220000000-M 545  200 MTN 20.16 4032.00 17.15 3430.00 23.00  4600.00INCIDENTAL STONE BASE

0054 1275000000-M 600  10,100 L   0.57 5757.00 0.55 5555.00 0.60  6060.00PRIME COAT

0055 1489000000-M 610  2,700 MTN 39.61 106947.00 38.10 102870.00 40.00  108000.00ASP CONC BASE CRS B25.0B

0056 1491000000-M 610  700 MTN 44.01 30807.00 42.35 29645.00 44.45  31115.00ASP CONC BASE CRS B25.0C

0057 1498000000-M 610  2,900 MTN 43.37 125773.00 41.70 120930.00 43.79  126991.00ASP CONC INTR CRS I19.0B

0058 1503000000-M 610  16,000 MTN 34.53 552480.00 33.20 531200.00 34.90  558400.00ASP CONC INTR CRS I19.0C

0059 1514000000-M 610  1,025 MTN 44.37 45479.25 42.90 43972.50 44.80  45920.00ASP CONC SURF CRS S9.5A

0060 1519000000-M 610  3,100 MTN 44.88 139128.00 43.15 133765.00 45.30  140430.00ASP CONC SURF CRS S9.5B

0061 1523000000-M 610  11,400 MTN 36.45 415530.00 35.05 399570.00 36.80  419520.00ASP CONC SURF CRS S9.5C

0062 1560000000-M 620  1,303 MTN 265.67 346168.01 255.45 332851.35 269.00  350507.00ASP FOR PLANT MIX  PG64-22

0063 1565000000-M 620  741 MTN 265.67 196861.47 255.45 189288.45 269.00  199329.00ASP FOR PLANT MIX  PG70-22

0064 1693000000-M 654  130 MTN 156.00 20280.00 150.00 19500.00 165.00  21450.00ASPH PLT MIX PVMT REPAIR

0065 2022000000-M 815  420 M3  11.20 4704.00 12.40 5208.00 13.00  5460.00SUBDRAIN EXCAVATION

0066 2033000000-M 815  210 M3  26.88 5644.80 29.00 6090.00 45.00  9450.00SUBDR FINE AGGREGATE

0067 2044000000-M 815  500 M   11.20 5600.00 15.85 7925.00 13.25  6625.00150MM PERF SUBDR PIPE

0068 2055000000-M 815  51 EA  28.00 1428.00 43.70 2228.70 10.00  510.00150MM SUBDR PIPE Y,T,&L'S

0069 2066000000-N 815  3 EA  201.60 604.80 208.00 624.00 200.00  600.00CONC PAD SUBDRN OUTLET

0070 2077000000-M 815  6 M   16.80 100.80 46.00 276.00 25.00  150.00150MM OUTLET PIPE (SD)

0071 2143000000-M 818  10 MTN 22.40 224.00 40.00 400.00 100.00  1000.00BLOTTING SAND

0072 2209000000-M 838  11 M3  1040.00 11440.00 898.00 9878.00 1300.00  14300.00ENDWALLS

0073 2220000000-M 838  11 M3  1144.00 12584.00 1192.00 13112.00 1300.00  14300.00REINFORCED ENDWALLS

0074 2253000000-M 840  1 M3  1040.00 1040.00 980.00 980.00 1300.00  1300.00PIPE COLLARS

0075 2275000000-M SP   5 M3  252.00 1260.00 128.00 640.00 175.00  875.00FLOWABLE FILL
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0076 2286000000-N 840  69 EA  1092.00 75348.00 1000.00 69000.00 1300.00  89700.00MASNRY DRAINAGE STRUCT

0077 2308000000-M 840  5 M   884.00 4420.00 660.00 3300.00 1300.00  6500.00MASONRY DRAINAGE STRS

0078 2354000000-N 840  2 EA  312.00 624.00 193.50 387.00 270.00  540.00FRAME W/GRATE 840.22 STD

0079 2355000000-N 840  1 EA  312.00 312.00 148.00 148.00 280.00  280.00FRAME W/GRATE 840.29 STD

0080 2363000000-N 840  6 EA  312.00 1872.00 237.00 1422.00 320.00  1920.00FRAME W/2GRTS 840.***** STD
(840.20)

0081 2364000000-N 840  5 EA  338.00 1690.00 268.00 1340.00 360.00  1800.00FRAME W/2GRTS 840.16 STD

0082 2365000000-N 840  21 EA  312.00 6552.00 194.00 4074.00 320.00  6720.00FRAME W/2GRTS 840.22 STD

0083 2366000000-N 840  2 EA  312.00 624.00 241.00 482.00 320.00  640.00FRAME W/2GRTS 840.24 STD

0084 2367000000-N 840  1 EA  312.00 312.00 252.00 252.00 320.00  320.00FRAME W/2GRTS 840.29 STD

0085 2374000000-N 840  7 EA  338.00 2366.00 279.00 1953.00 380.00  2660.00FRAME-GRT-HD 840.03 **
(E)

0086 2374000000-N 840  11 EA  338.00 3718.00 279.00 3069.00 380.00  4180.00FRAME-GRT-HD 840.03 **
(F)

0087 2374000000-N 840  13 EA  338.00 4394.00 279.00 3627.00 380.00  4940.00FRAME-GRT-HD 840.03 **
(G)

0088 2396000000-N 840  2 EA  312.00 624.00 181.00 362.00 290.00  580.00FRAME W/COVER STD 840.54

0089 2440000000-N 840  12 EA  780.00 9360.00 320.00 3840.00 1000.00  12000.00CONC APRON FOR CATCH BASIN

0090 2451000000-N 840  2 EA  780.00 1560.00 319.00 638.00 1000.00  2000.00CONC APRON FOR DROP INLET

0091 2535000000-M 846  220 M   56.32 12390.40 16.85 3707.00 57.50  12650.00*** X ***MM CONC CURB
(200MM X 450MM)

0092 2542000000-M 846  3,450 M   28.88 99636.00 23.75 81937.50 36.00  124200.00450MM CONC CURB & GUTTER

0093 2549000000-M 846  1,575 M   33.31 52463.25 28.00 44100.00 39.15  61661.25750MM CONC CURB & GUTTER

0094 2556000000-M 846  415 M   28.36 11769.40 26.70 11080.50 36.00  14940.00SHLDR BERM GUTTER

0095 2598000000-M 848  140 M2  43.94 6151.60 57.95 8113.00 58.00  8120.00CONC WHEELCHAIR RAMPS

0096 2612000000-M 848  160 M2  45.31 7249.60 41.00 6560.00 52.00  8320.00150MM CONC DRIVEWAY

0097 2619000000-M 850  50 M2  46.80 2340.00 33.00 1650.00 80.00  4000.00100MM CONC PAVED DITCH

0098 2626000000-M 852  225 M2  27.35 6153.75 28.00 6300.00 52.00  11700.0075MM CONC ISLAND COVERS

0099 2655000000-M 852  1,190 M2  40.82 48575.80 33.00 39270.00 52.00  61880.00125MM MONOLITHIC CONC ISL (KEY IN)

0100 2724000000-M 857  95 M   246.00 23370.00 225.00 21375.00 200.00  19000.00PC REINF BARRIER SNGL FC

0101 2830000000-N 858  20 EA  336.00 6720.00 372.00 7440.00 1000.00  20000.00ADJ MANHOLES

0102 2845000000-N 858  50 EA  236.00 11800.00 170.00 8500.00 500.00  25000.00ADJ METER OR VALVE BOXES

0103 2905000000-N 859  1 EA  624.00 624.00 1112.00 1112.00 1000.00  1000.00CONVERT DI TO JB

0104 3000000000-N SP   2 EA  13000.00 26000.00 11000.00 22000.00 15000.00  30000.00IMPACT ATTEN TYPE 350

0105 3030000000-M 862 1,668.78 M   26.95 44973.62 27.85 46475.52 28.25  47143.04STL BM GRDRAIL

0106 3045000000-M 862 217.17 M   41.13 8932.20 29.40 6384.80 28.25  6135.05STL BM GRDRAIL SHOP CURV

0107 3105000000-N 862  4 EA  52.00 208.00 65.00 260.00 22.00  88.00SBGR TERM SECT

0108 3150000000-N 862  10 EA  20.80 208.00 20.00 200.00 28.00  280.00ADDIT GUARDRAIL POSTS

0109 3195000000-N 862  4 EA  364.00 1456.00 275.00 1100.00 280.00  1120.00GR ANCHOR TYPE AT-1

0110 3210000000-N 862  6 EA  312.00 1872.00 500.00 3000.00 445.00  2670.00GR ANCHOR TYPE CAT-1

0111 3215000000-N 862  4 EA  988.00 3952.00 925.00 3700.00 775.00  3100.00GR ANCHOR TYPE III
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0112 3270000000-N SP   15 EA  1456.00 21840.00 1495.00 22425.00 1555.00  23325.00GR ANCHOR TYPE 350

0113 3315000000-N 862  5 EA  1040.00 5200.00 1000.00 5000.00 1165.00  5825.00GR ANCHOR TYPE XI (MOD)

0114 3503000000-M 866  4,710 M   5.98 28165.80 4.95 23314.50 5.50  25905.00WW WIRE FENCE 1200MM FABR

0115 3509000000-M 866  980 EA  14.56 14268.80 14.00 13720.00 15.55  15239.00100MM FENCE POSTS 2.30M

0116 3515000000-M 866  245 EA  31.20 7644.00 25.00 6125.00 28.00  6860.00125MM FENCE POSTS 2.50M

0117 3533000000-M 866  125 M   63.36 7920.00 21.00 2625.00 23.30  2912.50CL FENCE ****MM FABRIC
(1800MM)

0118 3557000000-M 866  300 M   3.43 1029.00 2.00 600.00 2.20  660.00ADDITIONAL BARBED WIRE

0119 3628000000-M 876  530 MTN 29.12 15433.60 30.60 16218.00 29.00  15370.00PLN RIP RAP CL I

0120 3649000000-M 876  1,640 MTN 29.12 47756.80 30.60 50184.00 29.00  47560.00PLN RIP RAP, CLASS B

0121 3656000000-M 876  5,717 M2  2.46 14063.82 2.00 11434.00 3.85  22010.45FILTER FABRIC FOR DRAINGE

0122 3804000000-M SP   3,800 MTN 19.72 74936.00 15.35 58330.00 20.00  76000.00ABC (SUB-BALLAST)

0123 3836000000-M SP  312.4 M   22.50 7029.00 26.25 8200.50 34.00  10621.60RR TRACK TO BE REMOVED

0124 3860000000-N SP   25 EA  100.00 2500.00 65.00 1625.00 83.00  2075.00CROSS TIE REPLACEMENTS

0125 3876000000-M SP   43 M   184.00 7912.00 276.00 11868.00 218.00  9374.00GENERIC TRACKWORK ITEM (M)
DETOUR MAIN TRACK IN SKELETON- FORM TO BE
CONSTRUCTED

0126 3876000000-M SP  232.5 M   215.00 49987.50 237.00 55102.50 223.00  51847.50GENERIC TRACKWORK ITEM (M)
DETOUR MAIN TRACK TO BE CON- STRUCTED &
REMOVED (DETOUR    -Y6-)

0127 3876000000-M SP   33 M   184.00 6072.00 283.00 9339.00 240.00  7920.00GENERIC TRACKWORK ITEM (M)
DETOUR PASSING TRACK IN SKELETON-FORM TO BE
CONSTRUCT-ED

0128 3876000000-M SP  196.4 M   215.00 42226.00 237.00 46546.80 232.00  45564.80GENERIC TRACKWORK ITEM (M)
DETOUR PASSING TRACK TO BE CONSTRUCTED &
REMOVED (DETOUR -Y6-)

0129 3876000000-M SP   34 M   16.00 544.00 6.60 224.40 32.00  1088.00GENERIC TRACKWORK ITEM (M)
EXTING LONG-LEAD TRACK TO BE LINED (PERMANENT
ALIGNMENT)

0130 3876000000-M SP   34 M   35.00 1190.00 16.50 561.00 32.00  1088.00GENERIC TRACKWORK ITEM (M)
EXTING LONG-LEAD TRACK TO BE RAISED (PERMANENT
PROFILE)

0131 3876000000-M SP  182.3 M   16.00 2916.80 6.60 1203.18 36.00  6562.80GENERIC TRACKWORK ITEM (M)
EXTING MAIN TRACK TO BE LINED (PERMANENT
ALIGNMENT)

0132 3876000000-M SP  182.3 M   35.00 6380.50 16.50 3007.95 36.00  6562.80GENERIC TRACKWORK ITEM (M)
EXTING MAIN TRACK TO BE RAISED (PERMANENT
PROFILE)

0133 3876000000-M SP   195 M   16.00 3120.00 6.60 1287.00 34.00  6630.00GENERIC TRACKWORK ITEM (M)
EXTING PASSING TRACK TO BE LINED (PERMANENT
ALIGNMENT)
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0134 3876000000-M SP   195 M   35.00 6825.00 16.50 3217.50 34.00  6630.00GENERIC TRACKWORK ITEM (M)
EXTING PASSING TRACK TO BE RAISED (PERMANENT
PROFILE)

0135 3876000000-M SP  35.5 M   195.00 6922.50 227.00 8058.50 225.00  7987.50GENERIC TRACKWORK ITEM (M)
MAIN TRACK TO BE CONSTRUCTED  (-Y6-)

0136 3876000000-M SP   85 M   145.00 12325.00 141.00 11985.00 161.00  13685.00GENERIC TRACKWORK ITEM (M)
MAIN TRACK TO BE REMOVED & RELAID (-Y6-)

0137 3876000000-M SP   85 M   145.00 12325.00 141.00 11985.00 161.00  13685.00GENERIC TRACKWORK ITEM (M)
PASSING TRACK TO BE REMOVED & RELAID (-Y6B-)

0138 3884000000-N SP   335 EA  75.00 25125.00 65.00 21775.00 54.00  18090.00GENERIC TRACKWORK ITEM (EA)
GRADE 5 CROSS TIES

0139 3884000000-N SP   2 EA  14500.00 29000.00 6000.00 12000.00 7700.00  15400.00GENERIC TRACKWORK ITEM (EA)
INSTALL NO 10 TURNOUT

0140 3884000000-N SP   2 EA  4880.00 9760.00 1500.00 3000.00 3180.00  6360.00GENERIC TRACKWORK ITEM (EA)
REMOVE NO 10 TURNOUT

0141 3884000000-N SP   2 EA  4500.00 9000.00 1500.00 3000.00 1650.00  3300.00GENERIC TRACKWORK ITEM (EA)
REMOVE TURNOUTS

0142 3885000000-M SP   3,040 MTN 24.00 72960.00 35.00 106400.00 23.00  69920.00GENERIC TRACKWORK ITEM (MTN)
STONE BALLAST (AREMA #3)

0143 4072000000-M 903  483 M   11.39 5501.37 18.00 8694.00 21.00  10143.00SUPPORT, 4.5KG STEEL U-CHNL

0144 4096000000-N 904  1 EA  93.60 93.60 98.50 98.50 100.00  100.00SIGN ERECTION, TYPE D

0145 4102000000-N 904  105 EA  88.40 9282.00 57.00 5985.00 60.00  6300.00SIGN ERECTION, TYPE E

0146 4129000000-N 906  2 EA  93.60 187.20 124.80 249.60 110.00  220.00RELOCATE SIGN, TYPE *****
(D)

0147 4129000000-N 906  1 EA  93.60 93.60 87.25 87.25 85.00  85.00RELOCATE SIGN, TYPE *****
(E)

0148 4155000000-N 907  18 EA  7.28 131.04 11.00 198.00 11.00  198.00DISPOSE SIGN SYST U-CHAN

0149 4192000000-N 907  2 EA  7.28 14.56 6.10 12.20 6.00  12.00DISPOSE SUPPORT, U-CHAN

0150 4400000000-M 1110  63 M2  55.38 3488.94 68.30 4302.90 110.00  6930.00WORK ZONE SIGNS (STAT)

0151 4405000000-M 1110  46 M2  41.97 1930.62 90.00 4140.00 125.00  5750.00WORK ZONE SIGNS (PORT)

0152 4410000000-M 1110  12 M2  41.97 503.64 39.00 468.00 200.00  2400.00WORK ZONE SIGNS (BARRICAD

0153 4415000000-N 1115  2 EA  1680.00 3360.00 1498.00 2996.00 10000.00  20000.00FLASHING ARROW PNL TYPE C

0154 4425000000-N 1125  7 EA  44.80 313.60 10.00 70.00 100.00  700.00WARNING FLAG SETS

0155 4430000000-N 1130  166 EA  112.00 18592.00 33.85 5619.10 75.00  12450.00DRUMS

0156 4435000000-N 1135  71 EA  33.60 2385.60 10.00 710.00 50.00  3550.00CONES

0157 4445000000-M 1145  296 M   51.52 15249.92 39.00 11544.00 50.00  14800.00BARRICADES (TYPE III)

0158 4450000000-N 1150  7,200 HR  17.92 129024.00 18.00 129600.00 15.00  108000.00FLAGGER

0159 4460000000-N 1155  7 EA  224.00 1568.00 272.00 1904.00 300.00  2100.00WARNING LIGHTS (TYPE B)

0160 4480000000-N 1165  2 EA  2240.00 4480.00 11373.00 22746.00 15000.00  30000.00TRUCK MTD IMP ATTN 60 MPH

0161 4507000000-M SP   350 M   44.80 15680.00 102.00 35700.00 200.00  70000.00WATER FILLED BARRIER

0162 4508000000-M SP   150 M   11.20 1680.00 11.00 1650.00 100.00  15000.00RESET WATER FILLED BARRIER

0163 4650000000-N 1251  178 EA  6.76 1203.28 6.50 1157.00 7.25  1290.50TEMP RAISED PVMT MRKS
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0164 4685000000-M 1205  13,252 M   1.30 17227.60 1.25 16565.00 1.40  18552.80100MM THERMO MKG, 2.3MMTK

0165 4686000000-M 1205  9,195 M   1.39 12781.05 1.35 12413.25 1.45  13332.75100MM THERMO MKG, 3.1MMTK

0166 4695000000-M 1205  540 M   3.04 1641.60 2.95 1593.00 3.25  1755.00200MM THERMO MKG 2.3MM TK

0167 4710000000-M 1205  164 M   25.22 4136.08 24.25 3977.00 27.00  4428.00600MM THERMO MKG 3.1MM TK

0168 4721000000-M 1205  4 EA  36.40 145.60 35.00 140.00 39.00  156.00THERMO PVT MKG CHARACTER 3.1

0169 4725000000-M 1205  129 EA  75.40 9726.60 72.50 9352.50 81.00  10449.00THERMO PVT MKG SYMB 2.3MM

0170 4770000000-M 1205  110 M   4.94 543.40 4.75 522.50 5.25  577.50COLD APP PLAS LINES 100MM

0171 4810000000-M 1205  30,939 M   0.60 18563.40 0.60 18563.40 0.65  20110.35PAINT PVT MKG LINES 100MM

0172 4820000000-M 1205  736 M   1.30 956.80 1.25 920.00 1.40  1030.40PAINT PVT MKG LINES 200MM

0173 4835000000-M 1205  212 M   7.02 1488.24 6.75 1431.00 7.50  1590.00PAINT PVT MKG LINES 600MM

0174 4845000000-N 1205  97 EA  39.00 3783.00 37.50 3637.50 42.00  4074.00PAINT PVT MKG SYMBOL

0175 4850000000-M 1205  333 M   2.03 675.99 1.95 649.35 2.15  715.95REMVL OF 100MM LINES

0176 4870000000-M 1205  16 M   17.16 274.56 16.50 264.00 18.30  292.80REMVL OF 600MM LINES

0177 4905000000-N 1253  851 EA  25.74 21904.74 24.75 21062.25 27.50  23402.50SNOWPLB RAISED PVMT MRKER

0178 4915000000-M 1264  3 EA  22.88 68.64 16.25 48.75 28.00  84.002.1M U-CHANNEL POSTS

0179 4955000000-N 1264  3 EA  62.40 187.20 59.00 177.00 45.00  135.00OBJECT MARKERS (END OF RD

0180 5300000000-M 1505 334.1 MTN 21.84 7296.74 22.50 7517.25 26.00  8686.60FND CONDIT MAT'L ********
(V)

0181 5306000000-M SP  334.1 MTN 21.84 7296.74 22.50 7517.25 26.00  8686.60BEDDN MAT'L CL **********
(V)

0182 5360000000-M 1510 137.1 M   52.00 7129.20 78.55 10769.21 153.00  20976.30150MM DI H2O PIPE 2.41MPA

0183 5366000000-M 1510 156.4 M   57.20 8946.08 75.45 11800.38 155.00  24242.00200MM DI H2O PIPE 2.41MPA

0184 5372000000-M 1510 91.3 M   64.48 5887.02 79.10 7221.83 196.00  17894.80250MM DI H2O PIPE 2.41MPA

0185 5384000000-M 1510 100.6 M   114.40 11508.64 112.70 11337.62 222.00  22333.20400MM DI H2O PIPE ****MPA
(PC 2.41)

0186 5396000000-M 1510 42.9 M   67.60 2900.04 89.75 3850.28 317.00  13599.30***MM DI RS JT H20 P ****CL
(200MM, PC 2.41 MPA)

0187 5396000000-M 1510 129.8 M   75.92 9854.42 102.05 13246.09 252.00  32709.60***MM DI RS JT H20 P ****CL
(250MM, PC2.41 MPA)

0188 5396000000-M 1510 133.1 M   130.00 17303.00 161.00 21429.10 310.00  41261.00***MM DI RS JT H20 P ****CL
(400MM, PC 2.41 MPA)

0189 5414000000-M 1510 101.7 M   31.20 3173.04 26.00 2644.20 90.00  9153.0020MM CU WATER PIPE TYPE K

0190 5468000000-M 1510 281.9 M   43.68 12313.39 41.55 11712.95 112.00  31572.80***MM PVC WP DR *** ****
(150MM, DR14, 1.38 MPA)

0191 5468000000-M 1510 555.6 M   72.80 40447.68 74.00 41114.40 147.00  81673.20***MM PVC WP DR *** ****
(300MM, DR14, 1.38 MPA)

0192 5474000000-M 1510 234.1 M   46.80 10955.88 52.00 12173.20 115.00  26921.50200MM PVC WP DR *** ****
(C900,  DR14, 1.38 MPA)

0193 5480000000-M 1510 5,508.64 KG  7.28 40102.90 5.50 30297.52 8.00  44069.12DI H2O FITTINGS 1.72MPA

0194 5510000000-M 1510  8 EA  52.00 416.00 54.00 432.00 250.00  2000.0020MM CORPORATION STOP

0195 5534000000-M 1510  2 EA  1872.00 3744.00 4100.00 8200.00 3300.00  6600.00***MM GATE V & V BX
(400MM, 1.38MPA)
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0196 5540000000-M 1510  6 EA  624.00 3744.00 603.00 3618.00 600.00  3600.00150MM GATE V & V BX

0197 5546000000-M 1510  1 EA  728.00 728.00 789.00 789.00 900.00  900.00200MM GATE V & V BX **** MPA WP
(1.38MPA)

0198 5552000000-M 1510  2 EA  988.00 1976.00 1035.00 2070.00 1500.00  3000.00250MM GATE V & V BX
(1.38 MPA)

0199 5558000000-M 1510  2 EA  1248.00 2496.00 1195.00 2390.00 1700.00  3400.00300MM GATE V & V BX
(1.38MPA)

0200 5582000000-M 1510  7 EA  78.00 546.00 781.00 5467.00 250.00  1750.00*** X ***MM TAPPING SADDL
(150MM x 20MM)

0201 5582000000-M 1510  1 EA  104.00 104.00 1110.00 1110.00 295.00  295.00*** X ***MM TAPPING SADDL
(300MM x 20MM)

0202 5618000000-M 1510  2 EA  156.00 312.00 366.00 732.00 150.00  300.00150MM TRANS COUPLN ******
(AC, PVC)

0203 5636000000-M 1510  2 EA  312.00 624.00 468.00 936.00 250.00  500.00300MM TRANS COUPLN ******
(AC, PVC)

0204 5648000000-N 1510  13 EA  364.00 4732.00 485.00 6305.00 650.00  8450.00RELOCATE EXIST WAT METER

0205 5672000000-N 1510  7 EA  936.00 6552.00 1065.00 7455.00 2200.00  15400.00RELOCATE EXIST FIRE HYD

0206 5690000000-M 1520 134.1 M   78.00 10459.80 60.00 8046.00 115.00  15421.50***MM PVC SS PIPE SDR 35
(250MM, SDR 35)

0207 5696000000-M 1520 38.4 M   72.80 2795.52 56.00 2150.40 195.00  7488.00200MM PVC SS PIPE SDR 35

0208 5714000000-M 1520 194.9 M   98.80 19256.12 79.00 15397.10 147.00  28650.30***MM DI SS PIPE CL ****
(200MM, Cl 51)

0209 5714000000-M 1520 383.4 M   93.60 35886.24 76.00 29138.40 164.00  62877.60***MM DI SS PIPE CL ****
(200MM, Cl50)

0210 5714000000-M 1520 407.2 M   104.00 42348.80 87.00 35426.40 177.00  72074.40***MM DI SS PIPE CL ****
(250MM, Cl 50)

0211 5714000000-M 1520 69.7 M   124.80 8698.56 129.00 8991.30 190.00  13243.00***MM DI SS PIPE CL ****
(400MM, Cl 52)

0212 5774000000-M 1525  27 EA  1352.00 36504.00 1480.00 39960.00 1650.00  44550.00STD ****MM DIA PC MH 0-1.8M
(1200MM)

0213 5774000000-M 1525  3 EA  1664.00 4992.00 1685.00 5055.00 1950.00  5850.00STD ****MM DIA PC MH 0-1.8M
(1500MM)

0214 5780000000-M 1525 38.95 M   416.00 16203.20 367.00 14294.65 490.00  19085.50STD PC MH WALL ****MM 1.8+
(1200MM)

0215 5780000000-M 1525 5.83 M   572.00 3334.76 525.00 3060.75 623.00  3632.09STD PC MH WALL ****MM 1.8+
(1500MM)

0216 5786000000-M 1525 3.38 M   364.00 1230.32 916.00 3096.08 755.00  2551.90SS MH OS DROP ASSEMBLY

0217 5798000000-M 1530 413.5 M   9.36 3870.36 32.00 13232.00 39.00  16126.50FL OR REMV *** PIPE *****
(200MM, PVC SEWER)

0218 5798000000-M 1530 412.2 M   9.36 3858.19 26.00 10717.20 39.00  16075.80FL OR REMV *** PIPE *****
(200MM, PVC WATER)

0219 5798000000-M 1530 306.5 M   10.40 3187.60 32.00 9808.00 43.00  13179.50FL OR REMV *** PIPE *****
(250MM, PVC SEWER)
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0220 5798000000-M 1530 75.2 M   11.44 860.29 37.00 2782.40 47.00  3534.40FL OR REMV *** PIPE *****
(350MM, PVC SEWER)

0221 5804000000-M 1530 385.8 M   12.48 4814.78 26.00 10030.80 47.00  18132.60FL OR REMV 300 PIPE *****
(AC WATER)

0222 5816000000-N 1530  10 EA  676.00 6760.00 333.00 3330.00 1500.00  15000.00BRK DN,PLUG & FILL UT MH

0223 5822000000-N 1530  2 EA  1560.00 3120.00 1270.00 2540.00 2500.00  5000.00BREAK DOWN & REBUILD MH

0224 5840000000-M 1540  35 M   130.00 4550.00 166.00 5810.00 260.00  9100.00***MM STL NCAS PIPE****OC
(600MM, 6.35MM)

0225 5840000000-M 1540  35 M   156.00 5460.00 195.00 6825.00 295.00  10325.00***MM STL NCAS PIPE****OC
(750MM, 7.92MM)

0226 5864000000-M SP   12 M   286.00 3432.00 742.00 8904.00 1227.00  14724.00450MM STL NCAS PIPE****BJ
(6.35MM)

0227 5882000000-N SP   1 EA  2600.00 2600.00 2920.00 2920.00 2350.00  2350.00GENERIC UTILITY ITEM (EA)
1200MM FALSE BOTTOM MANHOLE   WITH VENT 0-2M
DEPTH

0228 5882000000-N SP   1 EA  9880.00 9880.00 1597.00 1597.00 8000.00  8000.00GENERIC UTILITY ITEM (EA)
RELOCATE 150MM  BACKFLOW PRE- VENTER ASSEMBLY
& PRECAST     VAULT

0229 6000000000-M 1605  640 M   7.39 4729.60 5.75 3680.00 12.50  8000.00TEMPORARY SILT FENCE

0230 6006000000-M 1610  325 MTN 29.12 9464.00 31.60 10270.00 28.00  9100.00EROS CONTRL STONE CL A

0231 6009000000-M 1610  3,650 MTN 29.12 106288.00 34.75 126837.50 26.50  96725.00EROS CONTRL STONE CL B

0232 6012000000-M 1610  1,520 MTN 23.52 35750.40 31.00 47120.00 26.50  40280.00SEDIMENT CONTROL STONE

0233 6015000000-M 1615  18 HA  1092.00 19656.00 600.00 10800.00 1155.00  20790.00TEMPORARY MULCHING

0234 6018000000-M 1620  725 KG  5.15 3733.75 5.00 3625.00 5.45  3951.25SEED FOR TEMP SEEDING

0235 6021000000-M 1620  6 MTN 468.00 2808.00 400.00 2400.00 495.00  2970.00FERT FOR TEMP SEEDING

0236 6024000000-M 1622  382 M   36.96 14118.72 31.75 12128.50 45.00  17190.00TEMPORARY SLOPE DRAINS

0237 6027000000-N 1622  24 EA  67.20 1612.80 161.00 3864.00 110.00  2640.00INLET PROTCN @ SLOPE DRNS

0238 6030000000-M 1630  13,500 M3  4.48 60480.00 5.80 78300.00 1.00  13500.00SILT EXCAVATION

0239 6033000000-M 1631  2,600 M2  1.87 4862.00 2.00 5200.00 2.00  5200.00SYNTHETIC ROVING

0240 6036000000-M 1631  3,600 M2  1.87 6732.00 2.00 7200.00 2.00  7200.00MATTING FOR EROS CONTROL

0241 6038000000-M SP   105 M2  6.19 649.95 7.00 735.00 6.55  687.75PERM SOIL REINF MAT

0242 6042000000-M 1632  402 M   16.80 6753.60 6.25 2512.50 10.00  4020.006.4MM HARDWARE CLOTH

0243 6045000000-M SP   55 M   62.40 3432.00 25.00 1375.00 70.00  3850.00***MM TEMPORARY PIPE
(450MM)

0244 6069000000-M 1638  400 M3  15.60 6240.00 25.00 10000.00 17.00  6800.00STILLING BASINS

0245 6084000000-M 1660 18.5 HA  2854.80 52813.80 2500.00 46250.00 3020.00  55870.00SEEDING & MULCHING

0246 6087000000-M 1660  10 HA  104.00 1040.00 150.00 1500.00 110.00  1100.00MOWING

0247 6090000000-M 1661  225 KG  8.32 1872.00 10.00 2250.00 9.00  2025.00SEED FOR REPAIR SEEDING

0248 6093000000-M 1661 0.75 MTN 936.00 702.00 450.00 337.50 1000.00  750.00FERT FOR REPAIR SEEDING

0249 6096000000-M 1662  500 KG  5.15 2575.00 4.00 2000.00 5.45  2725.00SEED FOR SUPP SEEDING

0250 6108000000-M 1665  29 MTN 353.60 10254.40 400.00 11600.00 375.00  10875.00FERTILIZER TOPDRESSING

0251 6111000000-M SP   55 M   52.00 2860.00 20.00 1100.00 56.00  3080.00IMPERVIOUS DIKE
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0252 6114000000-N SP   14 HR  36.40 509.60 30.00 420.00 40.00  560.00SPECIALIZED HAND MOWING

0253 6117000000-N 1675  16 EA  52.00 832.00 100.00 1600.00 55.00  880.00RESPONSE FOR EROS CONTROL

0254 7060000000-M 1705  2,655 M   6.24 16567.20 6.00 15930.00 6.60  17523.00SIGNAL CABLE

0255 7120000000-M 1705  48 EA  702.00 33696.00 675.00 32400.00 743.00  35664.00VEHICLE SIGNAL HD (300MM, 3 SECT)

0256 7144000000-M 1705  21 EA  1034.80 21730.80 995.00 20895.00 1095.00  22995.00VEHICLE SIGNAL HD (300MM, 5 SECT)

0257 7252000000-M 1710  2,815 M   6.34 17847.10 6.10 17171.50 6.70  18860.50MESSENGER CABLE (6.35MM)

0258 7264000000-M 1710  1,194 M   10.24 12226.56 9.85 11760.90 10.85  12954.90MESSENGER CABLE (9.52MM)

0259 7279000000-M 1715  335 M   0.94 314.90 0.90 301.50 1.00  335.00TRACER WIRE

0260 7288000000-M 1715  25 M   16.64 416.00 16.00 400.00 18.00  450.00TRENCHING (PAVED)

0261 7300000000-M 1715  1,645 M   14.98 24642.10 14.40 23688.00 15.85  26073.25TRENCHING (UNPAVED)

0262 7302000000-M SP   135 M   49.92 6739.20 48.00 6480.00 53.00  7155.00DIR DRILL POLY COND 31.75 ** COND
(1)

0263 7324000000-N 1716  33 EA  239.20 7893.60 230.00 7590.00 253.00  8349.00JUNCTION BOX (STANDARD SIZE)

0264 7336000000-N 1716  7 EA  608.40 4258.80 585.00 4095.00 645.00  4515.00JUNCTION BOX (OVER-SIZED)

0265 7360000000-N 1720  32 EA  618.80 19801.60 595.00 19040.00 655.00  20960.00WOOD POLE

0266 7372000000-N 1721  21 EA  249.60 5241.60 240.00 5040.00 265.00  5565.00GUY ASSEMBLY

0267 7408000000-M 1722  2 EA  249.60 499.20 240.00 480.00 265.00  530.0025MM RISER W/ WEATHERHEAD

0268 7420000000-M 1722  8 EA  270.40 2163.20 260.00 2080.00 286.00  2288.0050MM RISER W/ WEATHERHEAD

0269 7432000000-M 1722  6 EA  270.40 1622.40 260.00 1560.00 286.00  1716.0050MM RISER W/ TUBING

0270 7444000000-M 1725  2,659 M   17.06 45362.54 16.50 43873.50 18.05  47994.95INDUCTIVE LOOP SAWCUT

0271 7456000000-M 1726  5,360 M   4.42 23691.20 4.25 22780.00 4.70  25192.00LEAD-IN CABLE

0272 7480000000-N 1727  1 EA  24440.00 24440.00 23500.00 23500.00 25850.00  25850.00LOOP EMUL DETECT SYSTEM

0273 7516000000-M 1730  3,805 M   5.88 22373.40 5.65 21498.25 6.20  23591.00COMMUNICATIONS CABLE (** FIBER)
(12)

0274 7552000000-N 1731  5 EA  1534.00 7670.00 1475.00 7375.00 1625.00  8125.00INTERCONNECT CENTER

0275 7564000000-N 1732  4 EA  1638.00 6552.00 1575.00 6300.00 1735.00  6940.00FIBER-OPTIC TRANSCEIVER

0276 7566000000-N 1733  7 EA  102.96 720.72 99.00 693.00 110.00  770.00DELINEATOR MARKER

0277 7574000000-N SP   1 EA  1638.00 1638.00 1575.00 1575.00 1735.00  1735.00FURN FIB-OPT TRANSCEIVER

0278 7576000000-N 1740  16 EA  4576.00 73216.00 4400.00 70400.00 4840.00  77440.00METAL STRAIN SIGNAL POLE

0279 7612000000-N 1742  16 EA  2392.00 38272.00 2300.00 36800.00 2530.00  40480.00METAL SIGNAL POLE FOUNDATION

0280 7636000000-N 1745  9 EA  234.00 2106.00 225.00 2025.00 250.00  2250.00SIGN FOR SIGNALS

0281 7684000000-N 1750  4 EA  780.00 3120.00 750.00 3000.00 825.00  3300.00SIGNAL CABINET FOUNDATION

0282 7720000000-N 1751  4 EA  9932.00 39728.00 9550.00 38200.00 10500.00  42000.00CONTLR WITH CBNT, 170E BASE MTD

0283 7744000000-N 1751  37 EA  95.68 3540.16 92.00 3404.00 100.00  3700.00DETECTOR CHANNEL (TYPE 170)

0284 7980000000-N SP   5 EA  442.00 2210.00 425.00 2125.00 470.00  2350.00GENERIC SIGNAL ITEM (EA)
CABINET BASE ADAPTER

0285 7980000000-N SP   15 EA  618.80 9282.00 595.00 8925.00 655.00  9825.00GENERIC SIGNAL ITEM (EA)
RECEIVER / DETECTOR

0286 7980000000-N SP   4 EA  3068.00 12272.00 2950.00 11800.00 3245.00  12980.00GENERIC SIGNAL ITEM (EA)
SIGNAL PROCESSOR MODULE
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CULVERT ITEMS

0287 8126000000-N 414 Lump Sum 10400.00 20000.00  11000.00CULV EXCAV @ ************
(10+35.500 -Y8A-)

0288 8126000000-N 414 Lump Sum 15600.00 17705.00  16700.00CULV EXCAV @ ************
(45+70.500 -L-)

0289 8133000000-M 414  365 MTN 26.00 9490.00 27.00 9855.00 28.00  10220.00FND COND MATL BOX CULV

0290 8196000000-M 420 545.8 M3  298.48 162910.38 304.00 165923.20 320.00  174656.00CL A CONC, CULVERT

0291 8245000000-M 425  42,427 KG  1.14 48366.78 1.00 42427.00 1.22  51760.94REINF STL CULV

WALL ITEMS

0292 8832000000-N SP  Lump Sum 149000.00 145000.00  161000.00GENERIC RET WALL ITEM (LS)
PERMANENT ANCHOR TIEBACK RE- TAINING WALL AT
STA 42+55.963-L-

STRUCTURE ITEMS

0293 8105500000-M SP   8 M   2275.00 18200.00 2275.00 18200.00 2570.00  20560.00****MM DRILLD PIER IN SOIL
(1220MM)

0294 8105500000-M SP  19.5 M   3775.00 73612.50 3775.00 73612.50 4025.00  78487.50****MM DRILLD PIER IN SOIL
(1829MM)

0295 8105600000-M SP   8 M   3200.00 25600.00 3200.00 25600.00 2570.00  20560.00****MM DRILLD PIER NO SOIL
(1220MM)

0296 8105600000-M SP   12 M   7000.00 84000.00 7000.00 84000.00 6600.00  79200.00****MM DRILLD PIER NO SOIL
(1829MM)

0297 8115000000-N SP   2 EA  3200.00 6400.00 3200.00 6400.00 4400.00  8800.00CROSSHOLE SONIC LOGGING

0298 8116000000-M SP  273.8 M   20.00 5476.00 20.00 5476.00 32.00  8761.60CSL TUBES

0299 8147000000-M 420 1,145.6 M2  250.00 286400.00 250.00 286400.00 235.00  269216.00REINF CONC DECK SLAB

0300 8161000000-M 420  407 M2  6.50 2645.50 6.50 2645.50 6.00  2442.00GROOVING BRIDGE FLOORS

0301 8175000000-M 420 254.3 M3  700.00 178010.00 700.00 178010.00 610.00  155123.00CL AA CONC, BRIDGE

0302 8182000000-M 420  62 M3  700.00 43400.00 700.00 43400.00 650.00  40300.00CL A CONC, BRIDGE

0303 8210000000-N 422 Lump Sum 18000.00 16000.00  20000.00BRG APPR SLAB ***********
(42+55.963 -L-)

0304 8217000000-M 425  62,364 KG  1.20 74836.80 1.20 74836.80 1.07  66729.48REINF STEEL (BRIDGE)

0305 8238000000-M 425  3,829 KG  2.00 7658.00 2.00 7658.00 1.82  6968.78SPIRAL COL REINF STL STR

0306 8265000000-M 430 185.624 M   474.00 87985.78 295.00 54759.08 436.00  80932.061372MM PRESTR CONC GIRDER

0307 8280000000-M 440 Lump Sum 985000.00 1035000.00  940000.00STRUCTURAL STEEL

0308 8287000000-N SP  Lump Sum 85000.00 85000.00  82000.00PAINTING STR STL ********
(42+30.172 -L-)

0309 8364000000-M 450  994 M   70.00 69580.00 70.00 69580.00 72.00  71568.00HP310X79 STL PILE

0310 8440000000-M 454  86 M2  73.00 6278.00 73.00 6278.00 50.00  4300.00METHOD A WATERPROOFING

0311 8461000000-M 454  256 M2  20.00 5120.00 20.00 5120.00 21.00  5376.00METHOD D DAMPPROOFING

0312 8503000000-M 460 94.062 M   150.00 14109.30 150.00 14109.30 200.00  18812.40CONC BARRIER RAIL

0313 8531000000-M 462  496 M2  75.00 37200.00 75.00 37200.00 58.00  28768.00100MM SLOPE PROTECTION

0314 8636000000-N SP  Lump Sum 31000.00 31000.00  28000.00SELF-LUB BEARING ASSMBLYS
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0315 8657000000-N 430 Lump Sum 5000.00 5000.00  3300.00ELASTOMERIC BEARINGS

0316 8692000000-N SP  Lump Sum 5000.00 5000.00  3600.00EVAZOTE JOINT SEALS

0317 8741000000-N SP  Lump Sum 100000.00 100000.00  155000.00STR DRN SYS ************
(13+83.216 -Y6-)

0318 8860000000-N SP  Lump Sum 15000.00 15000.00  8000.00GENERIC STRUCTURE ITEM (LS)
CONDUIT IN PARAPET AT STA 13+83.216 -Y6-

0319 8867000000-M SP  140.5 M   280.00 39340.00 280.00 39340.00 295.00  41447.50GENERIC STRUCTURE ITEM (M)
METAL HANDRAIL (ALUM)

 

    TOTAL 10855416.37 TOTAL 11800000.00 TOTAL  12136046.36CONTRACT TOTAL

 

    SUB-TOTAL 8149797.33 SUB-TOTAL 9074464.62 SUB-TOTAL  9462457.10ROADWAY ITEMS

    SUB-TOTAL 246767.16 SUB-TOTAL 255910.20 SUB-TOTAL  264336.94CULVERT ITEMS

    SUB-TOTAL 149000.00 SUB-TOTAL 145000.00 SUB-TOTAL  161000.00WALL ITEMS

    SUB-TOTAL 2309851.88 SUB-TOTAL 2324625.18 SUB-TOTAL  2248252.32STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 645000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 125000.00   CONSTRUCTION SURVEYING

0003 0001000000-M 200 Lump Sum 144000.00   CLEARING & GRUBBING

0004 0008000000-M 200 0.8 HA  6102.44 4881.95   SUPP CLEARING & GRUBBING

0005 0015000000-N 205  3 EA  3051.22 9153.66   SEALING ABANDONED WELLS

0006 0022000000-M 225  217,500 M3  4.20 913500.00   UNCLASSIFIED EXCAVATION

0007 0036000000-M 225  3,250 M3  5.86 19045.00   UNDERCUT EXCAVATION

0008 0080000000-M SP   200 MTN 29.09 5818.00   CLASS IV SUBGRD STABILIZATION

0009 0106000000-M 230  37,500 M3  8.00 300000.00   BORROW EXCAVATION

0010 0134000000-M 240  1,900 M3  3.64 6916.00   DRAINAGE DITCH EXCAVATION

0011 0141000000-M 240  120 M   7.78 933.60   BERM DITCH CONSTRUCTION

0012 0156000000-M 250  3,450 M2  2.43 8383.50   REMOVAL OF EXT ASPHALT PVM'T

0013 0163000000-M 250  135 M2  12.05 1626.75   REMOVAL OF EXT CONC PVM'T

0014 0177000000-M 250  3,850 M2  1.92 7392.00   BREAKING OF EXT ASPH PVMT

0015 0192000000-N 260  15 HR  139.75 2096.25   PROOF ROLLING

0016 0195000000-M 265  500 M3  34.53 17265.00   SELECT GRANULAR MATERIAL

0017 0196000000-M 270  500 M2  3.86 1930.00   SOIL STABILIZATION FABRIC

0018 0199000000-M SP   55 M2  464.95 25572.25   TEMPORARY SHORING

0019 0318000000-M 300  955 MTN 21.40 20437.00   FND CONDIT MAT'L MIN STR

0020 0343000000-M 310 112.8 M   63.30 7140.24   375MM SIDE DRAIN PIPE

0021 0344000000-M 310 21.6 M   60.20 1300.32   450MM SIDE DRAIN PIPE

0022 0366000000-M 310 1,627.2 M   69.24 112667.33   375MM RCP CULV CLASS III

0023 0372000000-M 310  162 M   93.15 15090.30   450MM RCP CULV CLASS III

0024 0378000000-M 310 271.2 M   91.35 24774.12   600MM RCP CULV CLASS III

0025 0384000000-M 310 58.8 M   123.57 7265.92   750MM RCP CULV CLASS III

0026 0390000000-M 310  42 M   173.39 7282.38   900MM RCP CULV CLASS III

0027 0396000000-M 310  192 M   210.82 40477.44   1050MM RCP CULV CLASS III

0028 0448000000-M 310  96 M   348.28 33434.88   ***MM RCP CULV CLASS IV
(1500MM)

0029 0448000000-M 310 81.6 M   434.26 35435.62   ***MM RCP CULV CLASS IV
(1650MM)

0030 0453000000-M 310  1 EA  612.57 612.57   ***MM PIPE END SECTION
(450MM)

0031 0453000000-M 310  1 EA  654.41 654.41   ***MM PIPE END SECTION
(600MM)

0032 0486000000-M SP   2 EA  2607.20 5214.40   1650X1050MM RCP TAPR INLT

0033 0504000000-M SP   1 EA  2809.45 2809.45   2100X1500MM RCP TAPR INLT

0034 0510000000-M SP   1 EA  3245.34 3245.34   2250X1650MM RCP TAPR INLT

0035 0588000000-M 310  66 M   75.02 4951.32   450MM CS PIPE CULV 1.63MM

0036 0708000000-M 310 163.2 M   81.99 13380.77   400MM BCCSP B 1.63

0037 0714000000-M 310 67.2 M   75.61 5080.99   450MM BCCSP B 1.63
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0038 0726000000-M 310 63.6 M   108.05 6871.98   800MM BCCSP B 2.01

0039 0732000000-M 310 7.2 M   164.38 1183.54   900MM BCCSP B 2.01

0040 0804000000-M 310  1 EA  716.02 716.02   ***MM BCCSP ELB B ****
(900MM, 2.01MM THICK,)

0041 0806000000-M 310  18 EA  224.34 4038.12   400MM BCCSP ELB B 1.63

0042 0807000000-M 310  3 EA  319.26 957.78   450MM BCCSP ELB B 1.63

0043 0995000000-M 340 470.4 M   26.63 12526.75   PIPE REMOVAL

0044 1000000000-M 462  90 M2  67.92 6112.80   150MM SLOPE PROTECTION

0045 1011000000-N 500 Lump Sum 214911.60   FINE GRADING

0046 1044000000-M 501  25,900 M2  2.44 63196.00   LIME TRTD SOIL (SLURRY)

0047 1066000000-M 501  285 MTN 156.92 44722.20   LIME FOR LIME TRTD SOIL

0048 1121000000-M 520  41,600 MTN 18.01 749216.00   AGGREGATE BASE COURSE

0049 1176000000-M 542  25,900 M2  2.32 60088.00   ***MM SOIL CEMENT BASE
(180MM)

0050 1187000000-M 542  780 MTN 122.05 95199.00   PC FOR SOIL CEMENT BASE

0051 1198000000-M SP   175 MTN 19.76 3458.00   AGGREGATE FOR SOIL CEM B

0052 1209000000-M 543  35,225 L   0.70 24657.50   ASPHALT CURING SEAL

0053 1220000000-M 545  200 MTN 19.53 3906.00   INCIDENTAL STONE BASE

0054 1275000000-M 600  10,100 L   0.64 6464.00   PRIME COAT

0055 1489000000-M 610  2,700 MTN 44.27 119529.00   ASP CONC BASE CRS B25.0B

0056 1491000000-M 610  700 MTN 49.19 34433.00   ASP CONC BASE CRS B25.0C

0057 1498000000-M 610  2,900 MTN 48.47 140563.00   ASP CONC INTR CRS I19.0B

0058 1503000000-M 610  16,000 MTN 38.59 617440.00   ASP CONC INTR CRS I19.0C

0059 1514000000-M 610  1,025 MTN 49.59 50829.75   ASP CONC SURF CRS S9.5A

0060 1519000000-M 610  3,100 MTN 50.16 155496.00   ASP CONC SURF CRS S9.5B

0061 1523000000-M 610  11,400 MTN 40.74 464436.00   ASP CONC SURF CRS S9.5C

0062 1560000000-M 620  1,303 MTN 296.93 386899.79   ASP FOR PLANT MIX  PG64-22

0063 1565000000-M 620  741 MTN 296.93 220025.13   ASP FOR PLANT MIX  PG70-22

0064 1693000000-M 654  130 MTN 174.36 22666.80   ASPH PLT MIX PVMT REPAIR

0065 2022000000-M 815  420 M3  5.16 2167.20   SUBDRAIN EXCAVATION

0066 2033000000-M 815  210 M3  42.25 8872.50   SUBDR FINE AGGREGATE

0067 2044000000-M 815  500 M   9.39 4695.00   150MM PERF SUBDR PIPE

0068 2055000000-M 815  51 EA  17.78 906.78   150MM SUBDR PIPE Y,T,&L'S

0069 2066000000-N 815  3 EA  431.24 1293.72   CONC PAD SUBDRN OUTLET

0070 2077000000-M 815  6 M   46.73 280.38   150MM OUTLET PIPE (SD)

0071 2143000000-M 818  10 MTN 23.25 232.50   BLOTTING SAND

0072 2209000000-M 838  11 M3  1249.55 13745.05   ENDWALLS

0073 2220000000-M 838  11 M3  1569.20 17261.20   REINFORCED ENDWALLS

0074 2253000000-M 840  1 M3  1133.31 1133.31   PIPE COLLARS

0075 2275000000-M SP   5 M3  205.89 1029.45   FLOWABLE FILL
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0076 2286000000-N 840  69 EA  1439.08 99296.52   MASNRY DRAINAGE STRUCT

0077 2308000000-M 840  5 M   813.66 4068.30   MASONRY DRAINAGE STRS

0078 2354000000-N 840  2 EA  464.95 929.90   FRAME W/GRATE 840.22 STD

0079 2355000000-N 840  1 EA  464.95 464.95   FRAME W/GRATE 840.29 STD

0080 2363000000-N 840  6 EA  464.95 2789.70   FRAME W/2GRTS 840.***** STD
(840.20)

0081 2364000000-N 840  5 EA  464.95 2324.75   FRAME W/2GRTS 840.16 STD

0082 2365000000-N 840  21 EA  464.95 9763.95   FRAME W/2GRTS 840.22 STD

0083 2366000000-N 840  2 EA  464.95 929.90   FRAME W/2GRTS 840.24 STD

0084 2367000000-N 840  1 EA  464.95 464.95   FRAME W/2GRTS 840.29 STD

0085 2374000000-N 840  7 EA  464.95 3254.65   FRAME-GRT-HD 840.03 **
(E)

0086 2374000000-N 840  11 EA  464.95 5114.45   FRAME-GRT-HD 840.03 **
(F)

0087 2374000000-N 840  13 EA  464.95 6044.35   FRAME-GRT-HD 840.03 **
(G)

0088 2396000000-N 840  2 EA  464.95 929.90   FRAME W/COVER STD 840.54

0089 2440000000-N 840  12 EA  406.83 4881.96   CONC APRON FOR CATCH BASIN

0090 2451000000-N 840  2 EA  523.07 1046.14   CONC APRON FOR DROP INLET

0091 2535000000-M 846  220 M   46.03 10126.60   *** X ***MM CONC CURB
(200MM X 450MM)

0092 2542000000-M 846  3,450 M   33.13 114298.50   450MM CONC CURB & GUTTER

0093 2549000000-M 846  1,575 M   37.20 58590.00   750MM CONC CURB & GUTTER

0094 2556000000-M 846  415 M   34.87 14471.05   SHLDR BERM GUTTER

0095 2598000000-M 848  140 M2  37.20 5208.00   CONC WHEELCHAIR RAMPS

0096 2612000000-M 848  160 M2  49.98 7996.80   150MM CONC DRIVEWAY

0097 2619000000-M 850  50 M2  58.12 2906.00   100MM CONC PAVED DITCH

0098 2626000000-M 852  225 M2  29.06 6538.50   75MM CONC ISLAND COVERS

0099 2655000000-M 852  1,190 M2  49.98 59476.20   125MM MONOLITHIC CONC ISL (KEY IN)

0100 2724000000-M 857  95 M   167.59 15921.05   PC REINF BARRIER SNGL FC

0101 2830000000-N 858  20 EA  579.32 11586.40   ADJ MANHOLES

0102 2845000000-N 858  50 EA  579.32 28966.00   ADJ METER OR VALVE BOXES

0103 2905000000-N 859  1 EA  2276.16 2276.16   CONVERT DI TO JB

0104 3000000000-N SP   2 EA  4126.42 8252.84   IMPACT ATTEN TYPE 350

0105 3030000000-M 862 1,668.78 M   34.41 57422.72   STL BM GRDRAIL

0106 3045000000-M 862 217.17 M   46.79 10161.38   STL BM GRDRAIL SHOP CURV

0107 3105000000-N 862  4 EA  30.22 120.88   SBGR TERM SECT

0108 3150000000-N 862  10 EA  27.90 279.00   ADDIT GUARDRAIL POSTS

0109 3195000000-N 862  4 EA  395.21 1580.84   GR ANCHOR TYPE AT-1

0110 3210000000-N 862  6 EA  435.89 2615.34   GR ANCHOR TYPE CAT-1

0111 3215000000-N 862  4 EA  1162.37 4649.48   GR ANCHOR TYPE III
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0112 3270000000-N SP   15 EA  1836.54 27548.10   GR ANCHOR TYPE 350

0113 3315000000-N 862  5 EA  1330.91 6654.55   GR ANCHOR TYPE XI (MOD)

0114 3503000000-M 866  4,710 M   4.65 21901.50   WW WIRE FENCE 1200MM FABR

0115 3509000000-M 866  980 EA  17.44 17091.20   100MM FENCE POSTS 2.30M

0116 3515000000-M 866  245 EA  34.87 8543.15   125MM FENCE POSTS 2.50M

0117 3533000000-M 866  125 M   11.62 1452.50   CL FENCE ****MM FABRIC
(1800MM)

0118 3557000000-M 866  300 M   1.16 348.00   ADDITIONAL BARBED WIRE

0119 3628000000-M 876  530 MTN 36.85 19530.50   PLN RIP RAP CL I

0120 3649000000-M 876  1,640 MTN 30.20 49528.00   PLN RIP RAP, CLASS B

0121 3656000000-M 876  5,717 M2  1.98 11319.66   FILTER FABRIC FOR DRAINGE

0122 3804000000-M SP   3,800 MTN 22.10 83980.00   ABC (SUB-BALLAST)

0123 3836000000-M SP  312.4 M   35.80 11183.92   RR TRACK TO BE REMOVED

0124 3860000000-N SP   25 EA  87.18 2179.50   CROSS TIE REPLACEMENTS

0125 3876000000-M SP   43 M   230.15 9896.45   GENERIC TRACKWORK ITEM (M)
DETOUR MAIN TRACK IN SKELETON- FORM TO BE
CONSTRUCTED

0126 3876000000-M SP  232.5 M   235.50 54753.75   GENERIC TRACKWORK ITEM (M)
DETOUR MAIN TRACK TO BE CON- STRUCTED &
REMOVED (DETOUR    -Y6-)

0127 3876000000-M SP   33 M   253.40 8362.20   GENERIC TRACKWORK ITEM (M)
DETOUR PASSING TRACK IN SKELETON-FORM TO BE
CONSTRUCT-ED

0128 3876000000-M SP  196.4 M   244.97 48112.11   GENERIC TRACKWORK ITEM (M)
DETOUR PASSING TRACK TO BE CONSTRUCTED &
REMOVED (DETOUR -Y6-)

0129 3876000000-M SP   34 M   33.71 1146.14   GENERIC TRACKWORK ITEM (M)
EXTING LONG-LEAD TRACK TO BE LINED (PERMANENT
ALIGNMENT)

0130 3876000000-M SP   34 M   33.71 1146.14   GENERIC TRACKWORK ITEM (M)
EXTING LONG-LEAD TRACK TO BE RAISED (PERMANENT
PROFILE)

0131 3876000000-M SP  182.3 M   38.24 6971.15   GENERIC TRACKWORK ITEM (M)
EXTING MAIN TRACK TO BE LINED (PERMANENT
ALIGNMENT)

0132 3876000000-M SP  182.3 M   38.24 6971.15   GENERIC TRACKWORK ITEM (M)
EXTING MAIN TRACK TO BE RAISED (PERMANENT
PROFILE)

0133 3876000000-M SP   195 M   35.74 6969.30   GENERIC TRACKWORK ITEM (M)
EXTING PASSING TRACK TO BE LINED (PERMANENT
ALIGNMENT)
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0134 3876000000-M SP   195 M   35.74 6969.30   GENERIC TRACKWORK ITEM (M)
EXTING PASSING TRACK TO BE RAISED (PERMANENT
PROFILE)

0135 3876000000-M SP  35.5 M   344.06 12214.13   GENERIC TRACKWORK ITEM (M)
MAIN TRACK TO BE CONSTRUCTED  (-Y6-)

0136 3876000000-M SP   85 M   169.71 14425.35   GENERIC TRACKWORK ITEM (M)
MAIN TRACK TO BE REMOVED & RELAID (-Y6-)

0137 3876000000-M SP   85 M   169.71 14425.35   GENERIC TRACKWORK ITEM (M)
PASSING TRACK TO BE REMOVED & RELAID (-Y6B-)

0138 3884000000-N SP   335 EA  56.96 19081.60   GENERIC TRACKWORK ITEM (EA)
GRADE 5 CROSS TIES

0139 3884000000-N SP   2 EA  8136.59 16273.18   GENERIC TRACKWORK ITEM (EA)
INSTALL NO 10 TURNOUT

0140 3884000000-N SP   2 EA  3356.02 6712.04   GENERIC TRACKWORK ITEM (EA)
REMOVE NO 10 TURNOUT

0141 3884000000-N SP   2 EA  1743.56 3487.12   GENERIC TRACKWORK ITEM (EA)
REMOVE TURNOUTS

0142 3885000000-M SP   3,040 MTN 23.60 71744.00   GENERIC TRACKWORK ITEM (MTN)
STONE BALLAST (AREMA #3)

0143 4072000000-M 903  483 M   12.73 6148.59   SUPPORT, 4.5KG STEEL U-CHNL

0144 4096000000-N 904  1 EA  104.61 104.61   SIGN ERECTION, TYPE D

0145 4102000000-N 904  105 EA  98.80 10374.00   SIGN ERECTION, TYPE E

0146 4129000000-N 906  2 EA  104.62 209.24   RELOCATE SIGN, TYPE *****
(D)

0147 4129000000-N 906  1 EA  104.61 104.61   RELOCATE SIGN, TYPE *****
(E)

0148 4155000000-N 907  18 EA  8.14 146.52   DISPOSE SIGN SYST U-CHAN

0149 4192000000-N 907  2 EA  8.14 16.28   DISPOSE SUPPORT, U-CHAN

0150 4400000000-M 1110  63 M2  59.51 3749.13   WORK ZONE SIGNS (STAT)

0151 4405000000-M 1110  46 M2  67.25 3093.50   WORK ZONE SIGNS (PORT)

0152 4410000000-M 1110  12 M2  81.37 976.44   WORK ZONE SIGNS (BARRICAD

0153 4415000000-N 1115  2 EA  4242.65 8485.30   FLASHING ARROW PNL TYPE C

0154 4425000000-N 1125  7 EA  58.50 409.50   WARNING FLAG SETS

0155 4430000000-N 1130  166 EA  62.71 10409.86   DRUMS

0156 4435000000-N 1135  71 EA  16.85 1196.35   CONES

0157 4445000000-M 1145  296 M   45.97 13607.12   BARRICADES (TYPE III)

0158 4450000000-N 1150  7,200 HR  18.19 130968.00   FLAGGER

0159 4460000000-N 1155  7 EA  334.26 2339.82   WARNING LIGHTS (TYPE B)

0160 4480000000-N 1165  2 EA  10693.80 21387.60   TRUCK MTD IMP ATTN 60 MPH

0161 4507000000-M SP   350 M   143.92 50372.00   WATER FILLED BARRIER

0162 4508000000-M SP   150 M   79.30 11895.00   RESET WATER FILLED BARRIER

0163 4650000000-N 1251  178 EA  7.56 1345.68   TEMP RAISED PVMT MRKS
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0164 4685000000-M 1205  13,252 M   1.45 19215.40   100MM THERMO MKG, 2.3MMTK

0165 4686000000-M 1205  9,195 M   1.56 14344.20   100MM THERMO MKG, 3.1MMTK

0166 4695000000-M 1205  540 M   3.39 1830.60   200MM THERMO MKG 2.3MM TK

0167 4710000000-M 1205  164 M   28.19 4623.16   600MM THERMO MKG 3.1MM TK

0168 4721000000-M 1205  4 EA  40.68 162.72   THERMO PVT MKG CHARACTER 3.1

0169 4725000000-M 1205  129 EA  84.27 10870.83   THERMO PVT MKG SYMB 2.3MM

0170 4770000000-M 1205  110 M   5.52 607.20   COLD APP PLAS LINES 100MM

0171 4810000000-M 1205  30,939 M   0.67 20729.13   PAINT PVT MKG LINES 100MM

0172 4820000000-M 1205  736 M   1.45 1067.20   PAINT PVT MKG LINES 200MM

0173 4835000000-M 1205  212 M   7.85 1664.20   PAINT PVT MKG LINES 600MM

0174 4845000000-N 1205  97 EA  43.59 4228.23   PAINT PVT MKG SYMBOL

0175 4850000000-M 1205  333 M   2.27 755.91   REMVL OF 100MM LINES

0176 4870000000-M 1205  16 M   19.18 306.88   REMVL OF 600MM LINES

0177 4905000000-N 1253  851 EA  28.77 24483.27   SNOWPLB RAISED PVMT MRKER

0178 4915000000-M 1264  3 EA  58.12 174.36   2.1M U-CHANNEL POSTS

0179 4955000000-N 1264  3 EA  94.15 282.45   OBJECT MARKERS (END OF RD

0180 5300000000-M 1505 334.1 MTN 25.57 8542.94   FND CONDIT MAT'L ********
(V)

0181 5306000000-M SP  334.1 MTN 25.57 8542.94   BEDDN MAT'L CL **********
(V)

0182 5360000000-M 1510 137.1 M   139.48 19122.71   150MM DI H2O PIPE 2.41MPA

0183 5366000000-M 1510 156.4 M   145.30 22724.92   200MM DI H2O PIPE 2.41MPA

0184 5372000000-M 1510 91.3 M   174.36 15919.07   250MM DI H2O PIPE 2.41MPA

0185 5384000000-M 1510 100.6 M   232.47 23386.48   400MM DI H2O PIPE ****MPA
(PC 2.41)

0186 5396000000-M 1510 42.9 M   313.84 13463.74   ***MM DI RS JT H20 P ****CL
(200MM, PC 2.41 MPA)

0187 5396000000-M 1510 129.8 M   348.71 45262.56   ***MM DI RS JT H20 P ****CL
(250MM, PC2.41 MPA)

0188 5396000000-M 1510 133.1 M   377.77 50281.19   ***MM DI RS JT H20 P ****CL
(400MM, PC 2.41 MPA)

0189 5414000000-M 1510 101.7 M   58.12 5910.80   20MM CU WATER PIPE TYPE K

0190 5468000000-M 1510 281.9 M   58.12 16384.03   ***MM PVC WP DR *** ****
(150MM, DR14, 1.38 MPA)

0191 5468000000-M 1510 555.6 M   162.73 90412.79   ***MM PVC WP DR *** ****
(300MM, DR14, 1.38 MPA)

0192 5474000000-M 1510 234.1 M   139.48 32652.27   200MM PVC WP DR *** ****
(C900,  DR14, 1.38 MPA)

0193 5480000000-M 1510 5,508.64 KG  9.30 51230.35   DI H2O FITTINGS 1.72MPA

0194 5510000000-M 1510  8 EA  69.74 557.92   20MM CORPORATION STOP

0195 5534000000-M 1510  2 EA  2324.74 4649.48   ***MM GATE V & V BX
(400MM, 1.38MPA)
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0196 5540000000-M 1510  6 EA  697.42 4184.52   150MM GATE V & V BX

0197 5546000000-M 1510  1 EA  1394.84 1394.84   200MM GATE V & V BX **** MPA WP
(1.38MPA)

0198 5552000000-M 1510  2 EA  1627.32 3254.64   250MM GATE V & V BX
(1.38 MPA)

0199 5558000000-M 1510  2 EA  1743.56 3487.12   300MM GATE V & V BX
(1.38MPA)

0200 5582000000-M 1510  7 EA  464.95 3254.65   *** X ***MM TAPPING SADDL
(150MM x 20MM)

0201 5582000000-M 1510  1 EA  406.83 406.83   *** X ***MM TAPPING SADDL
(300MM x 20MM)

0202 5618000000-M 1510  2 EA  581.19 1162.38   150MM TRANS COUPLN ******
(AC, PVC)

0203 5636000000-M 1510  2 EA  1162.37 2324.74   300MM TRANS COUPLN ******
(AC, PVC)

0204 5648000000-N 1510  13 EA  581.18 7555.34   RELOCATE EXIST WAT METER

0205 5672000000-N 1510  7 EA  1569.20 10984.40   RELOCATE EXIST FIRE HYD

0206 5690000000-M 1520 134.1 M   116.24 15587.78   ***MM PVC SS PIPE SDR 35
(250MM, SDR 35)

0207 5696000000-M 1520 38.4 M   116.24 4463.62   200MM PVC SS PIPE SDR 35

0208 5714000000-M 1520 194.9 M   232.47 45308.40   ***MM DI SS PIPE CL ****
(200MM, Cl 51)

0209 5714000000-M 1520 383.4 M   232.47 89129.00   ***MM DI SS PIPE CL ****
(200MM, Cl50)

0210 5714000000-M 1520 407.2 M   255.72 104129.18   ***MM DI SS PIPE CL ****
(250MM, Cl 50)

0211 5714000000-M 1520 69.7 M   348.71 24305.09   ***MM DI SS PIPE CL ****
(400MM, Cl 52)

0212 5774000000-M 1525  27 EA  1743.55 47075.85   STD ****MM DIA PC MH 0-1.8M
(1200MM)

0213 5774000000-M 1525  3 EA  2324.74 6974.22   STD ****MM DIA PC MH 0-1.8M
(1500MM)

0214 5780000000-M 1525 38.95 M   523.07 20373.58   STD PC MH WALL ****MM 1.8+
(1200MM)

0215 5780000000-M 1525 5.83 M   697.42 4065.96   STD PC MH WALL ****MM 1.8+
(1500MM)

0216 5786000000-M 1525 3.38 M   929.90 3143.06   SS MH OS DROP ASSEMBLY

0217 5798000000-M 1530 413.5 M   34.87 14418.75   FL OR REMV *** PIPE *****
(200MM, PVC SEWER)

0218 5798000000-M 1530 412.2 M   34.87 14373.41   FL OR REMV *** PIPE *****
(200MM, PVC WATER)

0219 5798000000-M 1530 306.5 M   58.12 17813.78   FL OR REMV *** PIPE *****
(250MM, PVC SEWER)
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0220 5798000000-M 1530 75.2 M   75.55 5681.36   FL OR REMV *** PIPE *****
(350MM, PVC SEWER)

0221 5804000000-M 1530 385.8 M   174.36 67268.09   FL OR REMV 300 PIPE *****
(AC WATER)

0222 5816000000-N 1530  10 EA  1394.84 13948.40   BRK DN,PLUG & FILL UT MH

0223 5822000000-N 1530  2 EA  2324.74 4649.48   BREAK DOWN & REBUILD MH

0224 5840000000-M 1540  35 M   1046.13 36614.55   ***MM STL NCAS PIPE****OC
(600MM, 6.35MM)

0225 5840000000-M 1540  35 M   1046.13 36614.55   ***MM STL NCAS PIPE****OC
(750MM, 7.92MM)

0226 5864000000-M SP   12 M   581.18 6974.16   450MM STL NCAS PIPE****BJ
(6.35MM)

0227 5882000000-N SP   1 EA  2324.74 2324.74   GENERIC UTILITY ITEM (EA)
1200MM FALSE BOTTOM MANHOLE   WITH VENT 0-2M
DEPTH

0228 5882000000-N SP   1 EA  3487.11 3487.11   GENERIC UTILITY ITEM (EA)
RELOCATE 150MM  BACKFLOW PRE- VENTER ASSEMBLY
& PRECAST     VAULT

0229 6000000000-M 1605  640 M   7.71 4934.40   TEMPORARY SILT FENCE

0230 6006000000-M 1610  325 MTN 31.35 10188.75   EROS CONTRL STONE CL A

0231 6009000000-M 1610  3,650 MTN 34.20 124830.00   EROS CONTRL STONE CL B

0232 6012000000-M 1610  1,520 MTN 22.63 34397.60   SEDIMENT CONTROL STONE

0233 6015000000-M 1615  18 HA  813.66 14645.88   TEMPORARY MULCHING

0234 6018000000-M 1620  725 KG  6.97 5053.25   SEED FOR TEMP SEEDING

0235 6021000000-M 1620  6 MTN 348.71 2092.26   FERT FOR TEMP SEEDING

0236 6024000000-M 1622  382 M   19.92 7609.44   TEMPORARY SLOPE DRAINS

0237 6027000000-N 1622  24 EA  235.96 5663.04   INLET PROTCN @ SLOPE DRNS

0238 6030000000-M 1630  13,500 M3  6.07 81945.00   SILT EXCAVATION

0239 6033000000-M 1631  2,600 M2  1.74 4524.00   SYNTHETIC ROVING

0240 6036000000-M 1631  3,600 M2  1.74 6264.00   MATTING FOR EROS CONTROL

0241 6038000000-M SP   105 M2  9.07 952.35   PERM SOIL REINF MAT

0242 6042000000-M 1632  402 M   7.36 2958.72   6.4MM HARDWARE CLOTH

0243 6045000000-M SP   55 M   69.74 3835.70   ***MM TEMPORARY PIPE
(450MM)

0244 6069000000-M 1638  400 M3  17.44 6976.00   STILLING BASINS

0245 6084000000-M 1660 18.5 HA  2859.43 52899.46   SEEDING & MULCHING

0246 6087000000-M 1660  10 HA  58.12 581.20   MOWING

0247 6090000000-M 1661  225 KG  14.88 3348.00   SEED FOR REPAIR SEEDING

0248 6093000000-M 1661 0.75 MTN 348.71 261.53   FERT FOR REPAIR SEEDING

0249 6096000000-M 1662  500 KG  4.65 2325.00   SEED FOR SUPP SEEDING

0250 6108000000-M 1665  29 MTN 406.83 11798.07   FERTILIZER TOPDRESSING

0251 6111000000-M SP   55 M   58.12 3196.60   IMPERVIOUS DIKE
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0252 6114000000-N SP   14 HR  23.25 325.50   SPECIALIZED HAND MOWING

0253 6117000000-N 1675  16 EA  1.16 18.56   RESPONSE FOR EROS CONTROL

0254 7060000000-M 1705  2,655 M   6.97 18505.35   SIGNAL CABLE

0255 7120000000-M 1705  48 EA  784.60 37660.80   VEHICLE SIGNAL HD (300MM, 3 SECT)

0256 7144000000-M 1705  21 EA  1156.56 24287.76   VEHICLE SIGNAL HD (300MM, 5 SECT)

0257 7252000000-M 1710  2,815 M   7.09 19958.35   MESSENGER CABLE (6.35MM)

0258 7264000000-M 1710  1,194 M   11.45 13671.30   MESSENGER CABLE (9.52MM)

0259 7279000000-M 1715  335 M   1.05 351.75   TRACER WIRE

0260 7288000000-M 1715  25 M   18.60 465.00   TRENCHING (PAVED)

0261 7300000000-M 1715  1,645 M   16.74 27537.30   TRENCHING (UNPAVED)

0262 7302000000-M SP   135 M   55.79 7531.65   DIR DRILL POLY COND 31.75 ** COND
(1)

0263 7324000000-N 1716  33 EA  267.34 8822.22   JUNCTION BOX (STANDARD SIZE)

0264 7336000000-N 1716  7 EA  679.99 4759.93   JUNCTION BOX (OVER-SIZED)

0265 7360000000-N 1720  32 EA  691.61 22131.52   WOOD POLE

0266 7372000000-N 1721  21 EA  278.97 5858.37   GUY ASSEMBLY

0267 7408000000-M 1722  2 EA  278.97 557.94   25MM RISER W/ WEATHERHEAD

0268 7420000000-M 1722  8 EA  302.22 2417.76   50MM RISER W/ WEATHERHEAD

0269 7432000000-M 1722  6 EA  302.22 1813.32   50MM RISER W/ TUBING

0270 7444000000-M 1725  2,659 M   19.07 50707.13   INDUCTIVE LOOP SAWCUT

0271 7456000000-M 1726  5,360 M   4.94 26478.40   LEAD-IN CABLE

0272 7480000000-N 1727  1 EA  27315.67 27315.67   LOOP EMUL DETECT SYSTEM

0273 7516000000-M 1730  3,805 M   6.57 24998.85   COMMUNICATIONS CABLE (** FIBER)
(12)

0274 7552000000-N 1731  5 EA  1714.49 8572.45   INTERCONNECT CENTER

0275 7564000000-N 1732  4 EA  1830.73 7322.92   FIBER-OPTIC TRANSCEIVER

0276 7566000000-N 1733  7 EA  115.07 805.49   DELINEATOR MARKER

0277 7574000000-N SP   1 EA  1830.73 1830.73   FURN FIB-OPT TRANSCEIVER

0278 7576000000-N 1740  16 EA  5114.42 81830.72   METAL STRAIN SIGNAL POLE

0279 7612000000-N 1742  16 EA  2673.45 42775.20   METAL SIGNAL POLE FOUNDATION

0280 7636000000-N 1745  9 EA  261.53 2353.77   SIGN FOR SIGNALS

0281 7684000000-N 1750  4 EA  871.78 3487.12   SIGNAL CABINET FOUNDATION

0282 7720000000-N 1751  4 EA  11100.63 44402.52   CONTLR WITH CBNT, 170E BASE MTD

0283 7744000000-N 1751  37 EA  106.94 3956.78   DETECTOR CHANNEL (TYPE 170)

0284 7980000000-N SP   5 EA  494.01 2470.05   GENERIC SIGNAL ITEM (EA)
CABINET BASE ADAPTER

0285 7980000000-N SP   15 EA  691.61 10374.15   GENERIC SIGNAL ITEM (EA)
RECEIVER / DETECTOR

0286 7980000000-N SP   4 EA  3428.99 13715.96   GENERIC SIGNAL ITEM (EA)
SIGNAL PROCESSOR MODULE



FED AID NO STP-5621(8) JUL 15 2003 C200674

GRADING, DRAINAGE, PAVING & STRUCTURE.

HICKORY EASTSIDE THROUGHFARE FROM NORTH OF SR-1692 (TATE BLDV) TO SR-1453 (SPRINGS RD).

BRANCH HIGHWAYS, INC.

ROANOKE,  VA   

JUL 17, 2003 10:15 AM

TIP NO U-2307AE 10:00AM 21 /  22 015

CATAWBA

34791.3.7

8.2790908

2.595 KM

CULVERT ITEMS

0287 8126000000-N 414 Lump Sum 13595.47   CULV EXCAV @ ************
(10+35.500 -Y8A-)

0288 8126000000-N 414 Lump Sum 18408.96   CULV EXCAV @ ************
(45+70.500 -L-)

0289 8133000000-M 414  365 MTN 29.06 10606.90   FND COND MATL BOX CULV

0290 8196000000-M 420 545.8 M3  333.60 182078.88   CL A CONC, CULVERT

0291 8245000000-M 425  42,427 KG  1.28 54306.56   REINF STL CULV

WALL ITEMS

0292 8832000000-N SP  Lump Sum 145000.00   GENERIC RET WALL ITEM (LS)
PERMANENT ANCHOR TIEBACK RE- TAINING WALL AT
STA 42+55.963-L-

STRUCTURE ITEMS

0293 8105500000-M SP   8 M   3016.35 24130.80   ****MM DRILLD PIER IN SOIL
(1220MM)

0294 8105500000-M SP  19.5 M   4196.15 81824.93   ****MM DRILLD PIER IN SOIL
(1829MM)

0295 8105600000-M SP   8 M   5230.66 41845.28   ****MM DRILLD PIER NO SOIL
(1220MM)

0296 8105600000-M SP   12 M   6741.74 80900.88   ****MM DRILLD PIER NO SOIL
(1829MM)

0297 8115000000-N SP   2 EA  3487.11 6974.22   CROSSHOLE SONIC LOGGING

0298 8116000000-M SP  273.8 M   17.44 4775.07   CSL TUBES

0299 8147000000-M 420 1,145.6 M2  290.59 332899.90   REINF CONC DECK SLAB

0300 8161000000-M 420  407 M2  7.00 2849.00   GROOVING BRIDGE FLOORS

0301 8175000000-M 420 254.3 M3  668.36 169963.95   CL AA CONC, BRIDGE

0302 8182000000-M 420  62 M3  1046.13 64860.06   CL A CONC, BRIDGE

0303 8210000000-N 422 Lump Sum 24000.00   BRG APPR SLAB ***********
(42+55.963 -L-)

0304 8217000000-M 425  62,364 KG  1.23 76707.72   REINF STEEL (BRIDGE)

0305 8238000000-M 425  3,829 KG  2.32 8883.28   SPIRAL COL REINF STL STR

0306 8265000000-M 430 185.624 M   726.48 134852.12   1372MM PRESTR CONC GIRDER

0307 8280000000-M 440 Lump Sum 1047639.00   STRUCTURAL STEEL

0308 8287000000-N SP  Lump Sum 87177.69   PAINTING STR STL ********
(42+30.172 -L-)

0309 8364000000-M 450  994 M   69.74 69321.56   HP310X79 STL PILE

0310 8440000000-M 454  86 M2  98.80 8496.80   METHOD A WATERPROOFING

0311 8461000000-M 454  256 M2  29.06 7439.36   METHOD D DAMPPROOFING

0312 8503000000-M 460 94.062 M   158.08 14869.32   CONC BARRIER RAIL

0313 8531000000-M 462  496 M2  67.42 33440.32   100MM SLOPE PROTECTION

0314 8636000000-N SP  Lump Sum 29059.23   SELF-LUB BEARING ASSMBLYS



FED AID NO STP-5621(8) JUL 15 2003 C200674

GRADING, DRAINAGE, PAVING & STRUCTURE.

HICKORY EASTSIDE THROUGHFARE FROM NORTH OF SR-1692 (TATE BLDV) TO SR-1453 (SPRINGS RD).

BRANCH HIGHWAYS, INC.

ROANOKE,  VA   

JUL 17, 2003 10:15 AM

TIP NO U-2307AE 10:00AM 22 /  22 015

CATAWBA

34791.3.7

8.2790908

2.595 KM

0315 8657000000-N 430 Lump Sum 5811.85   ELASTOMERIC BEARINGS

0316 8692000000-N SP  Lump Sum 4068.29   EVAZOTE JOINT SEALS

0317 8741000000-N SP  Lump Sum 129296.00   STR DRN SYS ************
(13+83.216 -Y6-)

0318 8860000000-N SP  Lump Sum 11623.69   GENERIC STRUCTURE ITEM (LS)
CONDUIT IN PARAPET AT STA 13+83.216 -Y6-

0319 8867000000-M SP  140.5 M   320.00 44960.00   GENERIC STRUCTURE ITEM (M)
METAL HANDRAIL (ALUM)

 

    TOTAL 12611081.05   CONTRACT TOTAL

 

    SUB-TOTAL 9638413.96   ROADWAY ITEMS

    SUB-TOTAL 278996.77   CULVERT ITEMS

    SUB-TOTAL 145000.00   WALL ITEMS

    SUB-TOTAL 2548670.32   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10855416.37   TAYLOR & MURPHY CONSTRUCTION  CO., INC.

     2  11800000.00   BLYTHE DEVELOPMENT COMPANY

     3  12136046.36   ENGLISH CONSTRUCTION CO., INC.

     4  12611081.05   BRANCH HIGHWAYS, INC.


